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over 25,000 students and adults that attend Orange Coast College, will enhance the traffic patterns, 
improve pedestrian and bicycle connectivity at the intersection, and reduce conflicts between vehicles, 
pedestrians, and bicyclists . 
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® Diverse roadway and streetscape engineering and construction management experience working 
on federal projects. Direct extensive experience and a successful track record of completing federal 
construction projects. 

0 Being knowledgeable about federal procedures and requirements. Being thoroughly acquainted with 
the latest revisions of the Caltrans Local Assistance Procedures Mahual (LAPM). 

® Having the capability to provide complete technical and administrative services to ensure successful 
project completion on time and under budget. Providing coordination oversight for all activities taken 
by outside entities in connection with the project including utility companies, OCTA, and Orange 
Coast College. 

?.. Pt··ttential hisues i~1nd He~;,p11)111,11 
® Potential li:;sue #1: Signal and Lighting Equipment Procurement and Delivery- The timing of the shop 

drawing approvals, manufacturing, and delivery of the equipment to the site is a major factor with 
respect to completing the signal modification work at the Adams Ave. and Pinecreek Ave. intersection 
within the Contract 90 WD's. The proposed plan includes removing several existing signal poles with 
equipment and installing 7 new signal poles with equipment as well as modifying several existing 
signal poles. The Specifications call out long lead items to commence within fourteen (14) weeks after 
date of Contract. However, current lead times for signal procurement, manufacturing, and delivery is 
running around 24+ weeks. This will have an impact on the schedule, which will need to be discussed 
with the Contractor as part of the Pre-Construction Meeting and submittal review. 

® Recommended Response: We would suggest that the signal submittal be provided to the City and 
CM/RE team as soon as the Contract is executed, if not before to begin the review and acceptance 
process, which could take 2 weeks. Additionally, we would recommend that the City issue two NTP's 
as follows: 1) NTP#1 to initiate the signal submittal, procurement, manufacturing and delivery process; 
2) NTP#2 - Once the signal equipment delivery date has been scheduled, after the submittals have 
been approved with no exceptions, issue NTP#2 to start the 90 WD's. This should allow some float in 
the schedule depending on the estimated delivery date of the signal equipment. The lnterwest Team 
is very familiar with the traffic signal and lighting submittal and procurement process and will assist 
the City to expedite the work. 

® Potential Issue #2: Existing Utility Locations and Coordination - The plans show various underground 
utilities within the vicinity of the proposed work requiring excavation. Additionally, there are several 
utilities called out for adjustments by the specific utility co. (AT&T and Charter). This could cause delay 
issues if the specific utility location and schedule for adjustments/relocation is not addressed early as 
part of the initial stages of construction. One specific area of concern is the installation of the new 
signal foundations. This is critical to assure that no existing underground utilities exist within the new 
foundation area that would require relocation or movement of the new signal foundation. 

® Recommended Response: We would recommend that the Contractor provide a pothole plan prior 
to potholing for City and CM/RE review as part of the Pre-Construction submittals. This would allow 
both the Contractor and City/CM/RE/EOR and Inspection Team to mutually agree on where the 
utility exploration should be done as well as format and information to be provided within a certain 
timeframe for final assessment. Based on the Specifications, this work is covered under Bid Item #1 -
Mobilization, so the costs of the work should be covered. As for the adjustments by other utility 
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companies, the initial coordination for this work should be discussed at the pre-construction meeting 
in detail with the Contractor's baseline schedule. The final notices for relocation should be sent out 
as part of the per-construction phase with the approved baseline schedule form the Contractor and 
potential conflict locations. A further notice can be submitted once the pothole data is obtained. The 
lnterwest Team has extensive experience working with Contractor's and Utility companies with respect 
to locating and relocating utilities with respect to potential conflicts with well though-out solutions to 
avoid potential claims and delay. Our team will minimize the claims and delay impacts. 

04 i Qualifications# Organization# and Key Staff Experience 
QuaUfications of Key Sta~;;~,,. 
We pride our success in effective communication. We are committed to a "no surprises" approach built 
upon presenting ideas, asking questions, and identifying and addressing issues early on in the process. 
We propose options, seek direction, and implement solutions in close coordination with the City. We 
welcome this opportunity to help maintain the quality of life and unique character that makes the City 
a desirable community, and we believe our planning team will provide superior resources for meeting 
your immediate needs and long-term goal. 

Led by Resident Engineer, Tyrone Chesanek, PE, the lnterwest Team stands ready and capable to provide 
the City of Costa Mesa with the expert-level service our clients have come to expect from lnterwest and 
our team members. We possess extensive professional capabilities which allow us to innovate, create, 
and implement effective solutions with your agency, all while keeping the community's interests in mind. 

Summaries of qualifications and experience for the proposed key lnterwest staff are provided below and 
detailed resumes for all key proposed staff are also included at the end of this proposal. 

1. Relev~mt Experience, Specific Qualifications, and Technical Expet·titHt of 
Reiident Engineer, Inspector and Team Experience 

R'esident Engineer/ Construction Manager I ,, ••• •• 

Tyrone Chesanek, PE 
RESIDENT ENGINEER// CONSTRUCTION MANAGER 

Experienced Deputy Public Works Director managing Facility and Parks CIP, Facility Maintenance, Street 
and Utility CIP, Facilities Management, Stores, Fleet Services, Environmental Program, and Streetlights. 
Assisted in planning, directing, supervising, and coordinating departmental operations; assigned 
work activities, projects and programs; monitored workflow; reviewed and evaluated work products, 
methods and procedures. Prepared and presented staff reports to City Council, Council Committees, 
boards, commissions and numerous civic organizations representing the Department. Assisted with 
the preparation of operating and capital improvement budgets, including long-term maintenance 
management Supervised and assisted subordinate supervisors in the operations and maintenance of 
City infrastructure, and established long-range plans and goals. Participated in recommending the 
appointment of personnel; provided staff training; worked with employees to correct deficiencies, 
implemented discipline procedures, and recommended employee terminations. 

RECENT PROJECT EXPERIENCE 

® Bristol Street Widening at Seventeenth Street I Santa Ana, CA I Principal Engineer 
® Grand Avenue Street Widening & Stormdrain at Grand Avenue I Santa Ana, CA I Principal Engineer 
® Santa Ana Fire Station 1 New Facility Project I Santa Ana, CA I Principal Engineer 
® Bristol Street Widening & Stormdrain at First Street I Santa Ana, CA I Principal Engineer 
® North Flower Bridge Widening Project I Santa Ana, CA I Principal Engineer 
® First Street Bridge Widening Project I Santa Ana, CA I Principal Engineer 
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Steve Kooyman, PE 
PROJECT MANAGER 

Project Manager 

Steve is a registered Civil Engineer with 30 years of civil engineering experience and has spent a vast 
amount of his career serving numerous jurisdictions throughout Northern and Southern California 
regions. Steve provides Project Management and Construction Management and Inspection Services 
to our clients throughout Southern California. He has assisted several Cities in delivering various Public 
Works Capital Improvement Program projects from Preliminary Planning/Environmental (PAED), Design 
(PS&E review), Bid and Award, and into Construction (Project Management/Construction Management) 
for watermain replacement, sewer replacement, storm drain replacement, street rehabilitation, ADA 
and sidewalk replacement, facilities improvements, parks and landscape, masterplan development, 
and has assisted the Cities with coordination and project delivery for Caltrans/City Cooperative 
Agreement projects. His background has provided him with the knowledge of city engineering policies 
and procedures, which is a proven asset when providing technical assistance to engineers, architects, 
contractors, city personnel, and the public. 

RECENT PROJECT EXPERIENCE 

® SR 57 /Lambert Rotid Interchange lrnprovements I Brea, CA I Project and Construction Manager 

® Country Hills Subdivision Water and Pavement lmprovernents /Brea, CA I Construction Manager 

® Imperial Highway and Berry Street Intersection Improvements! Brea, CA I Project and Construction 
Manager 

0 Puente Street., Gemini Ave. and Titan Way lmprovoments I Broa, CA I Project Manager 

® Tracks at Brea Bike Trail Improvements I Brea, CA I City Engineer 

Project Support Team 

Dinukshi S. Kane, MBA, BSEE, EIT 
INHRWEST ASSISTANT CONSTRUCTION MANAGER 

Dinukshi brings nearly 20 years of experience in the areas of construction management, inspection, 
planning, schedule analysis, project management, contract administration and compliance, state 
and federal grant administration, budget tacking, and engineering design for various Public Works 
transportation, utility, and facilities improvements. 

She has a diverse project background experience on large, complex, high-value construction projects. 
She has worked on large $2B complex projects as well as medium to small Public Works projects ($250k 
to $79M) as a Project and Construction Manager with a great track record of successfully completing 
the projects for various municipalities and government agencies. 

RECENT PROJECT EXPERIENCE 

~ Eastside Access Improvements Project I LA Metro Transportation Authority I Project Manager 

0 Annual Slurry Seal and Overlay Project I City of Santa Clarita I Construction Manager 
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John Welch 
IN'TERWSS'f 

CONSTRUCTION INSPECTOR (PRIMARY INSPECTOR) 

John brings more than 20 years of experience in the areas of construction management, inspection, 
planning, schedule analysis, project management, contract administration and compliance, field 
engineering, and quality assurance for a variety of public works, residential and transportation projects. 

John's diverse background has given him insight into serving cities and government agencies on large, 
complex, high-value construction projects. His experience ranges from small city projects to multi­
million-dollar projects, including highways, street improvements, and airport taxiways. John is able to 
collaboratively work with all parties ensuring projects are well managed and brought to a successful 
completion. 

RECENT PROJECT EXPERIENCE 

® Harbor Blvd. Median Island Installation I City of Anaheim, CA I Inspector 
0 Broadway and Anaheim Blvd. Rehabilitation, PCC Sidewalks, Storm Drain, AC paving and re­

striping I City of Anaheim, CA / Inspector 
0 Pinyon Hills (Phelan) Widening and Signal Improvements I Ca/trans I Inspector 

lN'f!iiRW!i!$7 
Alison Luedtke, QSP, CESSWI, NASSCO ITCP 

ASMW>vH1>M04'N CONSTRUCTION INSPE( TOR (SECONDARY INSPECTOR AND BMP) 

Alison has more than 19 years of experience in public works inspection. She began her career in 2004 
working for the City of Escondido where she worked on various capital improvements projects and 
private development projects. Private development projects include subdivisions of various size and 
commercial grading projects as well as various utility right of way permits. Inspection experience 
includes mass grading, fine grading for individual lots, sediment and erosion control inspection, new 
post construction BM P's, new water mains and services, new sewer mains and laterals, new storm drain 
infrastructure, the construction of new roads, curb gutter and sidewalk, the installation of streetlights. 
Responsibilities include reading and interpreting project plans and specifications, creating daily 
inspection reports, maintaining project files, reviewing, negotiating and processing change orders, 
processing RFl's and submittals, preparing progress payments, coordinate third party inspections, 
creating final punch lists, processing record drawings and project closeout. 

RECENT PROJECT EXPERIENCE 

® CMP Replacement Project Carlsbad Blvd North of Island Way I Ci-ly of Carlsbad/ Inspector 

® Grape Street Neighborhood lrnproven,ent Project I City of Escondido, CA I Inspector 

® Daly Ranch Road Rehab I City of Escondido, CA I Inspector 

SubconsultantTeam [. 

Due to the page limit restrictions, lnterwest has only provided staff biographies and resumes of our 
key subconsultant team members. Additional resumes of our proposed subconsultant team can be 
provided upon award of contract. 
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l\!INYO AND MOORE 

Randy Reiche.rt 
PROJECT MANAGER 

As a Construction Inspector and Project Manager for Ninyo & Moore, Mr. Reichert provides In-depth 
knowledge in testing methods, inspection and standards relating to concrete and hot mix asphalt 
(HMA) production and placement operations. Has extensive experience working on state and interstate 
highway transportation project. 

RECENT PROJECT EXPERIENCE 

® Valley Boulevard, Resurfacing I Industry, CA I Project Manager for Construction Materials Testing 

® Pacific Coast Highway and Hawthorne Boulevard Intersection Improvements, I Torrance, CA I 
Project Manager for Construction Materials Testing 

® City of West Hollywood Mid-City Pavement Repair, I West Hollywood, CA I Project Manager for 
Construction Materials Testing 

AVAMT GARDE 

Lissette Montoya 
PROGRAM DIRECTOR 

Ms. Montoya has more than 20 years of comprehensive expertise in project management and analysis, 
funding management, grant administration, public relations, and community outreach programs. She 
is experienced in issues impacting City governments and contract administration. Ms. Montoya is the 
Vice-President and CFO of AVANT-GARDE. She has experience in identifying federal and state fund 
allocation balances, programming funds, and administers long-and-short range programs consistent 
with the economic capabilities of the City. Ms. Montoya directs the Program Management team to 
ensure that projects are developed in accordance with policy and procedural requirements, assists 
in determining eligible projects for various funding sources, and manages development and capital 
improvement programs/projects from conception to completion. Ms. Montoya has assisted various 
agencies in performing a variety of analyses and studies to identify State and Federal funding options; 
performed time-critical and confidential studies related to fiscal and administrative requirements of 
grant programs; assisted in the grants solicitation process; planned and coordinated the implementation 
of awarded grants to ensure that the City was in compliance with applicable laws and regulations, 
and monitored and audited grant expenses. Under her direction, our team has successfully monitored 
federal and state funding for municipal agencies throughout Southern California and written grants to 
secure over $501.6 million in funding for government agencies. 

2 .. 3. Team Management and Disciplines of Project Team 
Our team is proposing Tyrone Chesanek, PE, as Resident Engineer for this opportunity with the City of 
Costa Mesa. Tyrone has experience directly managing similar federally funded projects administered 
through Caltrans. Additionally, he has in-depth knowledge of the latest edition of the Local Assistance 
Procedures Manual and the individual's time is appropriately committed to this project. 
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Our priority is to ensure the best possible experience working with our team-with minimum impact on 
the City of Costa Mesa and its community. During the project management and construction process, 
all disciplines work as a team on each project, lead by a supervisor who oversees all reviews, consults 
with lnterwest staff and City staff as needed, as well as applicants. Our construction management 
and inspection procedures allow oversight and coordination with all management disciplines. The 
supervisors of the lnterwest Team dedicated to the City of Costa Mesa - Steve Kooyman, PE and 
Tyrone Chesanek, PE - have worked together to effective lead construction teams on a multitude of 
municipal federally funded contracts over the last five years. 

4 w 8. Over~U Organization of Team, Structure and Budget 
Our services are provided in a cost-effective manner and can be adjusted to remain within the City 
budget constraints. We will communicate regularly with the City and monitor and evaluate our areas of 
responsibility to make recommendations for cost savings where possible. 

Our committed team members, including subconsultants, will provide exceptional service to the 
City of Costa Mesa. We have significant direct experience working as municipal employees and as 
contract staff members in jurisdictions throughout California. Individually, the professionals selected to 
serve the City excel in each of their backgrounds. As a team, they possess the professional capability 
to innovatively create and implement effective solutions to serve the interests of your community. The 
organizational chart provided below highlights our key personnel, company roles, areas of expertise, 
and the organization of our project team. 

Tyrone Chesanek, PE- Resident Engineer/ ConstructiOn Manager 
Dinukshi S. Kane, MBA, BSEE,EIT-Assistant Construction Manager 

JohnWelch - Construction Inspector (Primary) 
Alison Luedtke/OSP, CESSWI >Golistruction lnspedor (Secondary andBMP 

•• • Inspections) 

SlJl~ONSlll LTAfi.lT 
Al'ANT .. IARIEl l~AIHHI ~OMILIAN~Ell 

Lissette Montoya O Program Director 

Khristynne Aramouni - Program Manager 

Summer Mann - Program Coordinator 

Keith LeNoue - Senior Program Coordinator 

SUB~DNSUlw.TANT 
, NIN'ID a MOC!'JRE IMATERIALI TEITINIJ 

Randy Reichert - Program Director 

Vance Hwnter ~Lead Technician 
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05 I Scope of Services to be Provided 
r,roject Appro~ch and Scope o1 Work 
The lnterwestTeam ("Team") will follow the Scope of Work/Tasks and approach forthe project pursuant 
to the RFP as follows: 

General Services: 
The lnterwest Team will provide continuous technical and administrative services throughout the 
project duration from pre-construction phase to post construction phase to ensure the project is 
completed within schedule and budget. Additionally, the lnterwestTeam will provide coordination and 
oversight for all activities taken by outside entities in connection with the project (i.e., utility companies, 
OCTA, Orange County College, and Caltrans Local Assistance Program Manager) with continuous 
coordination with the City's Project Manager. Furthermore, the lnterwest Team will continue to comply 
with the Caltrans Local Assistance Procedures Manual (LAPM) on a regular basis and check on updates 
to the Manual. 

TASK O -INITIAL-CONSTRUCTION PHASE 

0.1) Constructability Revit~w of Coi'~st1·uction Documents 
a. Our Team will complete a thorough Constructability, Quality Assurance/Quality Control (QA/ 
QC), and Value Engineering review effort in coordination with the City and designer on the Plans 
and Specifications. Additionally, the Team will drive/walk the Project site, complete a photo record 
of existing conditions, and check measurements to assist the constructability review. We will create a 
report of findings which would include recommended alternative solutions with potential cost savings 
as well as time savings during construction. 

b. Collectively our Team will use the organization's expertise to review all layers of the detailed plans, 
from curb, gutter, sidewalk repairs, ADA curb ramps, median improvements, signal improvements, and 
signing and striping and coordinate the Plans with the Specifications for consistency. 

0.2.) Utility Coordiru1tion 
a. Our Team will assist the City with Utility Notices to all potentially affective utilities and specifically 
reach out to each potentially impacted utility to make sure they are part of the work plan and provide 
USA information in a prompt manner 

b.Our Team will also check the plans to ensure that all base utility map information (record or grid) 
provided by the Utility Companies are addressed on the plans. 

0.{1) Project fHd Docum<~u,ts 
a. Our Team will thoroughly review all final bid documents for consistency between the General and 
Supplemental Provisions from the City and the Technical Specifications from the design consultant and 
provide final comments/edits as needed with recommended solutions to reduce potential cost and 
working day overruns. ,, 

b. Our Team will prepare a final baseline delivery schedule with milestone tasks, activity dates, durations, 
etc., for pre-construction, construction, and post-construction phases of the work in coordination with 
the Contractors' baseline schedule. 

c. Our Team will assist the City with the initial public outreach efforts. 

0.4) Pre•C~Jnstn,c:tion Stagt, 
a. Our Team will coordinate with the City and relay any special concerns and specification requirements, 
required permits, utility coordination, and state and federal agency requirements, once the Contract 
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Agreement, Bonds, and Insurance documents have been approved by the City and prior to the pre­
construction conference. Additionally, we will assist the City in preparing the Final Utility Notices (Notice 
to Relocate or Adjust) to all effective Utility companies within the Project area. 

b. Our Team will coordinate with the City and discuss the date/time for the Pre-Construction Conference 
with the Contractor with an anticipated Notice to Proceed date. Upon mutually agreeing to the date 
and time of this conference, we will prepare the agenda for this meeting for City review and send out 
the Pre-Construction Conference Notice with agenda to the Contractor. The notice will contain all 
specification requirements that the Contractor is required to submit to the City prior to the conference 
date (i.e., baseline schedule, submittal matrix, initial 4-week look-ahead schedule). 

c. Our Team will set-up the initial project control system in compliance with the LAPM and seek an 
initial pre-audit from Caltrans to assure the filing and control system meets the requirements. 

d. Our Team will coordinate the review and comments on all submittals from the Contractor with the 
City and Engineer of Record prior to the pre-construction meeting. This includes the review of the 
initial submittal log, baseline schedule, storm water control plan, and traffic control plan. Additionally, 
we will discuss the long-lead time signal equipment bid item with the Contractor to make sure the 
submittal is timely, and the order has been placed. 

e. Our Team will coordinate and facilitate the Pre-Construction Conference, discuss all items on the 
agenda, relay any special items of concern (i.e, public notices, traffic control, noise, BMP's, working 
times, permits, CPR (Labor Provisions) and EEO requirements, etc .. ). All minutes of the meeting will be 
captured and provided to the City for review prior to final posting. The final minutes of the conference 
will be posted or provided to the Contractor for concurrence. 

f. Our Team will also reach-out to all affected Utilities Companies to invite them to the Pre-Construction 
Conference or initiate individual meetings to relay schedule, contractor information, scope of work and 
coordination. 

g. Our team will assist the City with the public notices to relay the project scope, schedule, and 
contractor information to the _adjacent business', residences, and stakeholder agencies. 

TASK 1 ""' CONSTRUCTION PHASE 

3 .. :u Contn:ic~ Adminis;tiraticm/Management 
a. Our Team will follow strict guidelines and recommendations, including the Public Works Contract 
and Supplemental provisions from the City as well as Federal requirements per the LAPM, to ensure 
the project is completed according to the plans and specifications and the Federal requirements with 
sound and proven ethical contracting practices.-Throughout the contract, our team will ensure that all 
construction complies with the contract documents, inclusive of the codes, city standards, Greenbook, 
and state and federal requirements. All potential delays to the contract schedule due to change orders 
or weather days will be tracked in accordance with the contract documents and relayed to the City. 

b. The lnterwest Construction Manager/Resident Engineer (CM/RE) will be the main point of contact 
with the City and perform the work as a representative of the City pursuant to all City requirements 
during the duration of the contract. All construction matters will be discussed between the Contractor 
and CM and any issues (potential claims, CCO's, disputes) will be relayed and discussed with the City 
with recommended resolutions. 

c. Our Team will utilize Procore or City preferred filing control system per LAPM throughout the 
performance of the contract for all document management, reporting, meetings, reports, RFls, 
submittals, non-conformance reports, shop drawings, certified payroll, and insurance compliance. Our 
Team could also use other cloud-based platforms, such as Microsoft One Drive as directed by the City 
to capture, document, and share all contractual documents. 

1.2) ~tepor'ts and Communications 
a. Our Team will update the City weekly on the progress of the projects and document all communications 
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and reports. We will consistently gather pertinent information from the design consultant, the City, the 
contractor, and any other entity involved in this project to ensure all the facts are collected, documented, 
and reported as required by the City. Monthly progress reports will be generated that will capture the 
following: 
0 1. Summary of the previous month's main accomplishments and current construction activities. 
0 2. Overall Contractor's conformance to contract schedule and quality requirements. 
® 3. Identification of key problems, action items, and issues, as well as recommendation for solutions. 
® 4. Summary of progress payments, change orders, disputes, submittals, RFls, and Notices of 

Noncompliance. 
® 5. Photographs of representative project activities. 

b. Our Team will also coordinate meetings with the City, Consultant, and Contractor on a weekly basis 
to ensure the City remains updated. 

c. lnterwest will provide a web-based dashboard with key performance indicators (l<PI) that will provide 
an updated picture of the project with the latest project information. Some of the l<Pls that could 
be included are schedule deviation, budget deviation, % of RFls answered, change order request 
resolutions, and others. This dashboard will be shared with City and contractor as a way to quickly show 
where we are in the project and assist with making quick and impactful decisions. 

a. Our Team will not only review the contractors' photos and videos of existing conditions and progress 
but will also create our internal library to document existing conditions and the progress of all trades 
on working days. All media will be documented on Procore or City preferred platform. The media will 
also be used to document non-conformance, safety, BMP's, and equipment. 

Ml {g tr:U rii lll J\t 
a. The CM/RE and Inspection Team will conduct weekly progress meetings with the City, Consultant, 
and Contractor to track progress and status of significant items that could put the project at risk. The 
Team will create and distribute agendas, track attendance, collect meeting minutes, and share them 
within two business days. We will evaluate whether it is necessary to take a more proactive approach 
and assist in conducting meetings with specific trades or subconsultants to ensure the whole team is 
aware of other project-site activities. This information will be included in the monthly progress reports 
as required by the City. • 

Shop 
a. The CM/RE will ensure that all required submittals and federal tracking forms per LAPM are received 
and evaluated prior to implementation. We will conduct a preliminary review of all submittals for 
accuracy and contract adherence. The CM/RE will also facilitate the distribution of submittals to the City 
or City En~ineer and Consultant for review, acceptance, and/or approval. Submittals will be logged, 
tracked and monitored with targeted response times and dates. Submittals that are not acceptable will 
be sent back to the contractor for correction. The submittal log will show submission status, rejections, 
and approvals. If submittals are not reviewed or answered in a reasonable time frame, the CM will track 
and follow up with the right party for approval. The CM will work directly with the Consultant on all 
shop drawing submittals. The status of submittals and shop drawings will be documented in Procore 
or City preferred platform. 

a. Our Team will continually review the plans and specifications for constructability issues and 
conformance during construction. The Team will ensure in coordination with the City, Consultant, and 
other project delivery team members/agencies, and stakeholders that all work conforms to the Project 
construction documents, City Codes and Ordinances, APWA "Greenbook", AWWA Standards, City 
Public Works Standards, state and federal requirements as applicable, ADA requirements, OSHA 
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Construction Safety Orders, and NPDES requirements, and all applicable CA Labor Code and Federal 
Labor Law requirements, throughout the duration of the Project. We will be an advisor, advocate, and 
provide professional services with the best interest of the City in mind. 

b. All RFI will be reviewed and responded to in a timely manner, per the construction contract terms. 
Any technical RFl's will be submitted to the City or the Consultant for response. 

L7) Proire:01 r;!aymenis . 
a. The CM/RE and Inspection Team will complete a thorough analysis with field measurements of 
all quantities constructed or in progress with calculations. The CM/RE will also document any 
materials on site and analyze the schedule of values to determine work in place and make payment 
recommendations to the City. Additionally, lnterwest will consider the latest schedule, certification of 
payment to subcontractors, and payroll reports to make recommendations to the City on progress 
payments to subcontractors. This documentation will be part of the Progress Payment and Change 
Order back-up and will be saved in Procore or another City preferred platform. If the contractor is 
not submitting all the necessary back up documentation accurately, the CM will return the payment 
applications for corrections before submitting the payment recommendation to the City. Any other 
reports associated with federal funding will be also included. 

b. The CM will check with the City on receipt of 20-day preliminary notices from various material 
suppliers and sub-contractors to assure payment is being made and obtain affidavit of payment from 
the Contractor as part of the Payment Application. 

1.8) Contractor's Claims and Contract Ctmn~1& O:rders (CCO) 
a. Our Team will document and track any potential change orders, obtain justification, validate the 
need, conduct value engineering, and create internal estimates of quantities, costs, and duration to 
consult with the City with recommendations and assist the Project Manager with all negotiations. All 
Owner-initiated CCO's will be reviewed with the City with recommendation/cost/schedule impacts 
from the CM and subsequently initiated by the City. All potential change order will be documented 
and tracked to mitigate any risks associated with contract changes and resolved in a timely manner. 
All Request of Change Orders will be included in a CCO log and provided to the City regularly. The 
CM, with assistance from the Inspector, will review and check the approved baseline schedule from the 
Contractor on a regular basis and make the necessary adjustment to the schedule in coordination with 
the Inspector's and Contractor's dailies. 

1.9) Schedule 1<-1nd \Vee!dy Staiemeint of Worknng Dt'1ys (\l'\!$WD) 
a. The CM/RE will monitor the approved baseline schedule and project progress throughout the 
duration of the contract and review and compare the schedule to the 3-4 week look-ahead schedule 
from the Contractor. Any deviations from the approved baseline will be discussed with the Contractor 
to determine if the approved baseline schedule needs to be updated and submitted to reflect any 
changes. 

b. The CM/RE will prepare the WSWD at the end of each work week to capture the progress to date 
from the Daily Report, schedule items, working days, non-working days (inclement weather days), and 
CCO days, delay days, time extensions, and updated date of completion, and provide to the City the 
following Monday. ,i 

1.,.0) Construction hupt1t:tion Services 
a. Our highly experienced inspection staff will work with the selected contractor in all phases of 
quality control, including the preparatory, initial, and follow-up phases to ensure the construction is 
done according to the plans and specifications. The lnterwest Inspector will review the 3-week look 
ahead to understand what activities will be completed in the near future. The inspector will study the 
specifications, drawings, LAPM, and any approved submittals for a clear understanding of the tasks 
and materials. The Inspector will also review any materials delivered to the site to ensure the approved 
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are installed. Lastly, the inspector will track the installation of any materials to ensure they meet the 
manufacturer's recommendations and is in accordance with the LAPM. This approach will ensure that 
the City meets the project's overall intent and complies with the Federal requirements. 

b. The lnterwest Inspector will also conduct a cursory review of any daily reports, payment applications, 
media, and any additional reports to ensure they accurately reflect the on-site conditions and activiti.es. 

:l .. 1l) Progre,s Payrnen~:s 
a. The Inspector will complete a thorough analysis with field measurements of all quantities constructed 
or in progress with calculations and coordinate the qualities constructed to date with the Contractor for 
concurrence prior to payment application request. Additionally, the Inspector will gather all material 
tickets (i.e., AC tonnage, PCC CY) from the hauling trucking company employee and confirm quantities 
as placed. All material logs and tickets will be filed in accordance with LAPM. 

,,..12) Ctnatractor's Ch1jms mtn~I Chan!Je Ord~r1 , 
a. The Inspector will inform the CM/RE of any Potential Change Orders (PCO) that might arise during 
construction to discuss and evaluate the merits and if warranted, obtain a price from the Contractor 
and relay this to the City. If a reasonable price cannot be mutually reached with City concurrence, the 
work would be performed via Time and Materials and tracked. The Time and Materials PCO would 
not commence (unless it's an emergency) until the Contractor has relayed its work force to complete 
the extra work to the satisfaction of the Inspector with oversight from the CM and City. All PCO's will 
be documented and tracked to mitigate any risks associated with contract changes and resolved in 
a timely manner. All Request of Change Orders and PCO's will be included in a PCO/RCO log and 
provided to the City regularly by the CM. 

1.13} Dr~ily Reports 
a. The Inspector will complete a Daily Report for each day of work and for non-working days, which 
will capture the Contractor's workforce (labor, equipment, material), work performed, issues, progress 
of bid items, and photo documentation. The Daily Reports will be provided to the CM for QA/QC 
and concurrence and uploaded into Procore or City preferred platform. Additionally, the Inspector will 
capture all events within a field daily logbook. 

1.14) J\ij~terial 'Jestill'ilg and QAiP 
a. The CM/RE with Inspector will coordinate all required field material testing and laboratory testing 
work with the sub-consultant (Ninyo and Moore) in conformance with the City's OAP as provided in 
Appendix D of the RFP. 

1.15) Labor Complhanee 
a. The CM/RE in coordination with tbie Labor Compliance sub-consultant Avant Garde will complete 
all required Federal and State labor compliance requirements and review of CPR. Additionally, the 
inspector and Labor Compliance field officer will conduct monthly field interview with the Contractor's 
work force as well as sub-contractor work force in accordance with the State and Federal labor code 
and Davis Bacon requirements. 

1.1()) UtiUty Coor·dinaticm 
a. The Inspector will coordinate will all utility companies affected by the project and ensure that the 
Contractor is also involved to schedule their work within its schedule. All utility issues or conflicts will be 
discussed with a recommended resolution with the Contractor and utility company, documented and 
provided to the CM/RE and City for further evaluation. 

1.17) Srdety and ·rraf'fic Control 
a. The Inspector will ensure that all safety requirements are being adhered to by the Contractor and 
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will attend the Contractor's weekly safety meeting with updated training discussions. Additionally, the 
Inspector will monitor and assess the Contractor's traffic control per the approved Traffic Control Plan 
(CA MUTCD) and discuss potential issues that require immediate attention by the Contractor prior to 
commencing the work . 

. L18) Public Notices 
a. The Inspector will coordinate and work with the business and residents in the project area on a 
daily basis. All scheduling items, any conflicts, complaints will be discussed with the public and or 
other agencies in coordination with the Contractor to assure the public concerns are being properly 
addressed. The Inspector will discuss the public issues with the CM/RE for further input/resolution and 
relayed to the City. 

1.i,9) t:ilt'k>ES/lUfiJl Compliance 
a. The Inspector will complete a BMP checklist for each working day and monitor and relay deficiencies 
to the Contractor for NPDES conformance. Additionally, 7-day weather forecast reports from NOAA 
will be discussed at each weekly meeting to discuss adjustments to the BMPs for inclement weather. 
The Inspector will also monitor the sweeping efforts by the Contractor as well as other dust control 
measures to minimize air quality impacts. 

1 .. 20) [)Bl: CompU~l'ICe 
a. The CM/RE with Inspector will monitor and verify that the DBE Prime or sub-contractor performs a 
Commercially Useful Function (CUF) throughout the duration of the Contract. 

i .. 21.) As•~BuiU Se·t 
a. The Inspector will mark up the Construction Set of plans on a regular basis and confer with the 
contractor on changes to the plans. 

1.22) Final Report 
a. The Inspector with CM/RE will complete a Final Report in accordance with the LAPM that summarizes 
all issues and items during the construction duration and provide said report to the City for future 
potential Federal/State audit. 

TASK 2 ~ PROJECT CI.OSEOUT 

2.1) Final. ~:$ur~ch-List and Final Acceptance 
a. The CM/RE and Inspection team will schedule, coordinate, and conduct a final site walk-through with 
the City, Consultant and Contractor to ensure all punch-list items for the entire project are identified 
and addressed before acceptance. If all punch-list items are considered complete, the CM/RE will 
provide documentation as required to recommend a Notice of Acceptance to the City Engineer. 

2.2) Fomtl C<>ntll'aict F~rocessing -·· "iT'S'fie CM/R(;'. will complete the final Contract 
acceptance work an coordination with tlte City a, follows: 
a. Stop Notices- The CM/RE will consult with the City regarding the disposition of both Preliminary and 
Stop Notices. This will include complete follow-through until resolution between the Contractor and 
suppliers and/or subcontractors is achieved. 

b. The CM/RE will ensure the warranty bond for the warranty period is received by the Contractor that 
guarantees 100% of the final contract price of the work completed for the one-year period after the 
Notice of Completion is filed and recorded. 

c. The CM/RE will ensure all material and equipment warranties have been obtained from the Contractor 
and review said warranties to ensure they comply with the manufacturer's submittal, product, and are in 
accordance with the Contract Documents. 
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d. The CM/RE and Inspector will work with the Contractor to ensure all red-.line changes to the Contract 
Plans are complete and accurate and have been incorporated into the field as-built set and will provide 
the redline as-builts to the Engineer of Record and assist with transferring the delta changes in CADD 
for final processing and delivery to the City Engineer for approval of the Record Drawings. 

e. The CM/RE will check with the Labor Compliance consultant to ensure all CPRs and required 
documents are complete and up to date as of the last day of work. 

f. The CM/RE will prepare and submit an acceptance statement to the Contractor to sign and date 
either accepting the work and final payment with no conditions or with exceptions. All exceptions will 
be brought to the attention of the City with a recommendation and response. 

g. The CM/RE will prepare a proposed Final Payment Estimate and submit it to the Contractor for 
acceptance prior to submitting the final pay application for acceptance by the City. 

h. The CM/RE will notify and document any potential claims against the City before issuing a 
recommendation for acceptance. 

i. The CM/RE will complete a final archive assessment for all files and provide them to the City Engineer 
electronically on a thumb drive in accordance with the LAPM (Exhibit 17-0, 17-F, and other required 
forms/files). 

TASK 3 - ONE-YEAR WARRANTY INSPECTION 

3.;i) Vih.H'i'JUmtJ lrl§pectiori 
a. The CM/RE and Inspection Team will schedule, coordinate, and conduct a warranty site walk-through 
with the City 2-3 months prior to the one-year warranty period end date to ensure there are no issues 
with the project, unless issues are discovered prior to this timeframe. If there are warranty issues that 
relate to the Contractor's work, the CM/RE will prepare the notice of defective work with the itemized 
list for City review and concurrence. This notice will be submitted to the Contractor requesting a time 
to cure the issues and means/methods to correct the issues. A final warranty site walk with the City will 
be completed to obtain final warranty period acceptance and if accepted, a recommendation will be 
provided to the City to release the warranty bond. 

06 l Experience & Record of Success on Similar Federal 
Projects 
Rel~lvartt ProJeci: IE2rpt,rie11ce 
lnterwest has provided construction management and inspection services for the past 21 years, and our 
proposed project staff has many years of combined relevant municipal experience. We have cultivated 
a reputation for cost-effective services provided by highly-qualified and customer-focused professional 
consultants. Below is a representative list of Southern California municipal clients to whom lnterwest 
staff currently provides comparable services; additional client listings are available upon request. 

City of Costa Mesa 

City of Eastvale 2010-Present 

Interim Public Works Director, Civil Engineering, Traffic 
Engineering, Construction Management and Ins ection 

City Engineering, Construction Management, Public Works 
Inspection Engineering Plan Check, Engineering Support, 
NPDES, Transportation Planning, Traffic Engineering, Drainage 
En ineering, Grant Administration 
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•. C:ity .9f Fountain Valley 2017-Present 

City of Gardena 2018-2020 

itfty of Grnnd Terrace 2015~Present 

City of Santa Ana 2019-2022 

,Cityof Maywood 2016-2020 

City of Moreno Valley 2017-Present 

• City ef Nevvpor-tBeach 2013-2022 

City of Palm Springs 2015-2020 

itity 6fRancho Mirage 2015-2019 

References 

Engineering F?JahReview, Construction Management, • 
Ccm!;ltruction Ins ection • •• •• 

Construction Management, Construction Inspection 

Interim ·Publk Works Director Services, Engineerihg Plan Check, 
Construction lnspecfibn, Project Management, Real Estc1te, 
Building Plan Check 

Construction Management, Public Works Inspection 

Construction Management and lnspectionJrafflc Engineeilng, 
Interim Public Wo,Jks ,,Director Services, Civil Engineering 

Engineering Plan Check, Construction Management, 
Construction Inspection 

Constru,ction Mana~ement,public Works lnspl:lctfqn 
' - ' • ,, C ' • .,", • ,,,, 

Construction Management, Public Works Inspection 

lnterimPubiic Works DirectorServices, Project Mc1nagement, 
Construction Management and Constructioh Inspection 

CITY OF SANTA ANA// WARNER AVENUE WIDENING PROJECT, PHASE 1 
REFERENCE: KENNY NGUYEN, SENIOR CIVIL ENGINEER I 714.647.5632 I J(NGUYF.iN@ 
SANTA·ANA.ORG 
lnterwest is providing construction management and inspection services for this project, which aims 
to widen a 1-mile segment of Warner Avenue, a regionally significant arterial roadway in the City of 
Santa Ana. Phase 1 involves an area of 0.3 miles along Warner Avenue between Main Street and Oak 
Street, widening the roadway from four to six lanes, with three lanes in each direction. The project also 
includes stormwater drainage improvements and the undergrounding of utilities to enhance community 
beautification. Safety and accessibility features include narrow travel lanes, raised medians landscaped 
parkways, wider sidewalks, AADA-compliant curb ramps, and protected bike lanes. 

CITY OF SOUTH PASADENA// CONSTRUCTION MANAGEMENT AND INSPECTION 
SERVICES 
REFERENCE: KRISTINE COURDY, DEPUTY PUBLIC WORKS DIRECTOR I 
626.403.7240 I KCOURDY@SOUTHPASADENACA.GOV 
lnterwest provided construction management and inspection services for the City of South Pasadena 
on street improvement projects including the following: 

BLithneH Avenue, Diamond Avanue1 and Lyr1do11 St. Street lrnprovament Project~ lnterwest provided 
construction management and inspection services on this project which included repair of damaged asphalt 
pavement by grinding and overlay with conventional asphalt, installation of Petromat, reconnection of curb 
drains, localized repairs of damaged curb/gutter, sidewalk, and driveways, replacement of ADA access 
ramps, adjustment of manholes and utility covers, replacement of water services, valves, meter boxes, and 
fire hydrants, resetting of survey monuments, replacement of existing signs, thermoplastic striping, and 
other associated elements of work. Work o·n Diamond Avenue was in close proximity to a high school, so 
the construction involved restricted working hours and close coordination with school officials. The project 
began in June 2019 with a budget of $1.1 million and was completed in October 2019 without any change 
orders. 
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CITY OF BREA// SR 57 ft LAMBERT ROAD IN1"ERCHANGE IMPROVEMENTS 
REFERENCE: MICHAEL HO, PE I 714.990.7657 I MICHAELH@CI.BREA.CA.US 
The Project entails the construction of the SR 57 & Lambert Road Interchange which includes the 
re-alignment of the Northbound off-ramp, new Northbound on-ramp loop with bridge, widening of 
Lambert Road west (new right turn lane), widening of Northbound on-ramp, widening and extension of 
Southbound off-ramp, widening of Lambert Road east (new right turn lane) for Southbound on-ramp, 
widening and extension of Southbound on-ramp and bridge widening at Railroad Crossing, SR 57 / 
Lambert Bridge widening, Retaining walls, sound walls, ana other various signal and street median 
improvements, SB1, and Federal Grants. 

The City's lead role was utility relocation, design, R/W and Landscape phase. Caltrans lead role was 
PAED phase and construction phase (AAA). lnterwest oversaw the pre-construction phase, managed the 
OCTA M2 and S81 grants, coordination with Caltrans for Cooperative Agreements and Maintenance 
Agreements, coordination with the Utility Companies, managing the Design consultant for the City, 
managing the R/W acquisition and demolition work, reviewing all RFl's, CCO's, and Submittals in 
coordination with Caltrans and Design Consultant and attended the bi-weekly construction meetings, 
billing/invoicing processing, and schedule review. The project cost was approximately $79 Million for 
Construction Phase, Landscape Phase, Utility Relocation, Construction Management and Inspection. 

CITY OF RANCHO PALOS VERDES// ON .. CAll CONSTRUCTION MANAGEMENT 
AND INSPECTION SERVICES 
REFERENCE: CHARLES EDERu SENIOR ENGINEER I 310.544.5282 I 
CHARLESE@RPVCA.GOV 
lnterwest has provided on-call construction management and inspection services to the City of Rancho 
Palos Verdes since 2016. 

Residential Streets Rehabilitation Project Area 8 Phase I - lnterwest provided construction management 
and inspection services on the Area 8 Residential Street Rehabilitation Project, Phase I. This resurfacing 
project had a duration of 45 working days, with 10 additional days for pre/post-construction tasks, for 
a combined total of 55 working days. The engineer's estimate for the entire project was $2.2 million. 
lnterwest's inspector was required for 10 hours per day and our project manager/construction manager 
was required for 2 hours per day. Tasks included furnishing all necessary labor, materials, equipment 
and other incidental and appurtenant work necessary to remove and replace sidewalk, ramps, driveway 
aprons, curb & gutter, crack routing and sealing, and AC repairs at various locations throughout the City. 
All work was performed in strict conformance with the contract documents, permits from regulatory 
agencies with jurisdiction, and applicable regulations. 

CITY OF BREA// COUNTRY HILLS SUBDIVISION PAVEMENT AND WATER 
IMPROVEMENTS, CIP 7322 (2022) 
CONTACT: MICHAEL HOi PE, PUBLIC WORKS DIRECTOR/CITY ENGINEER I 
714.990.7698 I MICHAELH@CITYOFBREA.NET 
This Project included removing and replacement of 57 ADA ramps and misc. curb and gutter work, 
40,000 SF of AC R&R, 690,000 SF AC grinding, over 20,000 LF (9,800 TN's) HMA overlay, traffic control, 
and erosion control measures within various streets in the Country Hills subdivision area. The project 
also included replacement of 19,300 LF C-900 8" water mains and appurtenances, 500 1 "-2" copper 
water services, 40 FH's. This project was a 245 day, $5.2 million contract that was completed in October 
2022. lnterwest performed all Construction Management services under the on-call CM&I Professional 
Services Agreement (PSA) with the City. 

cn~v OF COSTA MESA// ON .. CALl CONSTRUCTION & INSPECTION SERVICES 
CONTAC1'; RAJA SETHURAMAN" PUBLIC SERVICES DIRECTOR I 714.754.5173 I 
RAJA.SETHURAMAN@COSTAMESACA.GOV 
lnterwest has provided a variety of public works services to the City of Costa Mesa since 2016, including 
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construction management and inspection services on the following projects. 

Arlington Drive Improvements, Measure M OCTA and Storm Channel Improvement Project - This was a 
project funded by multiple sources including OCTA and Drainage Improvement funds, which required 
continuous documentation and adherence with OCTA procedures. This project consisted of reducing the 
potential for major storm damage within the areas west of Newport Boulevard and Arlington Drive behind 
the Orange County Fairgrounds. Construction included a complete increase in storm drain sizing followed 
by the construction of a bio-swale for low flows and the reduction of pavement through Arlington Drive to 
a length of 4,800 lineal feet. Additionally, a multi-purpose, bike/pedestrian and skating recreational trail 
was constructed meandering along the bio-swale south of Arlington Drive, and safety-lit crossings were 
added to protect pedestrian traffic between the existing schools and a park north of the street crossing to 
the fairgrounds on the south side. Aesthetically pleasing landscaping along the project length was another 
positive addition to the affected area. Tasks included finalizing the plans and specifications for bidding 
purposes, advertising for bids, and administratively presenting the project to the City Council for award. 

07 }' Financial Capacity 
We understand that the City may request sufficient data to evaluate the firm's financial capabilities. 

lnterwest Consulting Group also receives financial support through our parent company, SAFEbuilt. 
SAFEbuilt is backed by private equity-The Riverside Company-out of Cleveland, Ohio, giving us a 
robust annual budget. Since its founding in 1988, The Riverside Company has invested in more than 
800 acquisitions. As of 2022, Riverside's global investment portfolio includes more than 140 companies 
with 300+ employees. Riverside has 15 offices and makes investments across North America, Europe, 
and the Asia-Pacific region. The firm's investors include some of the world's leading pension funds, 
endowments, funds of funds, insurance companies, and banks. 

With Riverside's backing, our}financial strength affirms our ability to deliver services consistently for the 
contract's duration and beyond. 

08 l Fee Schedule 
lnterwest Consulting Group has provided the Fee Schedule as a seperate submittal, per instruction of 
the RFP. 

09 l Disclosure 
lnterwest has provided a variety of Building & Safety and Public Works services to the City of Costa 
Mesa as a result of competitive and sole source RFPs and RFOs. We have no current or past business or 
personal relationships with any Costa Mesa elected official, appointed official, City employee, or their 
family members. 

10 / Professional Services Agreement 
The lnterwest Contract and Legal team have carefully reviewed the contract terms presented in the Sample 
Consultant Agreement in the RFP. We respectfully request the option to discuss the following agreement 
term sections with the City during contract negotiations: 

19. INDEMNIFICATION 

31. PERS ELIGIBILITY INDEMNIFICATION 

1.3. Warranty 

1.6. Delegation and Assignment 

6.9. Indemnification and Hold Harmless 

6.11. Ownership of Documents 

On the following pages, lnterwest has provided all requin:d City Forms in Appendix F, as well as 
key resumes of our management team. Due to the page limit, lnterwest will be happy to provide 
additional resumes upon request. 



Steve Kooyman, PE 
Constrnctkm Manager and Inspection Division Manager I Project 
Manager 

Steve is a registered Civil Engineer with 30 years of civil !i)ngineerlng experience and 
has spent a vast amount of his career serving numerous jurisdictions throughout 
Northern and Southern California regions. Steve provides Project Management and 
Construction Management and Inspection Services to our clients throughout 
Southern California. He has assisted several Cities in delivering various Public 
Works Capital Improvement Program projects from Preliminary 
Planning/Environmental (PAED), Design (PS&E review), Bid and Award, and Into 
Construction (Project Management/Construction Management) for watermain 
replacement, sewer replacement, storm drain replacement, street rehabilitation, 
ADA and sidewalk replacement, facilities improvements, parks and landscape, 
masterplan development, and has assisted the Cities with coordination and project 
delivery for Caltrans/City Cooperative Agreement projects. His background has 
provided him with the knowledge of city engineering policies and procedures, which 
is a proven asset when providing technical assistance to engineers, architects, 
contractors, city personnel, and the public. 

PROJECT SPECIFIC EXPIERENCE (last 3 Years) 

Arovista Park Modernization Project, CIP 7978 / City of Brea, CA 
Ccmtact: Michael Ho, PE, Public Works Director, 714.990. 7698 
Value: $26M Ctm~trud:icm Completion Date: Anticipated September 2024 
Steve is the project manager overseeing and managing the design 
architect/engineering firms to develop the Plans and Specifications to modify the 
existing 14+ acre park in Brea. Bid Documents are anticipated to be completed in 
June 2023. 

Senior Center and Pioneer Hall Roof, CIP 7965 / City of Brea, CA. 
Contact: Michael Ho, PE, Public Works Director, 714.990.7698 
Value: $360K Construction Completion Date: Anticipated September 2023 
Steve is the project manager overseeing the completion of the Plans and 
Specifications for a 12,400 SF re-roof project. Bid Documents were completed in 
March 2023. 

Traffic Sig11al Modlfka:tion, Project C!P 77i 7 / City of Brea, CA. 
Contact: Michael Ho, PE, Public Works Director, 714.990.7698 
Value: $320K Construction Completion Date: Anticipated September 2023 
Steve is the project manager overseeing and managing two design engineering firms 
to develop the Plans and Specifications to modify the existing signals at three 
intersections in the City. Bid Documents were completed in April 2023. 

Brea Boulevard Street lmproven1tmts, CIP 7299 / City of Brea, CA 
Comact: Michael Ho, PE, Public Works Director, 714.990. 7698 
Value: $700K Conwtruction Completion Date: Anticipated October 2023 

INTERWEST 

YEARS OF EXPERIENCE: 30 

EDUCATION: 
ITT BS, Civil Engineering, 

California State University, 
Chico 

CERTIFICATIONS 
■ CA Registered Civil Engineer, 

55757 

" NV Registered Civil Engineer, 
13015 

n QSD/QSP Training 

PROFESSIONAL 
AFFUATIONS 
ITT National and Orange County 

ASCE Member 

AREAS OF EXPERTISE 
Civil Engineering 

ai Public Works 
ITT Program Management 
m Construction Management 
ITT Master Scheduling 
ITT Master Budgeting 

Steve is the project manager overseeing and managing the design engineering firm to develop the Plans and Specifications 
for a ¾ miles main arterial street rehabilitation project, which includes milling 2" deep 30,000 sf of pavement, placement of 
250,000 SF Type II Slurry, removing and replacement of 12 ADA ramps, and other AC and PCC street improvements along 
Brea Blvd from Imperial Highway to Fir Street. Bid Documents were completed in April 2023. 



South Brea Water and Sewer Replacement Project, CIP 7454, 7466, 7626 / City of Brea, CA 
Contact: Michael Ho, PE, Public Works Director, 714.990.7698 
Vah1e: $5.4M Cc,ns;trnd:iiJn Cor11pletior1 Datf;l: Anticipated April 2023 

Steve is the project manager for the replacement of 14,850 LF 8" C-900 water mains and appurtenances, 300 1"-2" copper 
water services, 32 FH's, 1,794 LF of 6-8" VCP sewer mains, 28 ADA ramps and miscellaneous curb and gutter work, 2,800 
SF of AC R&R, 17 4,00 SF AC grinding, 1,850 TN's ARHM overlay, 384,000 SF Type II slurry, traffic control, and erosion 
control measures within various streets in the South Brea subdivision area. 

SR 57/Lambert Road lnten:hange improvements, CIP 7251 / City Brea, CA 
Contact: Michael Ho, PE, Public Works Director, 714.990.7698 
V~lue: $55M Cc,m1Ztrudion Completion Dat~: Anticipated August 2023 

Steve was the project manager and construction manager for the City on the Caltrans/City Cooperative Agreement Project 
to improve the SR57/Lambert Interchange with the construction of new loop on ramp and bridge, extension of existing UC 
bridge, widening Lambert Road, re-alignment of on and off ramps, and various retaining and sound walls. 

Country Hills Subdivision Pavement and Water improvemems, CIP 7322 / 
Contact Michael Ho, PE, Public Works Director, 714.990. 7698 
Value: $5.3M Completion Date: October 2022 

of Brea, CA 

Steve was the project manager and construction manager for the replacement of 19,300 LF C-900 8" water mains and 
appurtenances, 500 1 "-2" copper water services, 40 FH's, 57 ADA ramps and miscellaneous curb and gutter work, 40,000 
SF of AC R&R, 690,000 SF AC grinding, 9,800 TN's HMA overlay, traffic control, and erosion control measures within 
various streets in the Country Hills subdivision area. 

Napoli Tract Pavement and Water lmprnvements, CIP 7458 / City of Brea, CA 
Contact: Michael Ho, PE, Public Works Director, 714.990.7698 
Vah.1l2: $1.3M Completion Date: August 2021 

Steve was the project manager for the replacement of 15,600 LF 8"-1 O" C-900 water mains and appurtenances, 265 1" 
copper water services, 32 FH's, 3 pressure regulating stations, 530 LF of 8" sewer main, 22 ADA ramps and miscellaneous 
curb and gutter work, 159,480 SF AC grinding, 1,550 TN's ARHM overlay, traffic control, and erosion control measures 
within various streets in the Napoli Tract subdivision area. 

North Hills Subdivisio11 Ea.st and West Water and Pavement Improvements, CIP 7459-7460 / City of Brea, CA 
Contact: Michael Ho, PE, Public Works Director, 714.990. 7698 
Val!.u:i: $5.2M Cort'lr1l12tion Date: August 2021 

Steve was the project manager for the replacement of 15,600 LF 8"-1 O" C-900 water mains and appurtenances, 265 1" 
copper water services, 32 FH's, 3 pressure regulating stations, 530 LF of 8" sewer main, 22 ADA ramps and miscellaneous 
curb and gutter work, 159,480 SF AC grinding, 1,550 TN's ARHM overlay, traffic control, and erosion control measures 
within various streets in the Napoli Tract subdivision area. 

Eagle Hills Tract Water and Pavement Improvements, CIP 7467 / City Brea, CA 
Contact: Michael Ho, PE, Public Works Director, 714.990.7698 
Yalu(')!: $3.0M Completion Date: December 2020 

Steve was the project manager for the replacement of 9,960 LF 8"-10" C-900 water mains and appurtenances, 189 1"-2" 
copper water services, 20 FH's, 1 pressure regulating station, 34 ADA ramps and miscellaneous. curb and gutter work, 
400,000 SF AC grinding, 4,800 TN's AC HMA overlay, traffic control, and erosion control measures within various streets 
in the Eagle Hills Tract subdivision area. 

Puente Street, Gemini and Titan Way Water and Pavement Improvements, CIP 74311,7464 & 7453 / City of 
Brea, CA 
Contact: Michael Ho, PE, Public Works Director, 714.990.7698 
Value: $4.7M Compl('J!tion Date: December 2020 

Steve was the project manager for the replacement of 6,900 LF 12" C-900 water mains and appurtenances, 46 1 "-3" copper 
water services, 24 FH's, 10 ADA ramps and miscellaneous curb and gutter work, replacement of stamped concrete medians, 
124,000 SF AC grinding, 4,100 TN's ARHM and 9,200 TN's AC Base Course overlay, traffic control, and erosion control 



Tyrone J. Chesanek, P.E. 
CONSTRUCTION MANAGER 

Experienced Deputy Public Works Director managing Facility and Parks CIP, 
Facility Maintenance, Street and Utility CIP, Facilities Management, Stores, 
Fleet Services, Environmental Program, and Streetlights. Assisted in planning, 
directing, supervising, and coordinating departmental operations; assigned 
work activities, projects and programs; monitored workflow; reviewed and 
evaluated work products, methods and procedures. Prepared and presented 
staff reports to City Council, Council Committees, boards, commissions and 
numerous civic organizations representing the Department. Assisted with the 
preparation of operating and capital improvement budgets, including long­
term maintenance management Supervised and assisted subordinate 
supervisors in the operations and maintenance of City infrastructure, and 
established long-range plans and goals. Participated in recommending the 
appointment of personnel; provided staff training; worked with employees to 
correct deficiencies, implemented discipline procedures, and recommended 
employee terminations. Coordinated Departmental activities with other 
departments, outside agencies, and private organizations. Provided staff 
assistance to the Public Works Director; prepared and presented staff reports. 

PROFESSIONAL HISTORY 

Project/Construction Manager/ lnterwest / 2021 - Present 
Project/Construction Manager for the following cities: 
Fountain Valley 

• PD Facility Remodel - $2.5 million - Project/Construction Manager 
• Universal Playground & Recreation Area Project - $2 million -

Project/Construction Manager 
• City Hall Finance Office Remodel - $40 thousand -

Project/Construction Manager 
• City Hall Entry Security Project - $50 thousand - Project/Construction 

Manager 
• Fire Station 1 Project - $10 million - Project Management 
• IT UPS/AC/Generator Project - $700 thousand - Project 

Management 
Brea 

• South Brea Water Sewer Project - $5.4 million - Construction 
Manager 

Costa Mesa 
• Fairview Road - Fair to Newport Blvd Rehabilitation Project $2 million 

- Project Manager (Federal Project) 
• Fire Station 3 Renovation - $250 thousand - Construction Manager 

Oceanside 
• Navigation Center - $7.1 million - Project Management 
• El Camino Bridge Abutment Repair - $60 thousand - Construction 

Management 
• Butler Street Stormdrain Relining Project - $200 thousand -

Project/Construction Management 
• Code Enforcement Relocation Project - $500 thousand -

Project/Construction Management 

Deputy Public Works Director/ City of Santa Ana/ 2019 - 2021 
Building Projects: 
Southwest Senior Remodel Project - $250 thousand 

Years of Experltince: 32 

Education 
BS, Civil Engineering, 
University ofTexas - El 
Paso, 1988 

License/ Certification 
° CA Registered Civil 

Engineer - 59426 

Areas of Expertise 
Street Wldenlngs 
Underground 
Infrastructure 
Bridges 
Facility CIP 
Facility Maintenance (City 
Hall, City Yard,_ SARTC, 
Police Administration, Jail, 
Stores) 
Facility Management (City 
Yard, Santa Ana Regional 
Transportation Center) 
Construction Engineering 
Fleet 

m Environmental Program 
m Stores 
m Streetlights 

Specialized Skills & Training 
m Microsoft Office 
rn Primavera Project Planner 
0 Uniform Building Code 

Standard Specifications 
for Public Construction 
Title 24, American 
Disabilities Act 

u Caltrans Specification and 
Plans 



TYRONE J. CHESANEK, P.E ••• PROFESSIONAL CIVIL ENGINEER 

Santa Ana Senior Center Remodel Project - $250 thousand 
Walnut Pump Station Project - $5 million 
City Manager Office Remodel Project - $150 thousand 
HR Office Remodel Project - $100 thousand 
Council Chamber Remodel Project - $200 thousand 
Council Meeting Room Remodel Project - $50 thousand 
Ross Annex Chiller Replacement Project - $700 thousand 
PD Evidence Freezer and Refrigerator Storage Replacement Project - $90 thousand 
Corporate Yard Roof Replacement Project - $250 thousand 
Water Department Office Remodel Project - $50 thousand 
OC Fire Station 72 Sink Hole Mitigation Project - $60 thousand 
OC Fire Station 70 Roof Replacement Project - $80 thousand 

Construction Engineering and Facility CIP Responsibilities: Supervised, and trained engineers, construction 
managers, and inspectors for an annual CIP of $20-$25 million, which included facility design and construction, 
street widening and rehabilitation, stormdrain, water, sewer, traffic signal, and streetlight infrastructure design and 
construction. Supervised Senior Civil Engineers and consultants on periodically review project progress. Worked 
collaboratively with several City departments to plan, gather input and exchange ideas during the project. 
Coordinated related interdepartmental projects. Conducted special studies, analyses on public works CIP, 
prepared reports, and recommendations. Performed divisional budgets and Capital Improvement Project budgets. 
Determined availability of funding for various projects or services. Monitored the progress of ongoing capital 
improvement projects. Supervised and evaluated performance of subordinates and trained and mentored staff. 
Made personnel recommendations for the division. Supervised the preparation of plans, specifications, cost 
estimates, and other contract documents for all capital outlay and maintenance projects within the City. Prepared 
requests for proposals and review bids submitted by outside consultants. Used current computer software 
applications to prepare reports, estimates, agreements, written requests to City Council with recommendations, 
technical analyses, Requests for Proposals, and other documents. Responded to public requests. Filled in for the 
Public Works Director during his absence. Supervised and reviewed all construction contracting performed by the 
City, directed the inspection and survey of all capital contracts. Monitored and periodically prepare reports on all 
phases of capital construction contracts administered by the division. Mitigated issues with the public. 

Principal Civil Engineer/ City of Santa Ana/ 2011- 2019 

Major Projects: 
Bristol Street Widening at Seventeenth Street - $2.9 million 
Bristol Street Widening at Fifteenth Street - $2.2 million 
Bristol Street Widening at Warner Avenue - $2.5 million 
Bristol Street Widening & Stormdrain at First Street - $3.5 million 
Grand Avenue Street Widening & Stormdrain at Grand Avenue - 4.5 million 
Santa Ana Fire Station 1 New Facility Project - $3 million 
West End Pump Station Remodel Project - $2 million 
Memory Lane Bridge Widening Project - $10 million 
North Flower Bridge Widening Project - $2 million 
First Street Bridge Widening Project - $5 million 
Pacific Electric Park Project - $2 million 
Memory Lane Park Project - $800 thousands 
Santa Ana Zoo Necropsy Facility Project - $500 thousand 
Santa Ana Zoo Restroom Remodel Project - $200 thousand 
Santa Ana Zoo Anteater Exhibit Project - $700 thousand 

Construction Engineering and Facility CIP Responsibilities: Supervised, and trained engineers, construction 
managers, and inspectors for an annual CIP of $20-$25 million, which included facility design and construction, 
street widening and rehabilitation, stormdrain, water, sewer, traffic signal, and streetlight infrastructure design and 
construction. Supervised Senior Civil Engineer and consultants on periodically review project progress. Worked 
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TYRONE J, CHESANEK, P.E - PROFESSIONAL CIVIL ENGINEER 
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collaboratively with several City departments to plan, gather input and exchange ideas during the project. 
Coordinated related interdepartmental projects. Conducted special studies and analyses on public works CIP, 
prepared reports and recommendations. Performed divisional budgets and Capital Improvement Project budgets. 
Determined availability of funding for various projects or services. Monitored the progress of ongoing capital 
improvement projects. Supervised and evaluated performance of subordinates and trained and mentored staff. 
Made personnel recommendations for the division. Supervised the preparation of plans, specifications, cost 
estimates, and other contract documents for all capital outlay and maintenance projects within the City. Prepared 
requests for proposals and review bids submitted by outside consultants. Used current computer software 
applications to prepare reports, 'estimates, agreements, written requests to City Council with recommendations, 
technical analyses, Requests for Proposals, and other documents. Responded to public requests. Filled in for the 
Public Works Director during his absence. Supervised and reviewed a.ll construction contracting performed by the 
City, directed the inspection and survey of all capital contracts. Monitored and periodically prepare reports on all 
phases of capital construction contracts administered by the division. Mitigated issues with the public. 

Environmental Program Responsibilities: Supervised and trained NPDES Manager. Supervised the management 
of the City's Urban Stormwater/NPDES Program in accordance with federal, state, and local laws and regulations. 
Supervise the management the City's Illegal Discharges/Illicit Connections Program, Water Quality Management 
Program (WQMP), Total Maximum Daily Load (TMDU compliance program, municipal inspection program 
including but not limited to construction and commercial/industrial facilities, stormdrain facility 
inspection/cleaning program, and other related programs. Performed an annual Program Effectiveness 
Assessment (PEA) of the City's stormwater program for submittal to the Santa Ana Regional Water Quality Control 
Board. Participate in the development, implementation, and administration of goals, objectives, policies, 
procedures, and priorities for stormwater compliance programs. Participated in the development and 
administration of the assigned program budget; forecasts additional funds needed; directs the monitoring of and 
approval of expenditures; and recommends budget adjustments, as necessary. Supervised staff, prioritized and 
reviewed work, evaluated employee performance, and provided technical guidance and training. Assisted in the 
recruitment and hiring of staff. Managed consultant contracts and monitors the work performed, reviewed and 
approved invoices. Prepared requests for qualifications and requests for proposals; reviewed proposals to ensure 
conformity with state law, local ordinances, and departmental policies. Performed research, compiles, and 
analyzes data, and prepared technical reports relating to water quaUty compliance projects, permits, and 
programs. Acted as the City representative for the stormwater quality program, prepared a variety of 
reports/presentations for meetings with regulatory agencies, County, local jurisdictions, and other organizations. 
Attended and participated in professional group meetings and committees. Kept apprised of new trends and 
innovations in the field of stormwater management. Maintained storm drain facility asset inventory. Oversaw the 
construction of the Santa Ana Delhi Diversion, which diverts non-stormwater to the sewer and removes trash 
from the bay. 

Streetlight Responsibilities: Developed goals, objectives, policies, and priorities for Streetlight Maintenance and 
Smart City opportunities. Over saw the purchase of SCE streetlights. Provided training for a safe working 
environment and building security. Monitored and evaluated the efficiency and effectiveness of service delivery 
methods. Planed, directed, coordinated and monitored the work of staff and outside contractors in the purchase, 
maintenance and repair of Streetlights. Developed Capital Improvement Projects (CIP) to establish appropriate 
replacement cycles and costs. Ensured financial sustainability and balanced budgets. Researched and identified 
federal, state and local grants to leverage local dollars. Managed maintenance agreements. Provided for the 
oversight and management of streetlight maintenance contracts. Analyzed energy usage of City Streetlights and 
devised and implemented energy conservation measures. Ensured safe and legal work practices. Prepared 
Requests for City Council Actions and other documents and reports; made presentations as needed. Developed, 
administered and monitored budgets. 
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APPENDIX F 

Required City Forms 

Adams Avenue and Pinecreek Drive Intersection Project 

Federal Project No. CML-5312(104) 

City Project No. 23-01 



TYPE OF APPLICANT: 

VENDOR APPLICATION FORM 
FOR 

RFPNo. ___ fur __ _ 

□ NEW 0 CURRENT VENDOR 
. . 

Legal Contractual Name of Corporation: lnterwest Consulting Group 

Contact Person for Agreement: _P_au_l_M_e_s_ch_i_no _______________ _ 

Corporate Mailing Address: _P_O_B_o_x_18_3_3_0 _____________ _ 

City, StatEfand Zip Code: __ Bo_u_ld_e_r_C_O;..:.'....;;.8~03~0:...;:8 ______________ _ 

E-Mail Address: pmeschino@interwestgrp.com 

Phone: _ _________ Fax: 714.899.9030 

Contact Person for Proposals: Steve Kooyman, PE ( ----.C..-----'----------------

Title: Project Manager E-Mail Address: skooyman@interwestgrp.com 

Business Telephone: _5_3_0-_3_18_-_1_06_6 ______ Business Fax: 714.899.9030 
. . . . . ._.,,. 

Is your business: ( check one) 

□ NON PROFIT CORPORATION 

Is your business: ( check one) 

0 FOR PROFff CORPORATION 

0 CORPORATION 

□ INDIVIDUAL 

Q PARTNERSHIP 

□ LIMITED LIABILITY PARTNERSHIP 

□ SOLE PROPRIETORSHIP 

□ UNINCORPORATED ASSOCIATION 
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Names & Titles of Corporate Board Members 
(Also list Names & Titles of persons with written authorization/resolution to sign contracts) 

Names 

Mundt, Bradley J. 

Giordano, Christopher 

Meschino, Paul (Signing Authority) 

Burke, Elizabeth 

Haynes, Daniel J. 

Schlachet, Loren J. 

Federal Tax Identification Number: 

Title 

Director 

CEO 

President 

Phone 

714.899.9039 

714.899.9039 

619.372.9962 

Vice President / Secretary 714.899.9039 

Vice President/ Treasurer 714.899.9039 

Vice President 714.899.9039 

City of Costa Mesa Business License Number: lnterwest will obtain a Costa Mesa Business License 
upon award of contract. 

(If none, you must obtain a Cpsta Mesa Business License upon award of contract.) 

City of Costa Mesa Business License Expiration Date: N/A 
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COMPANY PROFILE & REFERENCES 

Company Legal Name: 

Company Legal Status (corporation, partnership, sole proprietor etc.): lnterwest Consulting Group, 
Inc. 

Active licenses is.sued by the California State Contractor's License Board: NIA 

Business Address: 1 Jenner, Suite 160, Irvine, CA 92618 

Website Address: https://interwestgrp.com/ 

Telephone Number: 714.899.9039 Facsimile Number: 714•899-9039 

Email Address: iw-bids@interwestgrp.com 

Length of time the firm has been in business: 21 Years 

Length of time at current location: 3 years in Irvine office; 20 in Orange County 

Is your firm a sole proprietorship doing business under a different name: _Yes V No 

If yes, please indicate sole proprietor's name and the name you are doing 
business under: 

Federal Taxpayer ID Number: 

Regular Business Hours: 8 AM to 5 PM 

Regular holidays and hours when business is closed: Closed Saturdays and Sundays, New Years Day 
Memorial Day, 4th of July, Labor Day, Thanksgiving and day after Thanksgiving, Christmas Day 

Contact person in reference to this solicitation: Paul Meschino 

Telephone Number: 619.372.9962 

Email Address: pmeschino@interwestgrp.com 

Contact person for accounts payable: Mike Marr 

Telephone Number: 970.829.0049 

Email Address: mmarr@interwestgrp.com 

Name of Project Manager: Steve Kooyman, PE 

Telephone Number: 530.318.1066 

Email Address: skooyman@interwestgrp.com 
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Facsimile Number: 714.899.9039 

Facsimile Number: 714.899.9039 

Facsimile Number: 714.899.9039 



COMPANY PROFILE & REFERENCES (Continued) 

Submit the company names, addresses, telephone numbers, email, contact names, and brief contract descriptions of at least 
three clients, preferably other municipalities for whom comparable projects have been completed or submit letters from 
your references which include the requested information. 

Company Name: City of Costa Mesa 

Contact Name: Raja Sethuraman, Public Services Director 

Contract Amount: N/A 

Email: RAJA.SETHURAMAN@COSTAMESACA.GOV 

Address: 77 Fair Dr, Costa Mesa, CA 92626 

Brief Contract Description: 
This was a project funded by multiple sources including OCTA and Drainage Improvement funds, which required 
continuous documentation and adherence with OCT A procedures. This project consisted of reducing the potential for major 
storm damage within the areas west of Newport Boulevard and Arlington Drive behind the Orange County Fairgrounds. 

Company Name: City of Santa Ana 

Telephone Number: 714.647.5632 

Contact Name: Kenny Nguyen, Senior Civil Engineer 

Contract Amount: N/A 

Email: KNGUYEN@SANTA-ANA.ORG 

Address: 20 Civic Center Plaza, Santa Ana, CA 92702 

Brief Contract Description: 
lnterwest is providing construction management and inspection services for this project, which aims to widen a 1-mile 
segment of Warner Avenue, a regionally significant arterial roadway in the City of Santa Ana. Phase 1 involves an area of 
0.3 miles along Warner Avenue between Main Street and Oak Street, widening the roadway from four to six lanes, with 
three lanes in each direction. 

Company Name: South Pasadena 

Telephone Number: 626.403.7240 

Contact Name: Khristine Courdy, Deputy Public Works Director 

Contract Amount: $1.1 M 

Email: KCOURDY@SOUTHPASADENACA.GOV 

Address: 1414 Mission Street, South Pasadena, CA 91030 

Brief Contract Description: 
lnterwest provided construction management and inspection services on this project which included repair of damaged asphalt 
pavement by grinding and overlay with conventional asphalt, installation of Petromat, reconnection of curb drains, localized repairs of 
damaged curb/gutter, sidewalk, and driveways, replacement of ADA access ramps, adjustment of manholes and utility covers, 
replacement of water services, valves, meter boxes, and fire hydrants, resetting of survey monuments. 
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Company Name: City of Brea 

Telephone Number: 714.990.7657 

Contact Name: Michael Ho, PE 

Contract Amount: $79M 

Email: MICHAELH@CI.BREA.CA.US 

Address: 1 Civic Center Circle, Brea, CA 92821 

Brief Contract Description: 
The Project entails the construction of the SR 57 & Lambert Road Interchange which includes the re-alignment of the 
Northbound off-ramp, new Northbound on-ramp loop with bridge, widening of Lambert Road west (new right turn lane), 
widening of Northbound on-ramp, widening and extension of Southbound off-ramp, widening of Lambert Road east (new 
right turn lane) for Southbound on-ramp, widening and extension of Southbound on-ramp and bridge widening at 
Railroad Crossing, SR 57/ Lambert Bridge widening, Retaining walls, sound walls, and other various signal and street 
median improvements. 

Company Name: Rancho Palos Verdes 

Telephone Number: 310.544.5282 

Contact Name: Charles Eder 

Contract Amount: $2•2M 

Email: CHARLESE@RPVCA.GOV 

Address: 30940 Hawthorne Blvd, Rancho Palos Verdes, CA 90275 

Brief Contract Description: 

lnterwest provided construction management and inspection services on the Area 8 Residential 
Street Rehabilitation Project, Phase I. This resurfacing project had a duration of 45 working days, 
with 10 additional days for pre/post-construction tasks, for a combined total of 55 working days. The 
engineer's estimate for the entire project was $2.2 million. lnterwest's inspector was required for 10 
hours per day and our project manager/construction manager was required for 2 hours per day. 
Tasks included furnishing all necessary labor, materials, equipment and other incidental and 
appurtenant work necessary to remove and replace sidewalk, ramps, driveway aprons, curb & 
gutter, crack routing and sealing, and AC repairs at various locations throughout the City. All work 
was performed in strict conformance with the contract documents, permits from regulatory agencies 
with jurisdiction, and applicable regulations. 
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EX PARTE COMMUNICATIONS CERTIFICATION 

Please indicate by signing below one of the following two statements. Only sign one statement. 

I certify that Proposer and Proposer's representatives have not had any communication with a City 
Councilmember concerning informal RFP No. 23-01 FOR ____ at any time after November 09, 
2020. 

Signature 

Paul Meschino 

Print 

Construction Management and Inspection Support Services for 
Adams Ave and Pinecreek Drive Intersection Project 

Date: . August 25, 2023 

OR 

I certify that Proposer or Proposer's representatives have communicated after November 09, 2020 
with a City Councilmember concerning informal RFP No. __ FOR ____ . A copy of all such 
communications is attached to this form for public distribution. 

Date: ----------Signature 

Print 
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DISCLOSURE OF GOVERNMENT POSITIONS 

Each Proposer shall disclose below whether any owner or employee of Contractor currently hold 
positions as elected or appointed officials, directors, officers, or employees of a governmental entity or 
held such P<?Sitions in the past twelve months. List below or state "None." 

None 
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DISQUALIFICATION QUESTIONNAIRE 

The Contractor shall complete the following questionnaire: 

Has the Contractor, any officer of the Contractor, or any employee of the Contractor who has proprietary 
interest in the Contractor, ever been disqualified, removed, or otherwise prevented from bidding on, or 
completing a federal, state, or local government project because of a violation of law or safety 
regulation? 

Yes __ No ✓ 

If the answer is yes, explain the circumstances in the following space. 
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BIDDER/APPLICANT/CONTRACTOR CAMPAIGN CONTRIBUTION 

DISCLOSURE FORM 

Proposer/Consultant/Applicant is required to identify any campaign contribution or cumulative contributions greater 
than $249 to any city council member in the twelve months prior to submitting an application, proposal, statement of 
qualifications or bid requiring approval by the City Council. 

N/A N/A N/A N/A N/A 

Except as described above, I/we have not made any campaign contribution in the amount of $250 or more to any 
Costa Mesa City Council Member in the twelve months preceding this Application/Proposal. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct. 

lnterwest Consulting Group, Inc. 

Bidder/ Applicant/Proposer 

August25,2023 
Date 
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Proposal - Construction Management and 
Inspection Support Services for Adams Ave and 
Pinecreek Drive intersection Project {Federal 

Project No. CML-5312(104), City Project No. 23-01) 

Appendix F Forms & Resumes 



Steve Kooyman, PE 
Constrnctkm Manager and l11specth:m Division Manager I Project 
Manager 
Steve is a registered Civil Engineer with 30 years of civil engineering experience and 
has spent a vast amount of his career serving numerous jurisdictions throughout 
Northern and Southern California regions. Steve provides Project Management and 
Construction Management and Inspection Services to our clients throughout 
Southern California. He has assisted several Cities in delivering various Public 
Works Capital Improvement Program projects from Preliminary 
Planning/Environmental (PAED), Design (PS&E review), Bid and Award, and into 
Construction (Project Management/Construction Management) for watermaln 
replacement, sewer replacement,· storm drain replacement, street rehabilitation, 
ADA and sidewalk replacement, facilities improvements, parks and landscape, 
masterplan development, and has assisted the Cities with coordination and project 
delivery for Caltrans/City Cooperative Agreement projects. His background has 
provided him with the knowledge of city engineering policies and proce,dures, which 
is a proven asset when providing technical assistance to engineers, architects, 
contractors, city personnel, and the public. 

PROJECT SPECIFIC EXPIERENCE (last 3 Years) 

Arovista Park Modernization Project, CIP 7978 / City of Sr~a, CA 
Contact: Michael Ho, PE, Public Works Director, 714.990.7698 
Value: $26M Constrm::th:m Completion Date: Anticipated September 2024 
Steve is the project manager overseeing and managing the design 
architect/engineering firms to develop the Plans and Specifications to modify the 
existing 14+ acre park in Brea. Bid Documents are anticipated to be completed in 
June 2023. 

Senior Center and Pioneer Mall Roof, CIP 7965 / City of CA 
Contact: Michael Ho, PE, Public Works Director, 714.990. 7698 
Vahn~: $360K Ccmstmcti<m Completion Date: Anticipated September 2023 
Steve Is the project manager overseeing the completion of the Plans and 
Specifications for a 12,400 SF re-roof project. Bid Documents were completed in 
March 2023. 

Traffic Signal Modifkatkm, Project 771 7 / City Brea, CA 
Contact: Michael Ho, PE, Public Works Director, 714.990.7698 
Va!1Je: $320K Ccms.tructiori Completion Date: Anticipated September 2023 

Steve is the project manager overseeing and managing two design engineering firms 
to develop the Plans and Specifications to modify the existing signals at three 
intersections in the City. Bid Documents were completed in April 2023. 

Brea Boulevard Street lmprnvemenu, OP 7299 / City of Brea, CA 
Ccmtact Michael Ho, PE, Public Works Director, 714.990.7698 
Value: $700K Constructi@n Ct,mpletion Date: Anticipated October 2023 

YEARS OF EXPERIENCE: 30 

EDUCATION: 
m BS, Civil Engineering, 

California State University, 
Chico 

CERTIFICATIONS 
CA Registered Civil Engineer, 
55757 
NV Registered Civil Engineer, 
13015 

QSD/QSP Training 

PROFESSIONAL 
AFFUATIONS 
m National and Orange County 

ASCE Member 

AREAS 
m Civil Engineering 
m Public Works 
m Program Management 

Construction Management 
Master Scheduling 
Master Budgeting 

Steve is the project manager overseeing and managing the design engineering firm to develop the Plans and Specifications 
for a ¾ miles main arterial street rehabilitation project, which includes milling 2" deep 30,000 sf of pavement, placement of 
250,000 SF Type II Slurry, removing and replacement of 12 ADA ramps, and other AC and PCC street Improvements along 
Brea Blvd from Imperial Highway to Fir Street. Bid Documents were completed in April 2023. 



South Brea Water and Sewer Replacement Project, C!P 7454, 7466, 7626 / City of Brea; CA 
C(mtact Michael Ho, PE, Public Works Director, 714.990. 7698 
Valmi!: $5.4M Constra.1dim1 Completion r..>ate: Anticipated April 2023 
Steve is the project manager for the replacement of 14,850 LF 8" C-900 water mains and appurtenances, 300 1 "-2" copper 
water services, 32 FH's, 1,794 LF of 6-8" VCP sewer mains, 28 ADA ramps and miscellaneous curb and gutter work, 2,800 
SF of AC R&R, 17 4,00 SF AC grinding, 1,850 TN's ARHM overlay, 384,000 SF Type II slurry, traffic control, and erosion 
control measures within various streets in the South Brea subdivision area. 

SR 57/Lambert Road interchange Improvements, CIP 7251 / City of Brea, CA 
Corrta.ct: Michael Ho, PE, Public Works Director, 714.990.7698 
Vctlm~: $55M Construction Completion Date: Anticipated August 2023 

Steve was the project manager and construction manager for the City on the Caltrans/City Cooperative Agreement Project 
to improve the SR57/Lambert Interchange with the construction of new loop on ramp and bridge, extension of existing UC 
bridge, widening Lambert Road, re-alignment of on and off ramps, and various retaining and sound walls. 

Country Mills Subdivision Pavement and Water Improvements, CIP 7322 / City of Brea, CA 
Contact: Michael Ho, PE, Public Works Director, 714.990.7698 
Vt:1lue: $5.3M Completion Dt:1te: October 2022 
Steve was the project manager and construction manager for the replacement of 19,300 LF C-900 8" water mains and 
appurtenances, 500 1"-2" copper water services, 40 FH's, 57 ADA ramps and miscellaneous curb and gutter work, 40,000 
SF of AC R&R, 690,000 SF AC grinding, 9,800 TN's HMA overlay, traffic control, and erosion control measures within 
various streets in the Country Hills subdivision area. 

Napoli Tract Pavement and Water Improvements, CIP 7458 / City of Brea, CA 
Contact: Michael Ho, PE, Public Works Director, 714.990.7698 
Value: $1.3M Completion Date: August 2021 
Steve was the project manager for the replacement of 15,600 LF 8"-1 O" C-900 water mains and appurtenances, 265 1" 
copper water services, 32 FH's, 3 pressure regulating stations, 530 LF of 8" sewer main, 22 ADA ramps and miscellaneous 
curb and gutter work, 159,480 SF AC grinding, 1,550 TN's ARHM overlay, traffic control, and erosion control measures 
within various streets in the Napoli Tract subdivision area. 

North Hills Subdivision East and West Water and Pavement Improvements, CIP 7459-7460 / City of Brea, CA 
Ccmtact: Michael Ho, PE, Public Works Director, 714.990.7698 
Value: $5.2M Completion Date: August 2021 

Steve was the project manager for the replacement of 15,600 LF 8"-1 0" C-900 water mains and appurtenances, 265 1" 
copper water services, 32 FH's, 3 pressure regulating stations, 530 LF of 8" sewer main, 22 ADA ramps and miscellaneous 
curb and gutter work, 159,480 SF AC grinding, 1,550 TN's ARHM overlay, traffic control, and erosion control measures 
within various streets in the Napoli Tract subdivision area. 

Eagle Hills Tract Water am:I Pavement Improvements, CIP 7467 / City of Brea, CA. 
Contact: Michael Ho, PE, Public Works Director, 714.990.7698 
Vah.1e: $3.0M Completion Date: December 2020 

Steve was the project manager for the replacement of 9,960 LF 8"-1 O" C-900 water mains and appurtenances, 189 1"-2" 
copper water services, 20 FH's, 1 pressure regulating station, 34 ADA ramps and miscellaneous. curb and gutter work, 
400,000 SF AC grinding, 4,800 TN's AC HMA overlay, traffic control, and erosion control measures within various streets 
in the Eagle Hills Tract subdivision area. 

Pmmte Street, Gemini and Titan Way Water and Pavement Improvements, CIP 7431 1,7464 & 7453 / City of 
Brea, CA 
Contact: Michael Ho, PE, Public Works Director, 714.990.7698 
Value: $4.7M Completion Date: December 2020 
Steve was the project manager for the replacement of 6,900 LF 12" C-900 water mains and appurtenances, 46,1 "~3" copper 
water services, 24 FH's, 10 ADA ramps and miscellaneous curb and gutter work, replacement of stamped concrete medians, 
124,000 SF AC grinding, 4,100 TN's ARHM and 9,200 TN's AC Base Course overlay, traffic control, and erosion control 



Tyrone J. Chesanek, Pi 
CONSTRUCTION MANAGER 

Experienced Deputy Public Works Director managing Facility and Parks CIP, 
Facility Maintenance, Street and Utility CIP, Facilities Management, Stores, 
Fleet Services, Environmental Program, and Streetlights .. Assisted in planning, 
directing, supervising, and coordinating departmental operations; assigned 
work activities, projects and programs; monitored workflow; reviewed and 
evaluated work products, methods and procedures. Prepared and presented 
staff reports to City Council, Council Committees, boards, commissions and 
numerous civic organizations representing the Department. Assisted with the 
preparation of operating and capital improvement budgets, including long­
term maintenance management Supervised and assisted subordinate 
supervisors in the operations and maintenance of City infrastructure, and 
established long-range plans and goals. Participated in recommending the 
appointment of personnel; provided staff training; worked with employees to 
correct deficiencies, implemented discipline procedures, and recommended 
employee terminations. Coordinated Departmental activities with other 
departments, outside agencies, and private organizations. Provided staff 
assistance to the Public Works Director; prepared and presented staff reports. 

PROFESSIONAL HISTORY 

Project/Construction Manager/ lnterwest / 2021 • Present. 
Project/Construction Manager for the following cities: 
Fountain Valley 

• PD Facility Remodel - $2.5 million - Project/Construction Manager 
• Universal Playground & Recreation Area Project - $2 million -

Project/Construction Manager 
• City Hall Finance Office Remodel - $40 thousand -

Project/Construction Manager 
• City Hall Entry Security Project- $50 thousand - Project/Construction 

Manager •• 

• Fire Station 1 Project - $10 million - Project Management 
• IT UPS/ AC/Generator Project - $700 thousand - Project 

Mana~ement 
Brea 

• South Brea Water Sewer Project - $5.4 million - Construction 
Manager 

Costa Mesa 
• Fairview Road - Fair to Newport Blvd Rehabilitation Project $2 million 

- Project Manager (Federal Project) 
• Fire Station 3 Renovation - $250 thousand - Construction Manager 

Oceanside 
• Navigation Center - $7.1 million - Project Management 
• El Camino Bridge Abutment Repair - $60 thousand - Construction 

Management 
• Butler Street Stormdrain Relining Project - $200 thousand -

Project/Construction Management 
• Code Enforcement Relocation Project - $500 thousand -

Project/Construction Management 

Deputy Public Works Director/ City of Santa Ana/ 2019 - 2021 
Building Projects: 
Southwest Senior Remodel Project - $250 thousand 

Years of Experience: 32 

Education 
0 BS, Civil Engineering, 

University of Texas - El 
Paso, 1988 

License/ Certification 
u CA Registered Civil 

Engineer,- 59426 

Areas of Expertise 
Street Widenings 
Underground 
Infrastructure 
Bridges 
Facility CIP 
Facility Maintenance (City 
Hall, City Yard, SARTC, 
Police Administration, Jail, 
Stores) 
Facility Management (City 
Yard, Santa Ana Regional 
Transportation Center) 
Construction Engineering 
Fleet 
Environmental Program 

m Stores 
m Streetlights 

Specialized Skills & Training 
Microsoft Office 
Primavera Project Planner 
Uniform Building Code 

u Standard Specifications 
for Public Construction 
Title 24, American 
Disabilities Act 
Caltrans Specification and 
Plans 



TYRONE J. CHESANEK, P. E - PROFESSIONAL CIVIL ENGINEER 

Santa Ana Senior Center Remodel Project - $250 thousand 
Walnut Pump Station Project - $5 million 
City Manager Office Remodel Project - $150 thousand 
HR Office Remodel Project - $100 thousand 
Council Chamber Remodel Project - $200 thousand • 
Council Meeting Room Remodel Project - $50 thousand 
Ross Annex Chiller Replacement Project - $700 thousand 
PD Evidence Freezer and Refrigerator Storage Replacement Project - $90 thousand 
Corporate Yard Roof Replacement Project - $250 thousand 
Water Department Office Remodel Project - $50 thousand 
OC Fire Station 72 Sink Hole Mitigation Project - $60 thousand 
OC Fire Station 70 Roof Replacement Project - $80 thousand 

Construction Engineering and Facility CIP Responsibilities: Supervised, and trained engineers, construction 
managers, and inspectors for an annual CIP of $20-$25 million, which included facility design and construction, 
street widening and rehabilitation, stormdrain, water, sewer, traffic signal, and streetlight infrastructure design and 
construction. Supervised Senior Civil Engineers and consultants on periodically review project progress. Worked 
collaboratively with several City departments to plan, gather input and exchange ideas during the project. 
Coordinated related interdepartmental projects. Conducted special studies, analyses on public works CIP, 
prepared reports, and recommendations. Performed divisional budgets and Capital Improvement Project budgets. 
Determined availability of funding for various projects or services. Monitored the progress of ongoing capital 
improvement projects. Supervised and evaluated performance of subordinates and trained and mentored staff. 
Made personnel recommendations for the division. Supervised the preparation of plans, specifications, cost 
estimates, and other contract documents for all capital outlay and maintenance projects within the City. Prepared 
requests for proposals and review bids submitted by outside consultants. Used current computer software 
applications to prepare reports, estimates, agreements, written requests to City Council with recommendations, 
technical analyses, Requests for Proposals, and other documents. Responded to public requests. Filled in for the 
Public Works Director during his absence. Supervised and reviewed all construction contracting performed by the 
City, directed the inspection and survey of all capital contracts. Monitored and periodically prepare reports on all 
phases of capital construction contracts a_dministered by the division. Mitigated issues with the public. 

Principal Civil Engineer/ City of Santa Ana/ 2011- 2019 

Major Projects: 
Bristol Street Widening at Seventeenth Street - $2.9 million 
Bristol Street Widening at Fifteenth Street - $2.2 million 
Bristol Street Widening at Warner Avenue - $2.5 million 
Bristol Street Widening & Stormdrain at First Street - $3.5 million 
Grand Avenue Street Widening & Stormdrain at Grand Avenue - 4.5 million 
Santa Ana Fire Station 1 New Facility Project - $3 million 
West End Pump Station Remodel Project - $2 million 
Memory Lane Bridge Widening Project - $10 million 
North Flower Bridge Widening Project - $2 million 
First Street Bridge Widening Project - $5 million 
Pacific Electric Park Project - $2 million 
Memory Lane Park Project - $800 thousands 
Santa Ana Zoo Necropsy Facility Project - $500 thousand 
Santa Ana Zoo Restroom Remodel Project - $200 thousand 
Santa Ana Zoo Anteater Exhibit Project - $700 thousand 

Construction Engineering and Facility CIP Responsibilities: Supervised, and trained engineers, construction 
managers, and inspectors for an annual CIP of $20-$25 million, which included facility design and construction, 
street widening and rehabilitation, stormdrain, water, sewer, traffic signal, and streetlight infrastructure design and 
construction. Supervised Senior Civil Engineer and consultants on periodically review project progress. Worked 
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TYRONE J. CHESANEK, P.E -- PROFESSIONAL CIVIL ENGINEER 

collaboratively with several City departments to plan, gather input and exchange ideas during the project. 
Coordinated related interdepartmental projects. Conducted special studies and analyses on public works CIP, 
prepared reports and recommendations. Performed divisional budgets and Capital Improvement Project budgets. 
Determined availability of funding for various projects or services. Monitored the progress of ongoing capital 
improvement projects. Supervised and evaluated performance of subordinates and trained and mentored staff. 
Made personnel recommendations for the division. Supervised the preparation of plans, specifications, cost 
estimates, and other contract documents for all capital outlay and maintenance projects within the City. Prepared 
requests for proposals and review bids submitted by outside consultants. Used current computer software 
applications to prepare reports, estimates, agreements, written requests to City Council with recommendations, 
technical analyses, Requests for Proposals, and other documents. Responded to public requests. Filled in for the 
Public Works Director during his absence. Supervised and reviewed all construction contracting performed by the 
City, directed the inspection and survey of all capital contracts. Monitored and periodically prepare reports on all 
phases of capital construction contracts administered by the division. Mitigated issues with the public. 

Environmental Program Responsibilities: Supervised and trained NPDES Manager. Supervised the management 
of the City's Urban Stormwater/NPDES Program in accordance with federal, state, and local laws and regulations. 
Supervise the management the City's Illegal Discharges/Illicit Connections Program, Water Quality Management 
Program (WQMP), Total Maximum Daily Load (TMDL) compliance program, municipal inspection program 
including but not limited to construction and commercial/industrial facilities, stormdrain facility 
inspection/cleaning program, and other related programs. Performed an annual Program Effectiveness 
Assessment (PEA) of the City's stormwater program for submittal to the Santa Ana Regional Water Quality Control 
Board. Participate in the development, implementation, and administration of goals, objectives, policies, 
procedures, and priorities for stormwater compliance programs. Participated in the development and 
administration of the assigned program budget; forecasts additional funds needed; directs the monitoring of and 
approval of expenditures; and recommends budget adjustments, as necessary. Supervised staff, prioritized and 
reviewed work, evaluated employee performance, and provided technical guidance and training. Assisted in the 
recruitment and hiring of staff. Managed consultant contracts and monitors the work performed, reviewed and 
approved invoices. Prepared requests for qualifications and requests for proposals; reviewed proposals to ensure 
conformity with state law, local ordinances, and departmental policies. Performed research, compiles, and 
analyzes data, and prepared technical reports relating to water quality compliance projects, permits, and 
programs. Acted as the City representative for the stormwater quality program, prepared a variety of 
reports/presentations for meetings with regulatory agencies, County, local jurisdictions, and other organizations. 
Attended and participated in professional group meetings and committees. Kept apprised of new trends and 
innovations in the field of stormwater management. Maintained storm drain facility asset inventory. Oversaw the 
construction of the Santa Ana Delhi Diversion, which diverts non-stormwater to the sewer and removes trash 
from the bay. 

Streetlight Responsibilities: Developed goals, objectives, policies, and priorities for Streetlight Maintenance and 
Smart City opportunities. Over saw the purchase of SCE streetlights. Provided training for a safe working 
environment and building security. Monitored and evaluated the efficiency and effectiveness of service delivery 
methods. Planed, directed, coordinated and monitored the work of staff and outside contractors in the purchase, 
maintenance and repair of Streetlights. Developed Capital Improvement Projects (CIP) to establish appropriate 
replacement cycles and costs. Ensured financial sustainability and balanced budgets. Researched and identified 
federal, state and local grants to leverage local dollars. Managed maintenance agreements. Provided for the 
oversight and management of streetlight maintenance contracts. Analyzed energy usage of City Streetlights and 
devised and implemented energy conservation measures. Ensured safe and legal work practices. Prepared 
Requests for City Council Actions and other documents and reports; made presentations as needed. Developed, 
administered and monitored budgets. 
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APPENDIX F 

Required City Forms 

Adams Avenue and Pinecreek Drive Intersection Project 

Federal Project No. CML-5312(104) 

City Project No. 23-01 



TYPE OF APPLICANT: 

VENDOR APPLICATION FORM 
FOR 

RFP No. __ for __ 

0 NEW 0 CURRENT VENDOR 

Legal Contractual Name of Corporation: lnterwest Consulting Group 

Contact Person for Agreement: _P_au_l_M_e_s_ch_in_o _______________ _ 

Corporate Mailing Address: _P_O_B_ox_18_3_3_0 _____________ _ 

City, State and Zip Code: __ Bo_u_ld_e_r_C_O...:.,_8_03_0_8 ____ ________ _ 

E-Mail Address: pmeschino@interwestgrp.com 

Contact Person for Proposals: _S_te_v_e_K_o_o"-ym_a_n_,_P_E ______________ _ 

Title: Project Manager E-Mail Address: skooyman@interwestgrp.com 

Business Telephone: _5_3_0-_3_18_-_1_06_6 ______ Business Fax: 714.899.9030 

Is your business: ( check one) 

0 NON PROFIT CORPORATION 

Is your business: ( check one) 

0 FOR PROFIT CORPORATION 

0 CORPORATION 

0 INDIVIDUAL 

0 PARTNERSHIP 

0 LIMITED LIABILITY PARTNERSHIP 

0 SOLE PROPRIETORSHIP 

0 UNINCORPORATED ASSOCIATION 
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Names & Titles of Corporate Board Members 
(Also list Names & Titles of persons with written authorization/resolution to sign contracts) 

Names 

Mundt, Bradley J. 

Giordano, Christopher 

Meschino, Paul (Signing Authority) 

Burke, Elizabeth 

Haynes, Daniel J. 

Schlachet, Loren J. 

Federal Tax Identification Number: 

Title 

Director 

CEO 

President 

Phone 

714.899.9039 

714.899.9039 

619.372.9962 

Vice President/ Secretary 714.899.9039 

Vice President/ Treasurer 714.899.9039 

Vice President 714.899.9039 

City of Costa Mesa Business License Number: lnterwest will obtain a Costa Mesa Business License 
upon award of contract. 

(If none, you must obtain a Costa Mesa Business License upon award of contract.) 

City of Costa Mesa Business License Expiration Date: N/A 
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COMPANY PROFILE & REFERENCES 

Company Legal Name: 

Company Legal Status (corporation, partnership, sole proprietor etc.): lnterwest Consulting Group, 
Inc. 

Active licenses issued by the California State Contractor's License Board: NIA 

Business Address: 1 Jenner, Suite 160, Irvine, CA 92618 

Website Address: https://interwestgrp.com/ 

Telephone Number: 714.899.9039 Facsimile Number: 714•899-9039 

Email Address: iw-bids@interwestgrp.com 

Length of time the firm has been in business: 21 Years 

Length of time at current location: 3 years in Irvine office; 20 in Orange County 

Is your firm a sole proprietorship doing business under a different name: _Yes V No 

If yes, please indicate sole proprietor's name and the name you are doing 
business under: 

Federal Taxpayer ID Number: 

Regular Business Hours: 8 AM to 5 PM 

Regular holidays and hours when business is closed: Closed Saturdays and Sundays, New Years Day 
Memorial Day, 4th of July, Labor Day, Thanksgiving and day after Thanksgiving, Christmas Day 

Contact person in reference to this solicitation: Paul Meschino 

Telephone Number: 619.372.9962 

Email Address: pmeschino@interwestgrp.com 

Contact person for accounts payable: Mike Marr 

Telephone Number: 970.829'.0049 

Email Address: mmarr@interwestgrp.com 

Name of Project Manager: Steve Kooyman, PE 

Telephone Number: 530.318.1066 

Email Address: skooyman@interwestgrp.com 
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Facsimile Number: 714.899.9039 
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COMPANY PROFILE & REFERENCES (Continued) 

Submit the company names, addresses, telephone numbers, email, contact names, and brief contract descriptions of at least 
three clients, preferably other municipalities for whom comparable projects have been completed or submit letters from 
your references which include the requested information. 

Company Name: City of Costa Mesa 

Contact Name: Raja Sethuraman, Public Services Director 

Contract Amount: N/A 

Email: RAJA.SETHURAMAN@COSTAMESACA.GOV 

Address: 77 Fair Dr, Costa Mesa, CA 92626 

Brief Contract Description: 
This was a project funded by multiple sources including OCTA and Drainage Improvement funds, which required 
continuous documentation and adherence with OCTA procedures. This project consisted of reducing the potential for major 
storm damage within the areas west of Newport Boulevard and Arlington Drive behind the Orange County Fairgrounds. 

Company Name: City of Santa Ana 

Telephone Number: 714.647.5632 

Contact Name: Kenny Nguyen, Senior Civil Engineer 

Contract Amount: N/A 

Email: KNGUYEN@SANTA-ANA.ORG 

Address: 20 Civic Center Plaza, Santa Ana, CA 92702 

Brief Contract Description: 
lnterwest is providing construction management and inspection services for this project, which aims to widen a 1-mile 
segment of Warner Avenue, a regionally significant arterial roadway in the City of Santa Ana. Phase 1 involves an area of 
0.3 miles along Warner Avenue between Main Street and Oak Street, widening the roadway from four to six lanes, with 
three lanes in each direction. 

Company Name: South Pasadena 

Telephone Number: 626.403.7240 

Contact Name: Khristine Courdy, Deputy Public Works Director 

Contract Amount: $1.1 M 

Email: KCOURDY@SOUTHPASADENACA.GOV 

Address: 1414 Mission Street, South Pasadena, CA 91030 

Brief Contract Description: 
lnterwest provided construction management and inspection services on this project which included repair of damaged asphalt 
pavement by grinding and overlay with conventional asphalt, installation of Petromat, reconnection of curb drains, localized repairs of 
damaged curb/gutter, sidewalk, and driveways, replacement of ADA access ramps, adjustment of manholes and utility covers, 
replacement of water services, valves, meter boxes, and fire hydrants, resetting of survey monuments. 
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Company Name: City of Brea 

Telephone Number: 714.990.7657 

Contact Name: Michael Ho, PE 

Contract Amount: $79M 

Email: MICHAELH@CI.BREA.CA.US 

Address: 1 Civic Center Circle, Brea, CA 92821 

Brief Contract Description: 
The Project entails the construction of the SR 57 & Lambert Road Interchange which includes the re-alignment of the 
Northbound off-ramp, new Northbound on-ramp loop with bridge, widening of Lambert Road west (new right turn lane), 
widening of Northbound on-ramp, widening and extension of Southbound off-ramp, widening of Lambert Road east (new 
right turn lane) for Southbound on-ramp, widening and extension of Southbound on-ramp and bridge widening at 
Railroad Crossing, SR 57/ Lambert Bridge widening, Retaining walls, sound walls, and other various signal and street 
median improvements. 

Company Name: Rancho Palos Verdes 

Telephone Number: 310.544.5282 

Contact Name: Charles Eder 

Contract Amount: $2•2M 

Email: CHARLESE@RPVCA.GOV 

Address: 30940 Hawthorne Blvd, Rancho Palos Verdes, CA 90275 

Brief Contract Description: 

lnterwest provided construction management and inspection services on the Area 8 Residential 
Street Rehabilitation Project, Phase I. This resurfacing project had a duration o_f 45 working days, 
with 1 O additional days for pre/post-construction tasks, for a combined total of 55 working days. The 
engineer's estimate for the entire project was $2.2 million. lnterwest's inspector was required for 10 
hours per day and our project manager/construction manager was required for 2 hours per day. 
Tasks included furnishing all necessary labor, materials, equipment and other incidental and 
appurtenant work necessary to remove and replace sidewalk, ramps, driveway aprons, curb & 
gutter, crack routing and sealing, and AC repairs at various locations throughout the City. All work 
was performed in strict conformance with the contract documents, permits from regulatory agencies 
with jurisdiction, and applicable regulations. 
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EX PARTE COMMUNICATIONS CERTIFICATION 

Please indicate by signing below one of the following two statements. Only sign one statement. 

I certify that Proposer and Proposer's representatives have not had any communication with a City 
Councilmember concerning informal RFP No. 23-01 FOR ____ at any time after November 09, 
2020. 

Signature 

Paul Meschino 

Print 

Construction Management and Inspection Support Services for 
Adams Ave and Pinecreek Drive Intersection Project 

Date: August 25, 2023 

OR 

I certify that Proposer or Proposer's representatives have communicated after November 09, 2020 
with a City Councilmember concerning informal RFP No. __ FOR ____ . A copy of all such 
communications is attached to this form for public distribution. 

Date: ----------Signature 

Print 
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DISCLOSURE OF GOVERNMENT POSITIONS 

Each Proposer shall disclose below whether any owner or employee of Contractor currently hold 
positions as elected or appointed officials, directors, officers, or employees of a governmental entity or 
held such positions in the past twelve months. List below or state "None." 

None 
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DISQUALIFICATION QUESTIONNAIRE 

The Contractor shall complete the following questionnaire: 

Has the Contractor, any officer of the Contractor, or any employee of the Contractor who has proprietary 
interest in the Contractor, ever been disqualified, removed, or otherwise prevented from bidding on, or 
completing a federal, state, or local government project because of a violation of law or safety 
regulation? 

Yes No ✓ --

If the answer is yes, explain the circumstances in the following space. 
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BIDDER/APPLICANT/CONTRACTOR CAMPAIGN CONTRIBUTION 

DISCLOSURE FORM 

Proposer/Consultant/Applicant is required to identify any campaign contribution or cumulative contributions greater 
than $249 to any city council member in the twelve months prior to submitting an application, proposal, statement of 
qualifications or bid requiring approval by the City Council. 

' Except as described above, I/we have not made any campaign contribution in the amount of $250 or more to any 
Costa Mesa City Council Member in the twelve months preceding this Application/Proposal. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct. 

lnterwest Consulting Group, Inc. 

Bidder/Applicant/Proposer 

August25,2023 
Date 
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EXHIBIT C 

FEE SCHEDULE 



EXHIBIT B 

CONSULTANT'S PROPOSAL 



Proposal - Construction Management and 
Inspection Support Services for Adams Ave and 
Pinecreek Drive Intersection Project (Federal 

Project No. CM 5312(104), City Project No. 23-01) 

A t.. 2r '.)02 7 ugus . .... ,), c. . ........ ) Fee Proposal 



Fee Proposal / (separate attachment) 
Please find the anticipated, proposed fee structure included below. 
Additionally, the fees our subc:onsultant teams are provided on the following pages. 

Adams Avenue and Pinecreek Drive Intersection Project (Federal Project No. CML-5312 
{104), City Project No. 23-01) 

EE: $1,700,000 ContractWDs: 90 WD 
Phase Position WD 

Pre - Construction CM/RE 10 
Phase SR PW Observer 10 

Phase Subtotal 

CM/RE 90 
SR PW Observer 90 

Material Testing and 

Inspection (Ninyo and 

Moore) (See Proposal) LS 
Construction Phase Labor Compliance 

(Avant Garde) (See 

Proposal) LS 

Federal Requirement 
Administration (LAPM 

Compliance) LS 

Phase Subtotal 

Post- Construction CM/RE 10 

Phase SR PW Observer 10 

Phase Subtotal 

Subtotal 

#Weeks 
3 
3 

18 
18 

3 
3 

Hrs/Week Tot Hours Rate 
10 30 $ 165.00 $ 
10 30 $ 150.00 $ 

$ 

8 144 $ 165.00 $ 
40 720 $ 150.00 $ 

$ 

$ 

$ 

$ 

15 45 $ 165.00 $ 
10 30 $ 150.00 $ 

$ 

$ 
Sub-Consultant Mark-Up (10%) $ 

Contingency 10% $ 

$ 

% of Job 

Total 
4,950.00 
4,500.00 

9,450.00 

23,760.00 
108,000.00 

14,168.00 

28,220.00 

10,000.00 

184,148.00 

7,425.00 
4,500.00 

11,925.00 

205,523.00 

4,238.80 
20,552.30 

230,314.10 1 
11.516% 

Note: Contingency for overtime and weekend work as needed, and if additional WD's are needed to continue service. 



Field Technician - Subgrade & Aggr. Base 

Field Technician -Asphalt Concrete (AC) 

Field Technician - Slurry Seal 

Field ACI Technician - Concrete Testing 

Nuclear Density Gauge Usage 

Field Vehicle Usage 

Proctor Density D 1557 - Subgrade and Aggr. Base 

Sand Equivalent, D 2419, CT 217 -Aggr. Base 

Sieve Analysis, D6931, CT 202 - Aggr. Base 

% Asphalt Content and Gradation, D2172, CT 382 - AC 

Hveem Stability and Unit Weight, D1560, CT 366 - AC 

% Emulsion Content, D2172, CT 382 - Slurry Seal 

Wet Track Abrasion, D3910 - Slurry Seal 

Sand Equivalent, D 2419, CT 217 - Slurry Seal 

Sieve Analysis, D6931, CT 202 - Slurry Seal 

Concrete Compressive Strength - Concrete 

Principal Engineer/Geologist/Environmental Scientist 

Project Engineer/Geologist/Environmental Scientist 

48 hours @ $ 110.00 /hour 

16 hours @ $ 110.00 /hour 

8 hours @ $ 115.00 /hour 

4 hours @ $ 115.00 /hour 

64 hours @ $ 12.00 /hour 

76 hours @ $ 15.00 /hour 

2 tests @ $220.00 /test 

1 test @ $125.00 /test 

1 test @ $145.00 /test 

2 tests @ $250.00 /test 

2 tests @ $225.00 /test 

2 tests @ $150.00 /test 

2 tests @ $150.00 /test 

1 test @ $125.00 /test 

1 test @ $145.00 /test 

5 tests @ $35.00 /test 

1 hour @ $ 210.00 /hour 

5 hours @ $ 185.00 /hour 

· .. · Subtotal 

5,280.00 

1,760.00 

920.00 

460.00 

768.00 

1,140.00 

$ 440.00 

$ 125.00 

$ 145.00 

$ 500.00 

$ 450.00 

$ 300.00 

$ 300.00 

$ 125.00 

$ 145.00 

$ 175.00 

$ 210.00 

$ 925.00 

$ 1,135.()0 
TOTAi.. ESTiMATED FEE $ 14,168.00 

Nlnyo & Moore I City of Costa Mesa, Adams Avenue and Pinecreek Drive Intersection Project, California I 04-04211 I I C14 I August 18, 2023 



Professional Staff 
Principal Engineer/Geologist/Environmental Scientist/Certified Industrial Hygienist.,,.,., .. ,.,,,,.,,,,.,,,,.,,,,.,.,,.,. .. .,., .. $ 210 
Senior Engineer/Geologist/Environmental Scientist,,,,,,,,.,,,,,,,.,,,,., ... ,,.,.,,.,,.,.,.,,,,,,,,,.,,.,,,,,,,,.,,.,..,,,.,..,,,,,,.,,., .. ,, .. ,,, $ 200 
Senior Project Engineer/Geologist/Environmental Scientist,,.,,,.,,,,,,,,,.,,,,,, .. ,,,,.,,,,,,.,,.,,,,.,.,,, . .,,,,.,.,,,,.,,,,,,,,,,, .... , ... $ 195 
Project Engineer/Geologist/Environmental Scientist,,,,,,,.,,.,,,,,,,,,,,,,,,,,,,,,,,.,,.,.,,,,,,,,,.,,,,., .. ,,,., .. ,,.,,,,.,.,,,,,,.,,.,,,,,,.,,, $ 185 
Senior Staff Engineer/Geologist/Environmental Scientist .. ,.,,,,.,.,,.,,,,.,.,,,,.,.,,,,,,, ... .,., .. ,.,..,.,,,,.,., .... ,, ... ,,.,.,,,,.,.,,,,.,. $ 170 
Staff Engineer/Geologist/Environmental Scientist,,.,.,,,,,,,,,.,.,,,,,,,.,,,.,,.,,.,.,.,,.,.,,.,,,,,,.,,,,,,,.,.,,,,., . .,,,.,,.,,,,,,.,,.,,,,,,,,,. $ 155 
GIS Analyst,.,,.,,,,.,.,,,,,,,, .. ,,,,.,,,,,,,,,,,,, .. ,,, ... .,,,,.,.,.,,,,,.,,,,,,.,,.,.,.,,,,,,,,,,,,.,.,,.,,,,,,.,,,,,, .. ,,, .. ,,, .. ,,,,,,,,,,,.,.,,,,..,,,,,,,,,,,,,,,.,. $ 130 
Technical Illustrator/CAD Operator,,,,,,,.,,.,,,,.,, .. ,,.,,,,,,,,,,,.,,,,,,,,,,,,,,,.,.,,,,,,,,.,,.,,,,,,.,,,.,,,,,,,,.,,,,,,,,,,,,, .. ,.,..,,,,,,,,,,,,,.,,. $ 11 o 

Field Staff 
Certified Asbestos/Lead Technician.,.,.,,., ......... ,,,,,,,, .. ,,,,,,,,,,,,,.,,,,.,,.,.,,,, .. ,,, .. ,,,,,,.,..,,,,.,,,,,.,,.,..,,,,,,,,.,,.,.,.,,,. .......... $ 195 
Field Operations Manager ............... , .............. ,,,,,,,,.,,,.,.,,, .. ,.,,,,.,,,..,.,,,,,,,..,,,,,,,., .. ,.,,,,.,.,, ......... , .... ,.,,,, ....... ,,,.,.,,.,.,,. $ 130 
Nondestructive Examination Technician (UT, MT, LP) ....... ,,,,,,,,.,., ..... ,, ............. ,,., ... ,,,,.,,.,,,..,.,,.,.,,.,.,..,.,.,,., ........ $ 125 
Supervisory Technician .. , .. .,,., .. , ...... , ......... ,.,.,,,,,, .... ,,,,,,, .... ,.,,,,,,,,,,,,,, .. ,,, ... ,, .... ,,,,,.,,.,,,,,,,,,.,, ... ,.,,.,,,,,, .. , ..... ,,,,.,,,,,,,, $ 120 
Special Inspector (Concrete, Masonry, Structural Steel, Welding, and Fireproofing),,,,,, .. ,,., .. ,,,.,,,, .. ,.,.,,,,.,,.,..,.,, .. $ 115 
Senior Technician .. , ... ,. .... ,,..,.,.,,.,, .... , ....... ,, ..... , ...... ,, ... ,, .. ,,,.,,.,,.,,,,,.,,, .. ,,, .. ,, .... , .... ,.,,,,..,,, .. ,.,.,,.,.,,,,.,,,,.,,,., .. ,,.,,,,,.,,,,. $ 110 
Technician ...... ,, ..... , ......... , ............... ,, ... , .... , ............ , .. , ...... , ... , .. ,,,.,, ......... , .. , , ,, ...... , .... , ........... ,. ,,., .... , .............. ... :. ...... $ 11 o 

Administrative Staff 
Information Specialist., ........ ,,,,.,,, .. ,,,: ....... ,,,.,,,,., .. , .. ,.,.,,,,,, .... ,., ....... , ........... ,,.,,, .......... ,,,,,..,.,_.,,,.,.,,,, .... , .. ,,, .... , .... , .. , $ 
Geotechnlcal/Envlronmental/Laboratory Assistant ... ,,.,,,,,,,,,.,,,,,,,,,, .... ,, .. ,,,.,..,,,,,,.,, .. ,, ... ,,.,,, ... ,,.,, .. ,,.,,,, .. ,,, ... ,, ... ,.,,,, $ 
Data Processor ......... ,,,.,,.,,,,.,.,,, ............... ,.,, .. , .... ,,.,,,,,,,,,., .. ,,,,,.,.,,,,,,,,.,, ..... , ... ,,,.,,,,,,., ... ,,,,,,,,.,.,,, ... , ... ,.,.,, .. ,., .... ,,.,,, 

Concrete Coring Equipment (Includes technician) ......... ,,.,,,,,.,, ..... , ............. ,,,. ... .,,, .. ,,,,.,,,,.,., .. ,., ... .,., ..... ,,,,,,, $ 190/hr 
• Anchor Load Test Equipment (includes technician) ........ ,, ... ,,,, ........... ,,.,.,.,,,,.,, .. .,, .. ,,, .......................... ,,, .. ,, ..... ,, $ 190/hr 

GPR Equipment,,, .. ,, .. ,, ............................. , ................... , .......... ,, ... , ... ,,, .... ,., .. ,.,,,, .......... ,..................................... $ 180/hr 
Inclinometer,,,, .. ,,,,.,, ........... ,,,,,,,, ...... ,,., .. ,,, .. ,.,,,,, .. ,.,,,.,,,.,.,, .. ,,,,, .. , ... ,,., ..... , ....... ,,.,,,, .. ,,,,,.,,,,,, .... ,.,,.,,,,,,.,,,,, .... ,,... $ 100/hr 
Hand Auger Equipment,, .... , .... , ... ., ... ,,,,,,,, ... .,,,,,, ... ,,, .. ,,,.,,,,,,,,,,,,,,,.,,,,.,.,, ...... ,:.,, ... ,,,,,,,,,,,,,,,,.,, ...... ,,,, .. ,,,,,,..,,,,,,. $ 80/hr 
Rebar Locator (Pachometer) ...... ,,.,,,,,,,,.. .. ,,,, .............. ,, ... ,. .. ,,,.,,,, .......................... ,. ... ,, ........ , ... , ........ , .. ,,, .. .,,,.,,,, $ 25/hr 
Vapor Emission Kit. ... ,, .... .,,,.,,.,,., .... ,, ... , ........ , .... ,,.,.,, ... ,,,,,,,,, .. ,,, .... ,,,, .. .,.,,,,.,,,.,,, ......... , ......... , ...... ,, .. ,,.,,.,,,.,,,.,.,, $ 65/klt 
Field Equipment,,, ......................... , ............... ,, ........ ,,, ... ,, .. ,,., ........ , ... ,, .. , ....... , ......... ,,.,,,, ................... ,, .. ,............. $ 12/hr 
X-Ray Fluorescence ..... ,.,,.,,, ... .,,,,., .. ,., ........ , .. .,,,.,,,,,,,,,.,,,, .... , ... ,, ... ,, .... , .. ,,., .. , .. ,,,.,,,, .. ,,, .. , ..... ,,, .. ,,.,,,,.,,,, ........ ,,.. $ 70/hr 
PID/FID ..... ,,, .. ,,,. .. .,,,,, .. ,,,,,, .. ,.,,,,.,..,,, .. ,,, .... , ......... ,,, .. , .... ,.,, .. ,,.,,,,,,,,,.,,,, .. ,,,,,,,,,,,,,,,,.,,,.,, .. , .... ,., ...... ,, .... ,., .... , .. ,,, .. ,, $ 25/hr 
Air Sampling Pump,,,.,,,,.,,,,,,,, .. ,.,,,,,,,.,,,,,,,,,,,,,,,,,,,.,.,,,,,,,,,,,,, .. ,,,,., ...... ,, .. ,,,,,., .. ,,, .... ,,,,,.,,,,, .... ,,,.,,,,,,,,,.,,, .. ,,,,,,,,, $ 10/hr 
Field Vehicle .. ,, .... ,,,,,,,, .... , .. ,,,,,,, .. ,,.,., .. , ...... ,.,,,,,,,,,.,,.,.,,.,,,,.,.,,,,., .... ,, .. , ... ,.,,,,,,,,,,., .. ,,,,, .. ,,, .. , ...... ,,,,,,,,,.,,, .. ,,, .. ,,,,.,. $ 15/hr 
Expert Witness Testimony,.,, ... ,, .... ,,,,., . .,,, ...... , ....... ,, .. ,,,,,,,,,,,, .. ,, .. ,, .... ,,,.,,,.,,,,.,,,,,,,,,.,,., ...... ,,,, .. ,, ... ,,, .. ,,,,,.,,, .. ,,., $ 450/hr 
Direct Expenses,, .... ,,, .. ,,, ...... , ........ ,, .... ,..,,, .. ,., .... , .... ,,, .. ,.,,,,.,,,,,, .. ,,,.,,,,,,.,,,,,,,.,,,,,,. ... , .. ,, .. ,,., .. ,.,,,,.,,,,,,.. Cost plus 15 % 
Special equipment charges will be provided upon request. 

For field and laboratory technicians and special inspectors, overtime rates at 1.,5 times the regular rates will be charged 
for work performed In excess of 8 hours In one day Monday through Friday and all day on Saturday. Rates at twice the 
regular rates will be charged for all work in excess of 12 hours in one day, all day Sunday and on holidays. 

Field technician and special inspection hours are charged at a 4-hour minimum, and 8-hour minimum for hours exceeding 
4 hours. 

Invoices are payable upon receipt. A service charge of 1.5 percent per month may be charged on accounts not paid 
within 30 days. 

Our rates will be adjusted in conjunction with the increase in the Prevailing Wage Determination during the life of the 
project, as applicable. 
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SOILS 
Atterberg Limits, D 4318, CT 204. .......... .... .. . ....... _, ..... $ 170 
California Bearing Ratio (CBR), D 1883... ........ . ... ··" .... $ 550 
Chloride and Sulfate Content, CT 417 & CT 422 . . . . .$ 175 
Consolidation, D2435, CT219 ....................... ·" ...... $ 300 
Consolidation, Hydro-Collapse only, D 2435. .. .. . . ... $ 150 
Consolldatlon-TimeRate,D2435,CT219.. . .............. _,.$ 200 
Direct Shear - Remolded, D 3080 .. . .... . ...... $ 350 
Direct Shear - Undisturbed, D 3080 . . . . . . . . . . . . . ..... $ 300 
Durability Index, CT229 ................ _,... . ............. $ 175 
Expansion Index, D 4829, IBC 18-3.... ... . . ..... $ 190 
Expansion Potential (Method A}, D 4546.. . ........ " ......... $ 170 
Geofabric Tensile and Elongation Test, D 4632. .. .... . . .. ,, ..... $ 200 
Hydraulic Conductivity, D 5084.. . . . . . . . . . .. . .. . . . . . ........ $ 350 
Hydrometer Analysis, D 6913, CT 203 . . .... .. . ..... .. . $ 220 
Moisture, Ash, & Organic Matter of PeaVOrganic Soils .. .. . ...... $ 120 
Moisture Only, D 2216, CT 226 ... .. .$ 35 
Moisture and Density, D 2937 ..... .. .. $ 45 
Permeability, CH, D 2434, CT 220 ..... , ..... $ 300 
pH and Resistivity, CT643. ... .... .............. . . .. $ 175 
Proctor Density D1557, D 698, CT 216, MSHTO T-180 .. . . ......... $ 220 
Proctor Density with Rock Correction D 1557 ...................................... $ 340 
R-value, D 2844, CT 301 ......... .. .. .. .. . . . . .... $ 375 
Sand Equivalent, D 2419, CT 217 ....................................................... $ 125 
Sieve Analysis, D 6913, CT 202 ................................................................ $ 145 
SieveAnalysls,200Wash,D1140,CT202 ........................... $ 100 
Specific Gravity, D 854........... . .... . .............. $ 125 
Thermal Resistivity (ASTM 5334, IEEE 442)...... . ............ $ 925 
Triaxial Shear, C.D, D 4767, T 297 ... . . ..$ 550 
Triaxial Shear, C.U., w/pore pressure, D 4767, T 2297 per pt ............. $ 450 
Triaxiai Shear, C.U., w/o pore pressure, D 4767, T 2297 per pL .................. $ 350 
Triaxial Shear, U.U., D 2850 ........................................................ $ 250 
Unconfined Compression, D 2166, T 208.... ..... .... ... .. ........... $ 180 

MASONRY 
Brick Absorption, 24-hour submersion, 5-hr boiling, 7-day, C 67 .......... $ 70 
Brick Compression Test, C 67 ..................................................... $ 55 
Brick Efflorescence, C 67 .. . ...... $ 55 
Brick Modulus of Rupture, C 67 ............................ " .. . .. .. ...... $ 50 
Brick Moisture as received, C 67. . . .. .. . .... . .$ 45 
Brick Saturation Coefficient, C 67 . .. .... . . .. .. .. .... .. . .. . . . ....... $ 60 
Concrete Block Compression Test, 8x8x16, C 140. . ....... $ 70 
Concrete Block Conformance Package, C 90 ................................... $ 500 
Concrete Block Linear Shrinkage, C 426 . . . . . ... $ 200 
Concrete Block Unit Weight and Absorption, C 140 .......................... $ 70 
Cores, Compression or Shear Bond, CA Code .. .... .... . ....... $ 70 
Masonry Grout, 3x3x6 prism compression, C 39 ................................ $ 45 
Masonry Mortar, 2x4 cylinder compression, C 109 .................................. $ 35 
Masonry Prism, half size, compression, C 1019 . .. . . ....... $ 120 
Masonry Prism, Full size, compression, C 1019 ................................... $ 200 

REINFORCING AND STRUCTURAL STEEL 
Chemical Analysis, A 36, A 615 ......................................... $ 135 
Fireproofing Density Test, UBC 7-6 .. . . ......... $ 90 
Hardness Test, Rockwell, A 370 ... . ......... $ 80 
High Strength Bolt, Nut & Washer Conformance, 

perassembly,A325 ........ _,....................... . ......... $ 150 
Mechanically Spliced Reinforcing Tensile Test, ACI ... .... . ........... $ 175 
Pre-Stress Strand (7 wire}, A416..................... ....... .. ... . ..... $ 170 
Reinforcing Tensile or Bend up to No. 11, A 615 & A 706 ..... . ....... $ 75 
Structural Steel Tensile Test: Up to 200,000 lbs., A 370 .. . .. $ 90 
Welded Reinforcing Tensile Test: Up to No. 11 bars, AGL ...... $ 80 

CONCRETE 
Compression Tests, 6x12 Cylinder, C 39 .......................................... $ 35 
Concrete Mix Design Review, Job Spec ...................................... _, ............. $ 300 
Concrete Mix Design, per Trial Batch, 6 cylinder, AGL . . .. $ 850 
Concrete Cores, Compression (excludes sampling}, C 42 ...................... $ 120 
Drying Shrinkage, C 157 .. .. . . ... . ........................... $ 400 
Flexural Test, C 78 ................................................................................. $ 85 
Flexural Test, C 293.. .. . ... .... . .. . . .... .. . . .. . . ........ $ 85 
Flexural Test, CT 523.. . .. $ 95 
Gunite/Shotcrete, Panels, 3 cut cores per panel and test, ACI ............... $ 275 
Lightweight Concrete Fili, Compression, C 495. .. ...... . . .................... $ 80 
Petrographic Analysis, C 856 ....................... ,, ...................................... $ 2,000 
Restrained Expansion of Shrinkage Compensation ............................... $ 450 
Splittlng Tensile Strength, C 496 ........... $ 100 
3x6 Grout, (CLSM), C 39 .................................................................... _, .$ 55 
2x2x2 Non-Shrink Grout, C 109 .... ........ ........ ........ . .... ..$ 55 

ASPHALT 
Air Voids, T 269 .. . ............. _, .......................... _,.$ 85 
Asphalt Mix Design, Caltrans (incl. Aggregate Quality).. . ....... $ 4,500 
Asphalt Mix Design Review, Job Spec.. . .... $ 180 
Dust Proportioning, CT LP-4 .................................. ., .. , .......................... $ 85 
Extraction,% Asphalt, including Gradation, D 2172, CT 382..... . ....... $ 250 
Extraction,% Asphalt without Gradation, D 2172, CT 382 ........... _, ..... $ 150 
FIim Stripping, CT 302 ............................ , .. , .......................................... _, ..... $ 120 
Hveem Stability and Unit Weight D 1560, T 246, CT 366 .. ... . . . .. $ 225 
Marshall Stability, Flow and Unit Weight, T 245 ..................................... $ 240 
Maximum Theoretical Unit Weight, D 2041, CT 309 .. .... ... . . .......... $ 150 
Moisture Content, CT 370 ... ... .. . . . .... $ 95 
Moisture Susceptibility and Tensile Stress Ratio, T 238, CT 371 ............ $ 1,000 
Slurry Wet Track Abrasion, D 3910... . . ... .. . .. .. . .... $ 150 
Superpave, Asphalt Mix Verification (incl. Aggregate Quality) .............. $ 4,900 
Superpave,GyratoryUnitWl.,T312..... ., ......... $ 100 
Superpave, Hamburg Wheel, 20,000 passes, T 324.. . . ... $1,000 
Unit Weight sample or core, D 2726, CT 308.. .... . . . ...................... $ 100 
Voids in Mineral Aggregate, (VMA) CT LP-2 ............................. $ 90 
Voids filled with Asphalt, (VFA) CT LP-3. .. . .$ 90 
Wax Density, D 1188 $ 140 

AGGREGATES 
Clay Lumps and Friable Particles, C 142 , . . . .... $ 180 
Cleanness Value, CT 227. .... . .. $ 180 
Crushed Particles, CT205..... ....... ..$ 175 
Durability, Coarse or Fine, CT 229 ......................................... $ 205 
Fine Aggregate Angularity, ASTM C 1252, T 304, CT 234 ...................... $ 180 
Flat and Elongated Particle, D 4791 .. .. . ......... $ 220 
Lightweight Particles, C 123 ...................... ,, ................................... $ 180 
Los Angeles Abrasion, C 131 or C 535 ............................................... $ 200 
Material Finer than No. 200 Sieve by Washing, C 117. .. . . ... $ 90 
Organic Impurities, C 40 .......................... ,, ........................................... $ 90 
Potential Alkali Reactivity, Mortar Bar Method, Coarse, C 1260 ........ $ 1,250 
Potential Alkali Reactivity, Mortar Bar Method, Fine, C 1260..... . . .$ 950 
Potential Reactivity of Aggregate (Chemical Method}, C 289 ............. $ 475 
Sand Equivalent, T 176, CT 217 ..... $ 125 
Sieve Analysis, Coarse Aggregate, T 27, C 136.. .. .... . . .. $ 120 
Sieve Analysis, Fine Aggregate (including wash}, T 27, C 136 ...... $ 145 
Sodium Sulfate Soundness, C 88 ................................. " ..... . .... $ 450 
Specific Gravity and Absorption, Coarse, C 127, CT 206...... ..$ 115 
Specific Gravity and Absorption, Fine, C 128, CT 207 .... ...... ... $ 175 

ROOFING 
Roofing Tile Absorption, (set of 5), C 67 ... 
Roofing Tile Strength Test, (set of 5), C 67 

$ 250 
. $ 250 

Special preparation of standard test specimens will be charged at the technician's hourly rate. 
Ninyo & Moore is accredited to perform the MSHTO equivalent of many ASTM test procedures. 
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/\VJ\ Compliance, 

/\ ll Community Outri;ath 

Contact Information 

Lissette Montoya - (323) 371-5530 - lmontoya@agi.com.co 
807 S. Lemon Ave, Diamond Bar, CA 91789 

Team Members 

Lissette Montoya - Program Director 
Khristynne Aramouni - Program Manager 
Keith LeNoue - Senior Program Coordinator 
Summer Mann - Senior Program Coordinator 

Hourly Rate Schedule 

Avant-Garde offers the following hourly rates for all services proposed under this RFP. 

HOURLY RATE SCHEDULE 

Program Director ............................................ $136 
Program Manager ......................................... $116 

Effective through June 30, 2024 Senior Program Coordinator. ........................ $100 
Program Coordinator .............................. .' ........ $89 
Program Assistant.. ......................................... $79 

Program Director ........................................... $143 
Program Manager ......................................... $122 

Effective through June 30, 2025 Senior Program Coordinator ......................... $105 

Program Coordinator ....................................... $93 
Program Assistant.. ......................................... $83 

Program Director ........................................... $150 
Program Manager ......................................... $128 

Effective through June 30, 2026 Senior Program Coordinator ......................... $110 

Program Coordinator .................................. .-.... $98 

Program Assistant.. ......................................... $87 

The above fees will be increased each year July 1st automatically by no more than 
the percentage change of the Los Angeles-Long Beach-Anaheim California 
Consumer Price Index for All Urban Consumers ("CPI-U'? for the preceding twelve­
month period as calculated for February by the US Department of Labor and 
published by the US Bureau of Labor Statistics. 
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SUBJECT 

CITY OF COSTA MESA, CALIFORNIA 

COUNCIL POLICY 

POLICY 
NUMBER 

DRUG-FREE WORKPLACE 100-5 

EFFECTIVE PAGE 
DATE 
8-8-89 1 of 3 

BACKGROUND 

Under the Federal Drug-Free Workplace Act of 1988, passed as part of omnibus drug legislation 
enacted November 18, 1988, contractors and grantees of Federal funds must certify that they will 
provide drug-free workplaces. At the present time, the City of Costa Mesa, as a sub-grantee of 
Federal funds under a variety of programs, is required to abide by this Act. The City Council has 
expressed its support of the national effort to eradicate drug abuse through the creation of a 
Substance Abuse Committee, institution of a City-wide D.A.R.E. program in all local schools and 
other activities in support of a drug-free community. This policy is intended to extend that effort 
to contractors and grantees of the City of Costa Mesa in the elimination of dangerous drugs in the 
workplace. 

PURPOSE 

It is the purpose of this Policy to: 

1. Clearly state the City of Costa Mesa's commitment to a drug-free society. 

2. Set forth guidelines to ensure that public, private, and nonprofit organizations receiving 
funds from the City of Costa Mesa share the commitment to a drug-free workplace. 

POLICY 

The City Manager, under direction by the City Council, shall take the necessary steps to see that 
the following provisions are included in all contracts and agreements entered into by the City of 
Costa Mesa involving the disbursement of funds. 

1. Contractor or Sub-grantee hereby certifies that it will provide a drug-free workplace by: 

A. Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance is prohibited in 
Contractor's and/or sub-grantee's workplace, specifically the job site or location 
included in this contract, and specifying the actions that will be taken against the 
employees for violation of such prohibition; 

B. Establishing a Drug-Free Awareness Program to inform employees about: 
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1. The dangers of drug abuse in the workplace; 

2. Contractor's and/or sub-grantee's policy of maintaining a drug-free workplace; 

3. Any available drug counseling, rehabilitation and employee assistance programs; 
and 

4. The penalties that may be imposed upon employees for drug abuse violations 
occurring in the workplace; 

C. Making it a requirement that each employee to be engaged in the performance of the 
contract be given a copy of the statement required by subparagraph A; 

D. Notifying the employee in the statement required by subparagraph 1 A that, as a 
condition of employment under the contract, the employee will: 

1. Abide by the terms of the statement; and 

2. Notify the employer of any criminal drug statute conviction for a violation occurring 
in the workplace no later than five (5) days after such conviction; 

E. Notifying the City of Costa Mesa within ten (10) days after receiving notice under 
subparagraph 1 D 2 from an employee or otherwise receiving the actual notice of such 
conviction; 

F. Taking one of the following actions within thirty (30) days of receiving notice under 
subparagraph 1 D 2 with respect to an employee who is so convicted: 

1. Taking appropriate personnel action against such an employee, up to and 
including termination; or 

2. Requiring such employee to participate satisfactorily in a drug abuse assistance or 
rehabilitation program approv~d for such purposes by a Federal, State, or local 
health agency, law enforcement, or other appropriate agency; 
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G. Making a good faith effort to maintain a drug-free workplace through implementation 
of subparagraphs 1 A through 1 F, inclusive. 

2. Contractor and/or sub-grantee shall be deemed to be in violation of this Policy if the City 
of Costa Mesa determines that: 

a. Contractor and/or sub-grantee has made a false certification under paragraph 1 
above; 

b. Contractor and/or sub-grantee has violated the certification by failing to carry out 
the requirements of subparagraphs 1 A through 1 G above; 

c. Such number of employees of Contractor and/or sub-grantee have been convicted 
of violations of criminal drug statutes for violations occurring in the workplace as 
to indicate that the contractor and/or sub-grantee has failed to make a good faith 
effort to provide a drug-free workplace. 

3. Should any contractor and/or sub-grantee be deemed to be in violation of this Policy 
pursuant to the provisions of 2 A, B, and C, a suspension, termination or debarment 
proceeding subject to applicable Federal, State, and local laws shall be conducted. Upon 
issuance of any final decision under this section requiring debarment of a contractor and/or 
sub-grantee, the contractor and/or sub-grantee shall be ineligible for award of any 
contract, agreement or grant from the City of Co.~ta Mesa for a period specified in the 
decision, not to exceed five (-5) years. Upon issuance of any final decision recommending 
against debarment of the contractor and/or sub-grantee: the contractor and/or sub-grantee 
shall be eligible for compensation as provided by law. 




