








































































































































































































































































































































































































































































































































































































































































































































































































































































































Tom Verpooten, QSP, ICC Cert. m3CONSUL T ANTS 
BUILDI NG SOLUTIONS 

Senior Construction Inspector 

Tom is a Qualified SWPPP Practitioner (QSP) and ICC-certified 
Senior Construction Inspector with extensive experience in roadway 
rehabilitation, slurry seal, and active transportation projects. He 
specializes in daily inspection, documentation, pay quantity 
verification, and enforcement of contract compliance. with expertise 
in pavement rehabilitation, ADA curb ramps, striping, and traffic 
control. 

For the City of Costa Mesa, Tom recently served as lead inspector 
on the 2024-2025 Citywide Parkway Maintenance, Street 
Rehabilitation, and Slurry Seal Project #24-03, providing continuity 
and familiarity with City standards. His proven ability to manage 
federally funded inspection activities ensures quality, safety, and 
compliance for the Adams Avenue Bicycle Facility Project. Tom 
was the Senior Construction Inspector on the following 
projects: 

EXPERIENCE 

City of Costa Mesa, 2024-25 Citywide Parkway Maintenance, 
Street Rehabilitation & Slurry Seal Project (Project No. 24-03) I 
A comprehensive citywide pavement maintenance and 
rehabilitation program that improved roadway conditions across 
residential neighborhoods and major arterial corridors. The scope 
included slurry seal resurfacing, roadway rehabilitation, crack 
sealing, installation of ADA-compliant curb ramps, and new 

thermoplastic striping to enhance visibility and safety. Traffic control measures were implemented 
throughout construction to maintain access and minimize disruptton. The project extended the service 
life of Costa Mesa's pavement network while also improving accessibility and safety for motorists, 
pedestrians, and cyclists. 

City of Pomona, Street Rehabilitation, Districts 1 and 6 (Federal Project No. STPL-5070(040)) I 
This federally funded rehabilitation project covered multiple corridors in two city districts, focusing on 
extending pavement life and improving accessibility. The scope included pavement resurfacing, new 
sidewalks, driveway approaches, curb and gutter replacement, and construction of ADA-compliant curb 
ramps to bring facilities into compliance with current standards. Traffic control improvements were also 
implemented to maintain safe travel during construction and after completion. The project required 
compliance with Caltrans LAPM procedures, DBE participation goals, Davis-Bacon prevailing wages, 
and Buy America provisions, ensuring that all federal requirements were met while providing long­
lasting roadway and pedestrian enhancements. 

City of Corona, Citywide Street Pavement Rehabilitation Project (No. ST-2021 -01) I This large­
scale citywide program addressed roadway preservation and multimodal safety by implementing 
pavement rehabi litation, micromilling, slurry seal, and resurfacing across multiple corridors. The project 
integrated new Class II striped bike lanes with thermoplastic striping, green conflict-zone markings at 
intersections and driveways, and refreshed pavement markings and raised markers for improved cyclist 
visibility. Additional enhancements included ADA-compliant curb ramps, upgraded pedestrian 
crossings, and installation of solar-powered HAWK pedestrian hybrid beacons to increase safety for 
both pedestrians and bicyclists in high-traffic locations. • 
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City of Carson, Citywide Pavement Rehabilitation and Slurry Seal Program I This large-scale 
citywide pavement program covered arterial, collector, and residential streets across all four districts of 
the city. The work included cold milling and overlay with asphalt rubberized hot mix (ARHM), 
replacement of damaged asphalt base, and placement of leveling course to restore pavement structure. 
Improvements also included installation of traffic loop detectors, full traffic control per CA MUTCD 
standards, and new striping and pavement markings with adjustments for bike lane placement. 
Additional scope items involved adjusting manholes, utility boxes, and survey monuments to grade, as 
well as clearing, grubbing, and localized drainage improvements. 

City of Downey, Woodruff Avenue Pavement Rehabilitation Project I This corridor improvement 
project rehabilitated Woodruff Avenue between Firestone Boulevard and Washburn Road. The scope 
involved full-depth pavement reconstruction, repair of failed pavement areas, cold milling of existing 
asphalt, and placement of new asphalt concrete (AC) base course with an ARHM overlay. The project 
also replaced uplifted or damaged curbs, gutters, sidewalks, and driveways to restore ADA compllance 
and pedestrian safety. Additional features included installation of steel conduits and single-mode fiber 
optic cables for communication infrastructure, adjustments to manholes and valve covers, updated 
pavement striping and markings, and implementat,ion of a comprehensive traffic control plan. 

City of Laguna Beach, Zones 5 & 11A Street Slurry Seal and Rehabilitation Project I This project 
involved roadway surface improvements along El Toro Road (Zone 5) and within the Diamond­
Crestview neighborhoods (Zone 11A). Work included mobilization, clearing and grubbing, saw-cutting, 
and removal of failed asphalt concrete pavement. Sections were ground and overlaid with new asphalt 
concrete, followed by the application of both Type I and Type II slurry seals. Additional improvements 
included replacement of asphalt berms and curbs, installation of Caltrans traffic loops, crack sealing, 
utility adjustments, stormwater pollution prevention measures, and updated pavement striping and 
markings. These upgrades improved durability, safety, and aesthetics for both neighborhood streets 
and a key arterial corridor. 

City of Torrance, Green Alleys Project I This project focused on sustainable alleyway reconstruction 
to improve drainage, reduce urban runoff, and enhance neighborhood livability. The scope included 
demolition of existing alley pavement, installation of permeable concrete pavers, new concrete curb 
and gutter, and ADA-compliant access points. Stormwater improvements featured infiltration systems 
and subsurface drainage designed to meet regional water quality requirements. Additional work 
included uti lity adjustments, signage, and striping. The project supports the City's sustainability goals 
by incorporating green infrastructure practices that improve stormwater management while extending 
pavement life and providing safer, more accessible alleys. 

City of Cathedral City, HSIP 9A Safety Improvements, Federal Project No.: HSIPL-5006(920) I 
This federally funded Highway Safety Improvement Program project focused on roadway and 
intersection safety enhancements. Improvements included traffic signal modifications, new signing and 
striping, ADA-compliant curb ramps, and upgraded pedestrian crossings to improve accessibility and 
visibility. The project also required Caltrans LAPM compliance, DBE participation, Buy America 
provisions, and Davis-Bacon prevailing wages. 

City of Palm Springs, HSIP Cycle 9 Traffic Signal Improvements (Federal Project No. HSIPL-
5282(049)) I A federally funded Highway Safety Improvement Program project that upgraded nine key 
signalized intersections throughout the City of Palm Springs. Improvements included complete traffic 
signal modifications, installation of video detection cameras, advanced dilemma zone detection 
systems1 protected left-turn phases, and new pedestrian countdown heads to improve visibility and 
pedestrian safety. The project also added new signing and striping as well as ADA-compliant curb ramp 
replacements, all in accordance with Caltrans LAPM requirements and federal compliance standards. 
These upgrades collectively improved multimodal safety, reduced collision risks, and modernized 
intersection operations across the city. 
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Adrian Galinari fl!3CONSUL T ANTS 
BUILDING SOLUTIONS 

Project Manager/Office Engineer 

Adrian is an experienced Project Manager and Office Engineer with 
a background in construction administration, project documentation, 
and compliance for municipal infrastructure projects. He specializes 
in managing submittals, RFls, and change order logs, preparing 
meeting minutes, reviewing contractor schedules, and maintaining 
accurate project records in alignment with City and Caltrans 
requirements. Adrian supports the Resident Engineer and inspection 
staff by coordinating communication between the City, contractors, 
and stakeholders, ensuring timely responses and smooth project 
workflow. His organizational skills and knowledge of federal reporting 
requirements help keep documentation audit-ready and project 
milestones on track. Adrian's ability to manage details while 
supporting field operations makes him a critical link in delivering the 
Adams Avenue Bicycle Facility Project efficiently, on schedule, and 
in compliance with federal funding requirements. Adrian was the 
Project Manager/Office Engineer on the following projects: 

EXPERIENCE 

City of El Segundo, El Segundo Boulevard Improvement Project 
(PW 23-02) I This corridor improvement project provided multimodal 
upgrades along El Segundo Boulevard. The scope included 
pavement rehabilitation, traffic signal modifications, ADA-compliant 
curb ramps, and pedestrian crossing enhancements. The project 
also introduced new signing and striping, including Class II striped 
pike lanes, to improve cyclist safety and mobility. 

City of Cathedral City, HSIP 9A Safety Improvements, Federal Project No.: HSIPL-5006(920) I 
This federally funded Highway Safety Improvement Program project focused on roadway and 
intersection safety enhancements. Improvements included traffic signal modifications, new signing and 
striping, ADA-compliant curb ramps, and upgraded pedestrian crossings to improve accessibility and 
visibility. The project also required Caltrans LAPM compliance, DBE participation, Buy America 
provisions, and Davis-Bacon prevailing wages. 

City of Alhambra, Pedestrian Countdown Signal Head Installation Project, Federal Project No.: 
HSIPL-5130(022) I This federally funded project upgraded intersections citywide with the removal of 
existing pedestrian signal heads and installation of new LED pedestrian countdown modules. Work 
included traffic control and staging, electrical and signal upgrades, pavement restoration, and striping. 
The project was delivered in compliance with Caltrans LAPM requirements, Davis-Bacon wage 
standards, Buy America provisions, and DBE participation goals. 

City of Corona, Citywide Street Pavement Rehabilitation Project (No. ST-2021 -01) I This large­
scale citywide program addressed roadway preservation and multimodal safety by implementing 
pavement rehabilitation, micromilling, slurry seal, and resurfacing across multiple corridors. The project 
integrated new Class II striped bike lanes with thermoplastic striping, green conflict-zone markings at 
intersections and driveways, and refreshed pavement markings and raised markers for improved cyclist 
visibility. Additional enhancements included ADA-compliant curb ramps, upgraded pedestrian 
crossings, and installation of solar-powered HAWK pedestrian hybrid beacons to increase safety for 
both pedestrians and bicyclists in high-traffic locations. 
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Amber Garcia ~CONSULT ANTS 
BUILDING SOLUTIONS 

Labor Compliance Officer 

Amber is an experienced Labor Compliance Officer specializing in 
prevailing wage enforcement, certified payroll review, and federal 
labor compliance for public works projects. She has extensive 
knowledge of Davis-Bacon Act requirements, California Labor 
Code, DBE participation tracking, and Caltrans LAPM Chapter 
9 compliance. Her responsibilities typically include reviewing and 
verifying certified payroll records, conducting worker interviews, 
monitoring apprenticeship utilization, and ensuring proper posting of 
wage determinations on active construction sites. 

Amber has supported numerous roadway, pavement rehabilitation, 
and federally funded infrastructure projects throughout Southern 
California. She ensures that contractors and subcontractors remain 
in full compliance with labor regulations and prepares all required 
documentation for Caltrans and agency audits. Her attention to 
detail, thorough documentation, and proactive communication with 
contractors and City staff help protect funding eligibility while 
ensuring fair labor practices. Amber was the Labor Compliance 
Officer on the following projects: 

EXPERIENCE 

City of Cathedral City, HSIP 9A Safety Improvements, Federal Project No.: HSIPL-5006(920) I 
This federally funded Highway Safety Improvement Program project focused on roadway and 
intersection safety enhancements. Improvements included traffic signal modifications, new signing and 
striping, ADA-compliant curb ramps, and upgraded pedestrian crossings to improve accessibility and 
visibility. The project also required Caltrans LAPM compliance, DBE participation, Buy America 
provisions. and Davis-Bacon prevailing wages. 

City of Alhambra, Pedestrian Countdown Signal Head Installation Project, Federal Project No.: 
HSIPL-5130(022) I This federally funded project upgraded intersections citywide with the removal of 
existing pedestrian signal heads and installation of new LED pedestrian countdown modules. Work 
included traffic control and staging, electrical and signal upgrades, pavement restoration, and striping. 
The project was delivered in compliance with Caltrans LAPM requirements, Davis-Bacon wage 
standards, Buy America provisions, and DBE participation goals. 

City of Palm Springs, HSIP Cycle 9 Traffic Signal Improvements (Federal Project No. HSIPL-
5282(049)) I A federally funded Highway Safety Improvement Program project that upgraded nine key 
signalized intersections throughout the City of Palm Springs. Improvements included complete traffic 
signal modifications, installation of video detection cameras, advanced dilemma zone detection 
systems, protected left-turn phases, and new pedestrian countdown heads to improve visibility and 
pedestrian safety. The project also added new signing and striping as well as ADA-compliant curb ramp 
replacements, all in accordance with Caltrans LAPM requirements and federal compliance standards. 

City of Pomona, Street Rehabilitation, Districts 1 and 6 (Federal Project No. STPL-5070(040)) I 
This federally funded rehabilitation project covered multiple corridors in two city districts, focusing on 
extending pavement life and improving accessibility. The project required compliance with Caltrans 
LAPM procedures, DBE participation goals, Davis-Bacon prevailing wages, and Buy America 
provisions, ensuring that all federal requirements were met while providing long-lasting roadway and 
pedestrian enhancements. 
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SCOPE OF SERVICES TO BE PROVIDED 

Z&K will provide Construction Management, Inspection, and Materials Testing services to ensure the 
successful delivery of the Adams Avenue Bicycle Facility Project. Our team will verify compliance with 
City, State. and Federal requirements, including Davis-Bacon wages, DBE participation, Buy America 
provisions, and Caltrans LAPM. The following scope outlines our approach to project delivery. 

A. lnitial-Constrnction Phase I Z&K will begin D. Traffic Control and Safety I Our team will 
with a thorough review of the PS&E package to review contractor-prepared traffic control plans 
identify potential constructability issues. Our and verify implementation in accordance with the 
Resident Engineer will initiate the project control CA MUTCD, project specifications, and Caltrans 
system, review stormwater and traffic control standards. We will monitor lane closures and 
plans, and assist the City with public outreach. We detours daily. Inspectors will be trained and 
will review the contractor's baseline schedule, equipped with appropriate PPE, OSHA-approved 
submittals, and utility notifications. A pre- vests, white hard hats, radios, and digital cameras. 
construction meeting will be held to establish All safety procedures will comply with City, State, 
communication protocols, labor provisions, and and Federal requirements, while recognizing the 
EEO requirements. contractor's responsibility for construction means 

B. Construction Phase I During active 
construction, Z&K will provide full-time inspection 
and contract administration. Inspectors will 
document daily activities, enforce compliance with 
plans, specifications, and laboF provisions, and 
verify bid quantities for progress payments. We will 
process RFls, submittals, change orders, and 
claims; review CPM schedules and progress 
updates; and ensure the contractor submits all 
federal forms required under the LAPM (Exhibits 9-
J, 9-P, 16-Z1, 17-F, 17-0, FHWA-1391. etc.). 
Federal compliance, including DBE participation 
and CUF evaluations, certified payroll checks, 
employee interviews, and prompt payment 
monitoring will be strictly enforced. Z&K will also 
manage utility coordination. review erosion control 
measures and BMPs, and oversee quality 
assurance testing through Converse Consultants. 

C. Community Coordination I We will serve as 
the City's representative to OCC and the 
businesses, ensuring construction activities do not 
disrupt specfal events or property access. Z&K will 
review and confirm public notices, maintain 
records of business coordination, and ensure 
access is preserved at all times. Our staff will 
document all outreach efforts and respond to 
inquiries promptly to minimize community impacts. 

and methods. 

E. Post-Construction Phase I As construction 
concludes, Z&K will prepare and consolidate 
punch lists, verify corrective work, and oversee 
final acceptance. We will manage the preparation 
of record drawings and as-builts, finalize claims 
and change orders, and submit the Report of 
Expenditures Checklist along with all final Caltrans 
and federal reimbursement forms. DBE reporting 
will be completed with Exhibits 17-F and 17-0, and 
compliance will be cross-checked against the 
original DBE commitments. All project files and 
records will be transmitted to the City for archiving. 
Z&K staff will also be available to support audits 
and claims resolution as needed. 

F. Miscellaneous Equipment, Vehicles, and 
Tools I Z&K inspectors will be equipped with 
dedicated vehicles meeting OSHA and City 
requirements, including amber warning lights, fire 
extinguishers, spare tires, and lockable toolboxes. 
All vehicles will be kept in safe and presentable 
condition. Staff will also be equipped with City­
approved nuclear gauges, testing equipment, 
radios, and personal protective equipment suitable 
for the project environment. Digital cameras will be 
used to document all field activities, with photos 
bound and archived with daily reports. 

Deliverables will include daily inspection reports, federal reimbursement documentation, photo 
documentation, weekly progress meeting minutes, CPM schedule reviews, payroll and DBE 
compliance records, punch lists, as-built drawings, and final project close-out documents, all prepared 
in accordance with City and Caltrans LAPM requirements. By delivering these services, Z&K will 
provide the City of Costa Mesa with complete Construction Management, Inspection, and Materials 
Testing support throughout every stage of the Adams Avenue Bicycle Facility Project. 
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EXPERIENCE & RECORD OF SUCCESS ON SIMILAR FEDERAL PROJECTS 

Z&K Consultants, Inc. has a long-standing relationship with the City of Costa Mesa and has successfully 
delivered multiple roadway, maintenance, and facility improvement projects within the community. Our 
team has provided both construction management and inspection services on a range of projects 
involving slurry seal, pavement rehabilitation, ADA improvements, striping, traffic control, and sports 
facility upgrades. These projects highlight our direct knowledge of Costa Mesa's standards, procedures, 
and expectations, as well as our ability to coordinate effectively with City staff, contractors, and 
community stakeholders. The following representative projects demonstrate our proven track record of 
delivering high-quality services for the City of Costa Mesa. 

RELEVANT EXPERIENCE WITH THE CITY OF COSTA MESA 

City of Costa Mesa, 2024-25 Citywide Parkway Maintenance, Street Rehabilitation & Slurry Seal 
Project, Project No. 24-03 I Z&K provided construction inspection services for the City of Costa Mesa's 
2024-25 Citywide Parkway Maintenance, Street Rehabilitation, and Slurry Seal Project. The project 
scope included slurry seal, roadway rehabilitation, ADA-compliant curb ramps, striping, and traffic 
control across multiple corridors. Z&K's Senior Construction Inspector, Tom Verpooten, provided daily 
field inspection, monitored contractor activities. verified pay quantities, and ensured compliance with 
City standards. Through proactive communication and accurate reporting, Z&K supported the City in 
delivering high-quality improvements that met community needs. 

City of Costa Mesa, Citywide Parkway Maintenance, Street Rehabilitation & Slurry Seal Project, 
Project No. 21 -03 I Z&K provided construction management and inspection services for the City of 
Costa Mesa's Citywide Parkway Maintenance, Street Rehabilitation, and Slurry Seal Project. The 
project scope included slurry seal , pavement rehabilitation, ADA-compliant curb ramps, roadway 
striping, and traffic control improvements across multiple corridors. Serving as Construction Manager, 
Zack Faqih, PE, oversaw contract administration, schedule monitoring, and field coordination, while 
Z&K inspection staff provided daily oversight of construction activities, verified quantities for payment, 
and enforced compliance with project specifications. Responsibilities also included processing RFls 
and submittals, reviewing change orders, and coordinating with City staff to maintain clear 
communication throughout the project. Through this combined management and inspection role, Z&K 
supported the City in delivering durable pavement and safety enhancements that improved roadway 
conditions and mobility across the community. 

City of Costa Mesa, Jack Hammett Sports Complex Improvement Project, Project No. 21-035 I 
Z&K provided construction management and inspection services for the City of Costa Mesa's Jack 
Hammett Sports Complex Improvement Project. The scope included site improvements to enhance 
accessibility, safety, and functionality of the sports complex, such as ADA upgrades, parking lot and 
pedestrian Improvements, lighting, landscaping, and irrigation enhancements. As Construction 
Manager, Zack Faqih, PE, oversaw contract administration, scheduling , and coordination with City staff, 
while Z&K's inspection team provided daily oversight of construction activities to ensure compliance 
with specifications, quality standards, and labor requirements. Responsibilities also included reviewing 
RFls and submittals, processing change orders, verifying quantities for payment, and maintaining 
proactive communication with stakeholders. Through this combined management and inspection role, 
Z&K supported the City in delivering high-quality facility improvements that serve the community's 
recreational and event needs. 

Through these recent City of Costa Mesa projects, Z&K has demonstrated its ability to provide the City 
with consistent, high-quality construction management and inspection services tailored to its needs. 
Our hands-on experience within the City gives us unique insight into local conditions, stakeholder 
coordination, and agency requirements - lessons that we will carry forward into the Adams Avenue 
Bicycle Faci lity Project. With a proven record of delivering complex improvements in Costa Mesa, Z&K 
is well-positioned to support the City on this federally funded project, building on our local experience 
while applying our expertise with Caltrans and LAPM compliance. 
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RELEVANT EXPERIENCE WITH FE0ERALL Y FUNDED PROJECTS 

Z&K has extensive experience providing construction management and inspection services on federally 
funded roadway, multimodal, and active transportation projects administered through Caltrans. Our 
team is fully versed in Davis-Bacon prevailing wage requirements. DBE participation tracking, Buy 
America provisions, and all applicable Caltrans LAPM procedures, including invoicing, contract 
administration, civil rights compliance, and project close-out Over the past five years, we have 
successfully managed and inspected multiple federally funded street rehabilitation, slurry seal, and 
bikeway improvement projects throughout Southern California. These projects, completed on time and 
within budget, demonstrate Z&K's proven ability to deliver federally funded improvements. 

City of Pomona, Street Rehabilitation, Districts 1 and 6i Federal Project No.: STPL-5070(040) I 
Z&K provided construction management and inspection services for the City's federally funded Street 
Rehabilitation Project covering multiple major arterials in Districts 1 and 6. The project scope included 
pavement rehabilitation, ADA-compliant curb ramps, sidewalks, driveways, curb and gutter, utility 
coordination, and traffic control improvements. Z&K's Resident Engineer managed contract 
administration, schedule tracking, and Caltrans LAPM documentation, while inspection staff provided 
daily oversight of contractor activities, verified pay quantities, and enforced compliance with Davis­
Bacon prevailing wages, Buy America provisions, and DBE participation requirements. This project 
highlights Z&K's ability to deliver federally funded roadway and ADA improvements with the same level 
of oversight, compliance, and coordination required for the Adams Avenue Bicycle Facility Project. 

Similar Features: 

✓ Pavement rehabilitation and slurry seal across ✓ Public coordination and minimizing impacts to 
multiple corridors residents and businesses 

✓ Construction of ADA-compliant curb ramps, ✓ Construction management oversight, including 
sidewalks, and driveways RFls, submittals, and change orders 

✓ Daily inspection, pay quantity verification, and ✓ Utility coordination and stakeholder 
contract compliance communication 

✓ Comprehensive traffic control planning on ✓ Application of QA/QC practices and materials 
active city streets testing oversight 

City of Cathedral City, HSIP 9A Safety Improvements, Federal Project No.: HSIPL-5006(920) I 
Z&K provided construction management and inspection services for Cathedral City's HSIP 9A Project, 
funded through the Federal Highway Safety Improvement Program (HSIP). The project scope included 
roadway safety enhancements on major arterials such as traffic signal modifications, new signing and 
striping, ADA-compliant curb ramps, and pedestrian crossing upgrades. Z&K's Resident Engineer 
managed contract administration, Caltrans LAPM documentation, and federal compliance reporting, 
while inspection staff provided daily oversight of construction, verified pay quantities, and enforced 
compliance with Davis-Bacon prevailing wages, Buy America provisions, and DBE participation 
requirements. This project demonstrates Z&K's ability to manage federally funded roadway and safety 
improvements that align closely with the compliance and multimodal needs of the City's Project. 

Similar Features: 

✓ Federally funded project requiring Caltrans 
LAPM documentation and reporting 

✓ Traffic signal modifications and intersection 
safety improvements 

✓ Signing and striping enhancements to improve 
roadway safety 

✓ Construction of ADA-compliant curb ramps and 
pedestrian crossing.s 

✓ Daily field inspection. pay quantity verification, 
and documentation 

✓ Contract administration, RFls, submittals, and 
change order processing 

✓ Enforcement of DBE participation, Davis­
Bacon wages, and Buy America compliance 

✓ Stakeholder and utility coordination to minimize 
community -impacts 

✓ QA/QC oversight and coordination of materials 
testing 
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City Alhambra, Pedestrian Countdown Signal Head Installation Project, Federal Project No.: 
HSIPL-5130(022) I Z&K provided construction management and inspection services for the City of 
Alhambra's federally funded Pedestrian Countdown Signal Head Installation Project. The project scope 
included removal of existing pedestrian signal heads and installation of new LED pedestrian countdown 
modules at major intersections throughout the City. Responsibilities included oversight of traffic control 
and staging, inspection of electrical and signal work, verification of quantities, and review of contractor 
submittals. Z&K's team also ensured compliance with Caltrans LAPM documentation, Davis-Bacon 
prevailing wages, Buy America provisions, and DBE participation requirements. This project 
demonstrates Z&K's ability to manage federally funded traffic signal and pedestrian safety 
improvements that directly align with the Adams Avenue Bicycle Facility Project's multimodal and safety 
objectives. 

Similar Features: 

✓ Federally funded project requ1nng Caltrans ✓ Contractor submittal and RFI review 
LAPM documentation and reporting ✓ Davis-Bacon prevailing wage and Buy America 

✓ Traffic signal and pedestrian safety compliance 
improvements ✓ DBE participation monitoring and reporting 

✓ Removal and replacement of electrical and ✓ Traffic control planning and staging at active 
signal equipment intersections 

✓ Daily field inspection and pay quantity ✓ Coordination with City staff and stakeholders to 
verification minimize community impacts 

City of Palm Springs, HSIP Cycle 9 Traffic Signal Improvements 
Federal Project No.: HSIPL-5282(049) I Z&K provided construction management and inspection 
services for the City of Palm Springs' federally funded HSIP Cycle 9 Traffic Signal Improvements 
Project. The project scope included upgrades to nine signalized intersections on major arterials across 
the city, featuring traffic signal modifications, installation of video detection cameras, advanced dilemma 
zone detection, protected left-turn phases, pedestrian countdown heads, new signing and striping, and 
ADA-compliant curb ramp replacements. Z&K's Resident Engineer oversaw contract administration, 
schedule tracking, and Caltrans LAPM documentation, while inspection staff monitored daily 
construction activities, verified pay quantities, and ensured compliance with Davis-Bacon prevailing 
wages, Buy America provisions, and DBE participation requirements. This project demonstrates Z&K's 
ability to deliver federally funded traffic signal and safety improvements that align closely with the 
multimodal and safety objectives of the Adams Avenue Bicycle Facility Project. 

Similar Features to Costa Mesa Projects 

✓ Federally funded project requiring Caltrans ✓ 
LAPM documentation and reporting 

✓ Traffic signal modifications and intersection ✓ 
safety upgrades 

✓ Installation of pedestrian countdown signal ✓ 
heads and ADA curb ramps 

✓ Signing, striping, and roadway safety ✓ 
enhancements 

Daily field inspection, pay quantity verification, 
and documentation 
Contract administration, RFls, submittals, and 
change order processing 
Enforcement of DBE participation. Davis­
Bacon wages, and Buy America compliance 
Coordination with utilities, stakeholders, and 
City staff to minimize impacts 

✓ QA/QC oversight and materials testing 

Z&K has a consistent record of successfully managing federally funded roadway, traffic signal, and 
multimodal safety improvements that required strict compliance with Caltrans LAPM procedures, Davis­
Bacon prevailing wages, Buy America provisions, and DBE participation requirements. Our experience 
demonstrates the ability to balance federal compliance with proactive construction management and 
inspection services, ensuring that projects are delivered safely, efficiently, and to the highest quality 
standards. This proven track record positions Z&K to provide the City of Costa Mesa with a reliable 
partner for the Adams Avenue Bicycle Fadlity Project. 
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RELEVANT EXPERIENCE WITH BICYCLE FACILITY PROJECTS 

City of Corona, Citywide Street Pavement Rehabilitation ~, -~-=-,----e,----------, 

Project No. ST-2021-01 I Z&K provided construction 
management and inspection services for this project which 
was completed on time and within budget. The work involved 
extensive pavement rehabilitation on major arterials, 
micromilling, slurry seal, and resurfacing across multiple 
corridors. As part of the multimodal improvements, the project 
installed new Class II striped bike lanes using thermoplastic 
striping, refreshed pavement markings, and raised markers 
to enhance visibility for cyclists. Additional safety upgrades 
Included construction of ADA-compliant curb ramps and 
pedestrian crossings, as well as installation of multiple solar­
powered HAWK pedestrian hybrid beacons to Improve safety at key intersections. Z&K's Resident 
Engineer oversaw contract administration, schedule monitoring, and QA/QC documentation, while 
inspection staff verified pay quantities, enforced compliance with City standards, and coordinated with 
contractors to maintain safe mobility for bicyclists, pedestrians, and vehicles during construction. 

Similar Features: 

✓ Pavement rehabilitation and slurry seal ✓ Installation of pedestrian safety features, 
✓ Installation of Class II striped bike lanes including HAWK beacons 
✓ Thermoplastic roadway and bike lane striping 

with raised markers 
✓ Daily inspection and compliance oversight 
✓ Traffic control on active arterial roadways 

✓ ADA-compliant curb ramp construction ✓ Coordination with utilitles and public 
stakeholders 

City of El Segundo, El Segundo Boulevard 
Improvement Project (PW 23-02) I Z&K provided 
construction management and inspection services for 
the City of El Segundo's El Segundo Boulevard 
Improvement Project. The project scope included 
pavement rehabilitation on this major arterial, traffic 
signal modifications, ADA curb ramps, pedestrian 
crossing upgrades, and installation of new signing and 
striping, including Class II striped bike lanes. Z&K's 
Resident Engineer oversaw contract administration, 
utility coordination, and schedule monitoring, while 
inspection staff verified quantities, enforced 
compliance with City standards, and ensured safe 

implementation of bike lanes and roadway striping. This project reflects Z&K's ability to manage 
complex corridor improvements that integrate bicycle facilities with roadway, pedestrian , and traffic 
signal upgrades. This project was completed on time and within budget. 

Similar Features: 

✓ Pavement 
resurfacing 

rehabilitation and corridor ✓ Signing, striping, and multimodal roadway 
safety enhancements 

✓ Installation of Class II striped bike lanes with 
thermoplastic striping 

✓ Traffic signal modifications and video detection 
upgrades 

✓ ADA-compliant curb ramp and pedestrian 
improvements 

✓ Daily inspection, pay quantity verification, and 
compliance oversight 

✓ Traffic control on active arterial streets 
✓ Coordination with City staff, utilities, and 

community stakeholders 
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City of Chino, Citywide Slurry Seal Program I 
Z&K provided construction management and 
inspection services for the City of Chino's Project, 
which improved roadway conditions and extended 
pavement life across multiple corridors. The project, 
completed on time and within budget, included 
slurry seal resurfacing, crack sealing, and 
pavement preparation, along with new Class II bike 
lanes and green conflict-zone striping at 
intersections and driveways to improve visibility and 
cyclist safety. Z&K's inspection team provided daily 
field oversight, verified pay quantities, and ensured compliance with City standards, while coordinating 
traffic control to maintain safe access for bicyclists, pedestrians, and motorists during construction. The 
addition of enhanced bike lanes reflects the City's commitment to expanding its multimodal network 
and highlights Z&K's experience delivering pavement projects that integrate bicycle facilities. 

Similar Features: 

✓ Slurry seal resurfacing and crack sealing on ✓ 
arterial and collector streets 

ADA-compliant curb ramp coordination with 
striping 

✓ Installation of Class II bike lanes with ✓ 
thermoplastic striping 

Daily inspection, pay quantity verification, and 
contract compliance 

✓ Green painted conflict zones at intersections ✓ Traffic control management on active streets 
Coordination with City staff, contractors, and 
community stakeholders 

for cyclist visibility ✓ 

REFE RENCES 

Z&K Consultants has developed a strong working relationship with the City of Costa Mesa through our 
successful delivery of roadway, maintenance, and facil ity improvement projects. Our team has provided 
construction management and inspection services for pavement rehabilitation, slurry seal, ADA 
improvements, traffic control , and sports facility upgrades, always emphasizing proactive 
communication, accurate documentation, and responsiveness to City staff. We are pleased to provide 
additional project details, sample deliverables, or facilitate direct communication with City staff from 
recent projects to further demonstrate our performance. This history of reliable service underscores 
Z&K's commitment to transparency, accountability, and our continued readiness to support the City of 
Costa Mesa on the Adams Avenue Bicycle Facility Project. 

G 
City of Corona, Cit wide Street Pavement Rehab Project 

Contact Name: 
Address: 
Phone & Email: 

Aftab Hussain, Assistant Utilities Director 
400 S Vicentia Ave, Corona, CA 92882 
909 202-5981, aftab.hussain coronaca. ov 

City of Chino, Citywide Slurry Seal Program 
Contact Name: 
Address: 
Phone & Email: 

Address: 
Phone & Email: 

Michele Hindersinn, Principal Engineer 
13220 Central Ave, Chino, CA 91710 
909 334-3213, mhindersinn cityofchino.or 

Cheryl Ebert, PE, City Engineer 
350 Main Street, El Segundo, CA 90245 
310 524-2321, cebert else undo.or 

Additional references available upon request. 
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FINANCIAL CAPACITY 
Z&K Consultants, Inc. has the financial stability and resources necessary to successfully perform 
construction management and inspection services for the Adam? Avenue Bicycle Facility Project. Our 
firm maintains a solid financial position supported by steady growth, diverse municipal contracts, and 
responsible fiscal management since our founding. Z&K has consistently demonstrated the ability to 
manage multiple projects concurrently while maintaining adequate working capital, insurance coverage, 
and bonding capacity to meet client requirements. 

I 

We understand the City may request financial data to evaluate our capabilities, and Z&K will provide 
all necessary documentation, including audited financial statements, banking references, bonding 
information, and insurance certificates, upon request. This transparency reflects our commitment to 
accountability and ensures the City's confidence in our ability to perform as a reliable, long-term partner. 

FEE SCHEDULE 
In accordance with the requirements of the RFP, Z&K Consultants, Inc. will submit the Fee Schedule 
as a separate document. The schedule will include hourly rates for all proposed personnel by task, 
along with a total not-to-exceed amount for the project. All costs for meetings, reproduction, materials, 
and associated project expenses will be itemized and incorporated into the total not-to-exceed amount 
to provide the City with a complete and transparent cost proposal. 

DISCLOSURE 
Z&K Consultants, Inc. has no past or current business or personal relationships with any current Costa 
Mesa elected official, appointed official, City employee, or family member of any current Costa Mesa 
elected official, appointed official, or City employee. 

Should any potential conflict of interest arise in the future, Z&K is committed to promptly disclosing it to 
the City to ensure full transparency and compliance iyyith all ethical and contractual requirements. 

PROFESSIONAL SERVICES AGREEMENT 

Z&K Consultants, Inc. has reviewed the City of Costa Mesa's sample Professional Services Agreement 
included as Appendix E of the RFP. We have no exceptions or conditions to the Agreement and will 
execute the contract as provided by the City. 

CHECKLIST OF FORMS TO ACCOMPANY PROPOSAL 
., 

Z&K C<2nsu,ltants, Inc. has completed and included the required forms, located in Ap~ndix F of the 
RFP; as part of this propesal. :fhese forms include: 

,, ~ I 

1. -vendor Application Form~ 
2. Company Profile & References 
3. Ex Parte Communications Centificate 
4. Disclosure of Government Positions 
5. Disqualifications Questioo..m_aire 
6. Bidder/Applicant/q_ontractor Campaign Contribution ...._;;;.=---~ 



COMPANY PROFILE & REFERE.NC.ES (Continued) 

Submit the company names. addresses. telephone numbers. email, contact names. and brief contract descripLions l'r at leas1 
1 hrt:e clienrs, preferably other munit:ipalities ror whon, cornpar1:1ble projects have been completed or submit lellers frn111 

your references which include tile requested infonnat1on. 

Company Name: City of Corona 

Telephone Number: (909) 202-5981 

Contact Name: Aftab Hussain, Assistant Utilities Director 

Contract Amount: $500,000 

Email: aftab.hussain@coronaca.gov 

Address: 400 S Vicentia Ave, Corona, CA 92882 

Construction Management & Inspection Services for City of Corona, 
Brief Contract Description: Citywide Street Pavement Rehab Project 

Company Name: City of Chino 

Telephone Number: 

Contact Name: 

Contract Amount: 

Email: 

Address: 

(909) 334-3213 

Michele Hindersinn, Principal Engineer 

$400,000 

mhindersinn@cityofchino.org 

13220 Central Ave, Chino, CA 91710 

Brief Contract Description : Construction Management & Inspection Services for City of Chino, 
Citywide Slurry Seal Program 

Company Name: City of El Segundo 

Telephone Number: 

Contact Name: 

Contract Amount; 

Email: 

Address: 

(310) 524-2321 

Cheryl Ebert, City Engineer 

$500,000 

cebert@elseg undo .org 

350 Main Street, El Segundo, CA 90245 

Brief Contract Description: Construction Management & Inspection Services for City of El 
Segundo, El Segundo Boulevard Improvement Project 
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EX PARTE COMMUNICATIONS CERTIFICATION 

Please indicate by signing below one of the following two statements. Only sign one statement. 

I certify that Proposer and Proposer's representatives have not had any communication with a City 
Councilmember concerning informal RFP No. 2s-11 FOR CMCI at any time after November 09, 
2020. 

cetU~ 
Signature 

Crystal Fraire 

Print 

Date: 9/23/25 

OR 

I certify that Proposer or Proposer's representatives have communicated after November 09, 2020 
with a City Councilmember concerning informal RFP No. __ FOR ____ . A copy of all such 
communications is attached to this form for public distribution. 

Date: -----------
Signature 

Print 

rage !~ of36 



DISCLOSURE OF GOVERNMENT POSITIONS 

Each Proposer shall dfsclose below whether any owner or employee of Contractor currently hold 
positions as elected or appointed officials, directors, officers, or employees of a governmental entity or 
he.Id such positions in the past twelve months. List below or state "None." 

None. 
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FEE SCHEDULE 



m3CONSUL T ANTS 
BU I LDING SOLUTIONS 

FEE SCHEDULE 
September 23, 2025 

City of Costa Mesa 
Public Works Department 
77 Fair Drive, Costa Mesa, CA 92626 

Subject: Fee Proposal for Construction Management and Inspection Services - Adams Avenue 
Bicycle Facility Project (City Project No. 25-11, Federal Project No. STPL-5312(108)) 

Dear Selection Committee, 

Z&K Consultants, Inc. (Z&K) is pleased to submit our cost proposal to provide Construction 
Management and Inspection Services for the Adams Avenue Bicycle Facility Project. Our proposed 
not-to-exceed fee is $241,374.00, which includes all labor, materials, transportation, insurance, and 
administrative costs. The City will negotiate the final fee with the selected consultant, and this 
proposal reflects compliance with all prevailing wage and labor requirements of the State of 
California. All rates are ful ly burdened, including overhead, profit, and insurance, and our personnel 
will meet all applicable labor standards for the full duration of the project. 

Z&K Consultants, Inc Hourly Rates: 

Resident Engineer ................................ ...................................................................................... $166 .. 00 
Senior Construction Inspector .............. ....... ..................................... .................... ........ .............. $155.00 
Project Manager/Office Engineer .......... , ..................................... ................ ................................ $142.00 
Labor Compliance Officer ... ,. ................ , ............................................................. ........................ $135.00 
Material Testing & Geotechnical Services ................................................................................. Attached 

COST PROPOSAL TERMS & CONDITIONS 

Staff Substitution & Support I Qualified 
alternate staff may be assigned as needed and 
billed per the approved rate schedule. 

Subconsultant Costs l Subcontracted services 
billed at cost plus 10% for coordination and 
oversight. 

Exclusions I Excludes surveying and SWPPP 
services unless added by amendment. 

Late Payment Interest I 10% annual interest 
may apply to undisputed invoices unpaid after 30 
days, unless disputed in writing within 7 days. 

Invoices I Submitted monthly within three months 
of services. Includes cover sheet and detailed 
timesheets. Additional backup billed at $148/hour; 
invoicing meetings billed at contract labor rates. 
Net 30 days. 

Overtime & Double Time I Overtime (1.5x) 
applies beyond 8 hrs/day or 40 hrs/week; double 
time (2.0x) on Sundays/holidays. OT/OT applies 
when required by contractor schedule or 
conditions. Inspectors will provide coverage 
whenever the contractor is working. 

I am authorized to bind Z&K Consultants, Inc. to this proposal and will serve as the point of contact 
for the duration of the contract. By signing below, I affirm that all submitted information is accurate 
and that this proposal shall remain valid for no fewer than 120 days. 

Crystal Fraire, PE, President/Principal-in-Charge 
17130 Van Buren Blvd. #122, Riverside, CA 92504 
Phone. 951.310.7470 I cfraire@zandkconsultants.com 

(951} 310-7470 I info@zandkconsultants.com I www.zandkconsultants.com ~ rJ lffl 



NOT-TO-EXCEED FEE' SCHEDULE 

Below is the not-to-exceed fee schedule for the Adams Avenue Bicycle Facility Project (City Project No. 25-11, Federal Project No. 
STPL-5312(108)). Material testing services will be provided by a certified subconsultant (Converse Consultants) on an as-needed 
basis. The proposed fee is based on a construction duration of 90 working days (approximately 18 weeks). This cost proposal includes 
all Construction Management, Inspection, Labor Compliance, and administrative support services required to successfully manage and 
deliver the project in compliance with City, State, and Federal requirements. 

--------------- - - -_- --~- - ----,.- - ..... ~ 

[_ - ~rf ~O~~t~~!=t~on _,P~~s_e,:_ _ J 
~~~([ill)~ I 

Resident Senior Project Labor Material 
Task/ Classification I Engineer Construction Manager I Compliance Testing I Total Cost Inspector Office Engineer Officer (Converse (Hrs) (Hrs) {Hrs) {Hrs) Consultantsl 

Hourly Rate I $166.00 $155.00 $142.00 $135.00 

24 24 24 4 - $11,652.00 

270 720 270 90 - $206,910.00 

Material Testing Services $11,160.00 $11,160.00 

11111 -Project Closeout 24 24 24 4 - $11,652.00 

Total Hours 318 768 318 98 

Total Cost $52,788.00 $119,040.00 $45,156.00 $13,230.00 I $11,160.00 I $241,374.oo 

The above hours are an estimate of total hours for each team member per task. The total subtask hours will change as the City and the 
project dictate. Our team will redistribute hours as necessary throughout the project. Our proposed and fully committed team is fully 
capable and exceptionally qualified. They have held many leadership roles and supervisory management positions in many local 
agencies including the private and public sectors. All can multi-task, are multi-disciplined, and have a full understanding of all aspects of 
the proposed project requirements. 

m3CONSULT ANTS 
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CONVERSE CONSULTANTS 
Schedule of Fees - Geotechnical Laboratory Testing 

Compensation for laboratory testing services will be made in accordance with this fee schedL1le which includes test report(s) and 
engineering time. Costs of tests not on this schedule. will be by quote and/or in accordance with our current hourly fee schedule. The 
rates are based on non-contaminated soil. A surcharge will be charged for handling contaminated material, which will be 
determined based on the project. This fee schedule is valid through December 31. 2025. 

IDENTIFICATION AND INDEX PROPERTIES TESTS 
Visual Classlficatron. ASTM 02488.............. . ... . ...... 15.00 
Engineerlng Classification, ASTM D2487 ... , .................... 20.00 
'Moisture Content and Dry (bulk) Denslty. 

ASTM 02216 and 02937 ....... ...................................... 20.00 
Moisture Content. ASTM 02216 .,. ...... ................ , ...... 15.00 

Shrinkage Limit. ASTM D4943... .. ......... ....... , ........ . , .85.00 
Atterberg Limits, ASTM 04318 

Several points ··"······· ... ............................................. 150.00 
One Point ..................................................................... 50.00 

Particle Size Analysis, ASTM 06913 
Fine Sieve. from +#200 to #4 ................................. 100.00 
Coarse and Fine Sieve. from #200 to 3 in ................. 180.00 
Hydrometer ... ..................... ,. ................................. 120.00 

Percent Passing #200 Sieve. ASTM 01140 ............... ...... BO.DO 
Specific Gravity 

Fine, passing #4 sieve, ASTM D854. . . . ...... ... .... ... . 90.00 
Coarse, ret,3ined on #4 sieve, ASTM C127 ................ 90.00 

Sand Equivalent Test, ASTM 02419 ................ .......... ..... 110.00 
Double Hydrometer Dispersion, ASTM D4221 ..... .......... 150.00 

COMPACTION AND BEARING STRENGTH 
Standard Proctor Compaction, ASTM D698 or ASTM D1557 

Method A or B .......................................................... .. 200.00 
Method C, 6" mold ......... .......................................... .. 200.00 

California Impact Method. Caltrans 216 ........... .............. 200.00 
R-value. ASTM D2844 and CTM301 ........ ..... ................. 250.00 
California Bearing Ratio (CSR), ASTM 01883 

1 Point.. ....... ... ... ................... ...................................... 530.00 
3 Points ............... , .... ,, .... ......... ................................... 750.00 

Relative Density 
0.1 Cubic Foot Mold .. .......................................... ... 200.00 
0.5 Cubic Foot Mold ................... ... ........................ 300.00 

SHEAR STRENGTH 
Torv.-ine/Pocket Penetrometer ................ .. .............. ......... 25 00 
Direct Shear 

Quick Test.. ........... .............................................. .. ... 75.00 
Consolidated, Drained, granular soil. 

ASTM D3080 .... ................................................. 200.00 
Consolidated. Drained, fine grained soil, 

ASTM 03080 ........ . ,............... .... ... .. . .. 250.00 
Consolidated, Undrained, fine grained soil.. ............... 200.00 
Residual Strength, per cycle ......................... , ........... ... 60.00 
Remolded Specimens ......... ......................................... 60.00 

STATIC UNIAXIAL AND TRIAXIAL STRENGTH TESTS 
(PER POINT) 
Unconfined Compression. ASTM D2166 ........................ 150.00 
Unconsolidated. Undrained, ASTM '02850 .................... . 160.00 
Consolfdated, Undrained, per polht ........................ ... .. 700.00 
Consolidated. Drained. per point ... ..................... ............ 700.00 
With Pore Pressure Measurement, per load ... ... ............. 150.00 
Remolded Spedmen................... . ............. , ... ,, .,. 90.00 

CONSOLIDATION (ASTM2435) AND SWELL COLLAPSE 
(ASTM 04546) TESTS 
8 Load Increments .......... ................ .................... , ... ....... 220.00 
Additional Load lncrement ...... , .................. ....................... 50.00 
Time-Ratio, per load increment ..... ........... ........................ 90.00 
Single Point. collapse test.. .......... ..... ,. ............. , .......... ..... 90.00 

Converse Consultants GL T2025 

Slngle Load Swell, ASTM D4546 
Ring Sample, Field Moisture .. ................................ .... 90.00 
Ring Sample, Air Dried ........................................ , ........ 90.00 

Remolded Sample ........... , ......................... ....... ................ 60.00 
Expansion Index Test, UBC 29-2/ASTM 04829 ....... ......... 130.00 

HYDRAULIC CONDUCTIVITY TESTS 
Constant Head, ASTM 02434 ... ................ ............ ..... .... 250.00 
Falling Head Flexible Wall, ASTM 05084 ............. .......... . 300.00 
Triaxial Permeability, EPA 9·100 .............. .............. ......... 350.00 
Remolded Specimen ........ , ................ ..... ........................... 60.00 

CHEMICAL TESTS 
Corroslvity (pH. resistivity, sulfates, chlorides) ................. 220.00 
Organlc Content. ASTM 02974 ................... , ......... ............ 80.00 

Conditions: Unit rates presented on this fee schedule are for routinely 
performed geotechnical laboratory tests. Nurnerous other earth rnaterial 
physical tests can be performed in ollr geotechnical laboratories, including 
rock core. soil cernent and soil lirne rni>cture tests. Tests not listed can 
be quoted upon request. 

Prices are based on the assumption that samples are uncontaminated and do 
not contain heavy metals. acids. carcinogens and/or volatile organics which 
can be measured by an organic vapor analyzer or photoIonization detector 
with a coneentrat1on greater than 50 parts-per.millfon (ppm) Quoted testing 
fees are based on the assumption that no protective elothing will be requi red 
to handle samples. If Level D protective olol.hing WIii be reqL1ired during 
I,andllng of samples (as defined in Federal CFR Part 1910.120). then a 40% 
increase in fees presented in this schedule will be applied Level C protective 
clothing will be a 60% increase in fees. Converse will not handle samples that 
require either Level B or Level A protection in our geotechnrcal laboratories. 
Contarninated samples will be returned to the client, Uncontaminated samples 
will be disposed of 30 days after presentation of test results. The client rnust 
disclose the source of samples. Samples imported from out of state will be 
incinerated after testing in accordance with requirements of the United States 
Department of Agriculture. Soil samples obtained wiU,in t11e Stale of California 
currently designated quaran~ne areas Will also be incinerated in accordance 
with the requirement of the State of California, Department of Food and 
Agriculture. Division of Plant Industry . .Pest Exclusion. A $5.00 incineration 
fee will be added to each sample that 1s required to be 1nc1nerated in 
accordance With State and Federal law. 

Test results requiring plots will be presented ln a publishable fonnat generated 
from computer programs. Otherwise. raw test numbers will be presented A 
minimum laboratory fee of $50.00 will be charged to present and mail lest 
results. Beyond the standard U.S. Mail delivery. specialized transmittal will be 
charged at additional cost (e.g .• Federal Express. UPS. etc.) Geotechnical 
testing does not include engineering and/or geologic review and analysis, 
Typical turnaround for geotechnical laboratory testing is two w-eeks (or roughly 
ten working days) To expedite !est turnaround to five wort<irig days. a 50% 
increase in the fees 1n this scl1edule will be applied. Many geotechnical tests 
reqUire at least one week to perfom, in accordance with ASTM or other 
standard speclfications. Fees presented 1n this schedule for relatively 
undisturbed direct shear, consolidation or expansion pressure tests are based 
on the assumption that 2 416-indi inside diameter brass ring samples will be 
provided to the geotectin1cal laboratory for testing. Remolded spedmens will 
be compacted fn standard 2.5-inch outside diameter brass rings for direct 
shear. consolidation and expansion pressure tests. All fees presented in this 
schedule are based on lhe assumption that the client will deliver samples to 
our laboratcxy at no additional cost to Converse. 

Invoices will be ,ssued monthly and are payable on receipt unless olherwise 
agreed upon. Interest of 1.5% per month (but not exceeding the maximum 
allowed by law) will be payable on any an,ount not paid within thirty days: 
payment thereafter to be applied first to accrued interest and then to ttle 
principle unpaid amounl The Client shall pay any attorneys' fees or other 
costs incurred 1n collecting any delinquent amounts. 



CONVERSE CONSULTANTS 
Schedule of Fees - Materials Laboratory Testing 

Compensation for laboratory testing services will be based on rates in accordance with this fee schedule Which includes test report(s) 
and engineering time. Costs of tests not on this schedule will be by quote and/or in accordance with our current hourly fee schedule. Our 
services will be performed in accordance with the General Condrtions. This fee schedule is valid through December 31 , 2025 

AGGREGATES 
Moisture Content, ASTM 02216 .............................................. 15.00 
Particle Size Analysis 

Coarse, ASTM C136, each ..................... ,., ........... , ......... . 100.00 
Coarse and Fine, ASTM C136 & C137), each ....... .... , .... ,. 180.00 

Specific Gravity & Absorption 
Coarse Aggregate, ASTM C127 ........................................ 85.00 
Fine Aggregate, ASTM C128 ............................................. 85.00 
Unlt Weight per Cubic Foot, ASTM C29 ... , ........................ 75.00 
Soundness. Soditlm or Magnesfum. ASTM C88. each ..... 200.00 
Potential Alkali Reactivity, ASTM 0289 ............................ 300.00 
Freeze Thaw Soundness .................................................. 175.00 
Los Angeles Abrasion, per class, ASTM C131. C535 ....... 220.00 
Sand Equivalent. ASTM 02419 .............................. .. , .. ..... 110.00 
Lightweight Particles, ASTM C123, each ........ .................. 85.00 
Clay Lumps & Friable Particles. ASTM C142. each ....... 120.00 
Stripping Test. ASTM D1664. each ............. ................... 85.00 
Organic Impurities. ASTM C40 .............. .................... ... 75.00 
Durability ................................................................. . By Quote 

CONCRETE TESTS 
Laboratory Trial Batch. ASTM C192 ............................... By Quote 
Laboratory Mix Deslgn. Historical Data ............................. By Quote 
Compression Test, 6"x12" Cylinder. ASTM C39. each ............. 50.00 
Lightweight Concrete 

Compression ....... ............................................................... 50.00 
Unit Weight. .................. ,, .... ,. ..... ........................................ 50.00 

Specimen Preparation, Trimming or Coring, each ................... 60.00 
Bond Sfren_gth, ASTM C321 

Prepared by Converse ................... ,. ................................. 150.00 
Prepared by Others ............................................................ 80.00 

Core Compression Test. ASTM C12. each ....... ...................... 80.00 
Flexure Test. 6"x6" Beams. ASTM C78, each ............. , .... ,..,. 110.00 
Modulus of Elasticity, Static. ASTM G469, each .................... 150.00 
Length Change. ASTM C157. 3 bars. 5 readings each . 

up to 26 days,.,., .................................. ,. ................... ., .... 320.00 
Splitting Tenslle. 6"x12" Cylinders. each ............................... 80.00 
Field Concrete Control (sampling. slump, temperature, 

cast 4 cylinders. molds, cylinder pick-up, within 1 O miles 
of office, stand-by extra). ASTM/UBC, hourly rate 
schedule, or each cylinder ......................... , ........................ 95.00 

Field Concrete Control (same as above plus air content test), 
ASTM/UBC. each cylinder ......................... .............. ... , ..... 95,00 

Hold Cylinder ............ ......... ,....................................... 10.00 
Cylinder Mold, sent to job site but not cast by Converse or 

returned to Converse .......................................................... 5.00 

MASONRY (ASTM C1 40. E447, UBC STANDARD 24-22) 
Moisture Content, as received. each ........................................ 20.00 
Absorption. each ........ ................................. ,. ......................... 50.00 
Compression. each ........................ .......................................... 55.00 
Shrinkage. ASTM C426, each ............................ ....... , ........... 100.00 
Net Area and Volume, each ..................................................... 25.00 
Masonry Blocks, per set of 9 .................................................. 450.00 
Masonry Core Compression. each ....... ,. ............. , ........... ........ 55.00 
Masonry Core Shear, each ............. ,. ....................................... 55.00 
Masonry Core Trimming, each ................ , ................................ 55.00 
Compression Test. grouted prisms. 8"x8"x16'·. each .......... ,.,. ·120.00 
Compression Test, grouted prisms, 12' x16"x16". each .......... 130.00 
Compression Test 

2"x4" Mortar Cylinder, each ..................... , ......................... .40.00 
3'x6" Grout Prisms, each .................................................... 40.00 
2" Cubes. ASTM C109, each .............................................. 40.00 

Cast by Others ..... , ........................... ........................................ 40.00 
Mortar or Grout Mix Designs .............................................. By Quote 

FIREPROOFING TESTS 
Oven Dry Density, per sample ......... ...................................... 70.00 
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MOISTURE EMISSION TEST 
Moisture Emission Test Kil.. ......... , ................................. , ........ 70.00 

ASPHAL TIC CONCRETE 
Stability, Flow, and Unit Weight, ASTM D6927 ... .................. 200.00 
Marshall ASTM 0 1559, ASTM 02726 ... ,. ......... .................... 200.00 
Measured Maximum Specific Gravity of Mix, ASTM D2041 . 

Rice Method, each .................................... ..................... 95.00 
Vold Analysis of Cores or Marshall Specimens, 

Calculations Only. ASTM 03203, set of 2 or 3 .................. 60.00 
Laboratory Mixing of.Asphalt & Concrete. per sample ............. 75.00 
Complete Asphalt Concrete Mix Design 

Hveem or Marshall ............... ....................................... By Quote 
Extraction of Asphalt and Gradation, ASTM D2172, Method B. 

or California 310, including ash correction , each ............. 210.00 
Extraction of Rubberized Asphalt & Gradation. eacti ............. 250.00 
Specific Gravity. ASTM 02726 or ASTM 01188 

Uncoated .......................................................................... 95.00 
Coated ............................................................................. 105.00 

Immersion-Compression ........................ , ............. ............... .400.00 
Particle Coating, ASTM D2489 .............................. ............... ,.60.00 
Stripping, ASTM 01664 .......................................................... 70.00 
Moisture or Volatile Distillates in Paving Mixtures. or 

Materials Containing Petroleum Products or 
By,Products ........................ ......... .......... .......................... 220.00 

Retained Strength, ASTM 0 1074/01075. 6 specimens .. .. By Quote 
Retained Stability. Mil, Std. 520A. Method 104. 

6 specimens .............................. , ..... .......................... By Quote 
CBR. ASTM 01883, including M/0 Curve, 1 point ............... 350.00 
Asphalt Temperature .................................................... ........ ... 15.00 

STRUCTURAL STEEL 
Tensile Test#9 Bar or Smaller, each ...................................... 60.00 
Bend Test #9 Bar or Smaller. each ...................................... . 60.00 
Tensile Test #10 Bar or Greater, each ................................. 280.00 
Tens11e Test#14 Bar, each ......... .......................................... 310,00 
Rebar Coupler Tensile Test ............................ ...................... 100.00 
Tens11e Test, Welded #9 Bar or Smaller. each ...................... 100.00 
Tensile Test. Welded #10 Bar or Greater, each .................... 280.00 
Tensile Test. Welded #14 Bar. each .................... ................. 310.00 
Tensile Test, Mechanically Spliced, #9 Bar or Smaller. 

each ................................................................. ............. 180.00 
Tensile Test. Mechanically Spliced, #10 Bar or Greater. 

e-ach ....... ........................................... .............................. 350.00 

HIGH STRENGTH BOLT, NUT. AND WASHER TESTING 
Wedge Tensile Test. A490 Bolts 

Under 100,000 lbs .. each ................................................ 65.00 
Over 100,000 lbs .. each .. . ,. ............................... , .............. 75.00 

Wedge Tensile Test, A325 Bolts 
Under 100.000 lbs .. each .................................................. 70.00 

Tensile Test. Anchor Bolts, tested with displacement 
transducers. each .................. , .................. ..................... .. 300.00 

Nut Hardness, Proof & Cone Proof Load Test. each ............... 50.00 
Washer Hardness, each .......... , ................. .. ............................ 40.00 
A325 or A490, Bolt Hardness Only, each ............... , ............... .40.00 
Bolt A325 or A490 Wedge Tens11e 

Under 100.000 lbs. & Hardness. each ........... ............... ..... 90.00 
Over 100.000 lbs. & Hardness. each ............................... 100.00 

Bolt, Nut & Washer. all tests per sel with bolts 
Under 100.000 lbs ............... .................................. , ..... ,300.00 
Over 100,000 lbs .................................. .......................... 380.00 

See Schedule of Fees - Geotechnical Laboratory Testing for soil 
tesUng. Hourly rates are available upon request. Field Laboratory 
rates are available upon request. Listed unit rates are based upon 
the assumption thaf samples will be delivered to our laboratory at no 
cost to Converse. 



CONVERSE CONSULT ANTS 
Prevailing Wage Schedule of Fees 

Personnel 

Introduction 
It is the objective of Converse Consultants to provide its clients with quality professional and technical services and a continuing source 
o f professional advice and opinions. Services wil l be performed in a manner consistent with that level of care and skill ordinarily exercised 
by members of the profession currently practicing in the same locality under simllar condltions. This fee schedule is valid through 
December 31 , 2025. 

Hourly Charges for Personnel 
Staff asslgnments will depend on personnel availability. job complexlty. project sHe location. and experience level required to satisfy the 
technical requirements of the project and to meet the prevailing standard of professional care. 

Field Technical Services (all including vehicle and equipment) 
Construction Inspector - ACI/ICC and/or AWS/CWI certified (concrete. post-tension, masonry, 

structural steel. fireproofing; includes concrete batch plant and local steel fabrication inspections) .. ............. ................ $150 
DSA Masonry Inspector .......... ...... .................................... ...... ............ ..... ......................... ....................................................... 150 
Non-Destructive Testing Inspector (ultrasonic, magnetic particle, dye penetrant, skidmore. pull testing, 

torque testing, Schm1dt hammer, and pachometer) .. ............... .......................... .................... .............. ..... ........... ....... 155 
Coring Technician , ........ .......... , ................... ............... ............... , ... ., .... , .............. ,.. ... ,., ...... , ...................... , .......... , .................. 150 
Soils Technician (soil. base. asphalt concrete, and moisture emission testing) ........ ......... ....................... .... ................... ....... 150 
Sample Pick-Up .................................................................... .............................................. ....................................................... 60 

Professional Services (consultation for field and office, if requested) 
Staff Professional ............... . ,................................................................... . .. ..... . ... ,......... ... .... .. ..... ................... $140 
Senior Staff Professional ....... ............... .................................................... ......... .... .. ...... ................................ ......... ............... ... 145 
Project Professional ................. .... .................... ... , ..... , ... u . . ....... . . . . .... --.. . ...• . ..... . ... ..... . . . • .. . . . . . .•. •.•. 155 
Project Manager ..... ...... ............................................ ........ ........ ..... .............. .................................. ... .............. ............ ....... ....... 160 
Senior Profess ional .................................................................................................................................................................. 180 
Principal Professional ...... ........................................................ , .......................................... .................................... , ................ 21 O 
Principal Consultant ..... .............. ...... .. ....... ...... ......... .................... ........................... ...... ............... .................. .. ........... ........ ..... 225 

Laboratory Testing 
Laboratory Technician......................... ........................................................................................ ... . ........ . ....... ...... Per Test 

(see Geotechnical Laboratory Testing and Materials Testing Services fee schedules.) 
Laboratory Supervisor ..... ..................... .. .... ... .............. ... ............................. ... .................................... ........................ .............. $85 

Office Support 
Clerlcal/Word Processing ...................... ............................................................................................................ .......... ..... .. ..... $80 
Drafting ...................................................... ...................................... .................. ...... ............................... ..... , ................ .............. 85 
CAD Operator/Draft1ng Manager .................................................... .......... ............. ........... .... ............... .......................... ............. 90 

Overtime and special shift rates for Field Services personnel are determined in accordance wi th Prevailing Wage law. Travel time to and 
from the job site will be charged at the hourly rates for the appropriate personnel. 

Expenses 
1. Exploration expenses (drilling. trenching. etc.) are charged at cost plus fifteen percent. 
2. Travel and subsistence expenses (transportation, room and board, etc.) for individuals on projects requiring travel and/or living 50 

miles away from the project site are charged at cost plus fifteen percent 
3. Automobile and truck expenses are charged at cost plus fifteen percent (rentals) or at the current IRS milage rate per mile for 

company-owned vehicles traveling between principal office and project. 
4 Other out-of-pocket direct project expenses (aerial photos, long-distance telephone calls, permits, bonds. outside printing services, 

tests, etc.) are charged at cost plus fifteen percenl 

Invoices 
1. lnvolces will be submitted to the Client on a monthly basis, and a final bill will be submltted upon completion of services. 
2 . Payment is due upon presentation of invoice and is past-due thirty days from invoice date. In the event Client fails to mal<e any 

payment to Converse when due, Converse may immediately cease work hereunder until said payment. together with a service charge 
at the rate of eighteen percent per annum (but not exceeding the maximum allowed by law) from the due date. has been received. 
Further, Converse may at its sole option and discretion refuse to perform any further work irrespect1ve of payment from Client in the 
event Client fails to pay Converse for services when said payments are due. 

3. Client shall pay attorneys· fees or other costs incurred tn collecting any delinquent amount. 

General Conditions 
The terms and provisions of the Converse General Conditions are incorporated into this fee schedule as though set forth ln full. If a copy 
of the General Conditions does not accompany this fee schedule, Client should request a copy from this office. 

Converse Consultants PW2025 
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