ATTACHMENT 1

PROFESSIONAL SERVICES AGREEMENT
FOR PROFESSIONAL ENGINEERING

THIS AGREEMENT is made and entered into this 3d day of February, 2009 (“Effective Date”),

by and between the CITY OF COSTA MESA, a municipal corporation (“City”), and CIVIL SOURCE, a
Califorma corporation (“Consuitant™).

WITNESSETH:

A. - WHEREAS, City proposes te have Consultant provide professional engineering for the design of

the reconstruction of Vanguard Way, Wilson Street and Mendoza Driv?, as described herein below; and

B. WHEREAS, Consultant represents that it has that degree of specialized expertise contemplated
within California Government Code, Section 37103, and holds all necessary licenses to practice and
perform the services herein contemplated; and

C. ~ WHEREAS, City and Consultant desire to contract for specific services in connection with the

project described below (the “Project”) and desire to set forth their rights, duties and liabilities in
connection with the services to be performed; and '

D. WHEREAS, no official or -employee of City has a financial interest, within the proﬁsions of
California Government Code, Sections 1090-1092, in the subject matter of this Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants and conditions contained
herein, the parties hereby agree as follows:

1.0. SERVIC’ES PROVIDED BY CONSULTANT

1.1.  Scope of Services. Consultant shall provide the professional services described in the
City’s Request for Proposal (“RFP”) attached hereto as Exhibit “A” and incorporated herein by
reference and Consultant’s Response to City’s RFP (the “Response™).

A copy of said Response is
attached hereto as Exhibit “B” and incorporated herein by this reference.

1.2.  Professional Practices. All professional services to be provided by Consultant pursuant
to this Agreement shall be provided by personnel experienced in their respective fields and in a manner
consistent with the standards of care, diligence and skill ordinarily exercised by professional consultants
in similar fields and circumstances in accordance with sound professional practices. Consultant also
warrants that it is familiar with all laws that may affect its performance of this Agreement and shall
advise City of any changes in any laws that may affect Consultant’s performance of this Agreement.

1.3. Warranty. Consultant warrants that it shall perform the services required by this
Agreement in compliance with all applicable Federal and California employment laws including, but not
limited to, those laws related to minimum hours and wages; occupational health and safety; fair
employment and employment practices; workers’ compensation insurance and safety in employment;
and all other Federal, State and local laws and ordinances applicable to the services required under this
Agreement. Consultant shall indemnify and hold harmless City from and against all claims, demands,
payments, suits, actions, proceedings, and judgments of every nature and description including
attorneys’ fees and costs, presented, brought, or recovered against City for, or on account of any liability



under any of the above-mentioned laws, which may be incurred by reason of Consultant’s performance
under this Agreement.

1.4. Non-discrimination. In performing this Agreement, Consultant shall not engage in, nor
permit its agents to engage in, discrimination in employment of persons because of their race, religion,
color, national origin, ancestry, age, physical handicap, medical condition, marital status, sexual gender
or sexual orientation, except as permitted pursuant to Section 12940 of the Government Code. Violation
of this provision may result in the imposition of penalties referred to in Labor Code, Section 1735.

1.5 Non-Exclusive Agreemeni. Consultant acknowledges that City may enter into
agreements with other consuitants for services similar to the services that are subject to this Agreement

or may have its own employees perform services similar to those services contempiated by this
Agreement. :

1.6. Delegation and Assignment. This is a personal service contract, and the duties set forth
herein shall not be delegated or assigned to any person or entity without the prior written consent of
City. Consultant may engage a subcontractor(s) as permitted by law and may employ other personnel to
perform services contemplated by this Agreement at Consultant’s sole cost and expense.

~ 2.0. COMPENSATION AND BILLING

2.1. Compensation. Consultant shall be paid in accordance with the fee schedule set forth in
Exhibit “C,” attached hereto and made a part of this Agreement (the “Fee Schedule”). Consultant’s

compensation shall in no case exceed One Hundred Fifty-Two Thousand Four Hundred Dollars
($152,400.00).

2.2.  Additional Services. Consultant shall not receive compensation for any services provided
- outside the scope of services specified in the Response unless the City or the Project Manager for this
Project, prior to Consultant performing the additional services, approves such additional services in

writing. It is specifically understood that orai requests and/or approvals of such additional services or
additional compensation shall be barred and are unenforceable.

2.3. Method of Billing. Consultant may submit invoices to City’s Project Manager for
approval on a progress basis, but no more often than monthly. Said invoice shall be based on the total of
all Consultant’s services which have been completed to City’s sole satisfaction. City shall pay
Consultant’s invoice within forty-five (45) days from the date City receives said invoice. Each invoice
shall describe in detail, the services performed and the associated time for completion. Any additional
services approved and performed pursuant to this Agreement shall be designated as “Additional

Services” and shall identify the number of the authorized change order, where applicable, on all
invoices.

2.4. Records and Audits. Records of Consultant’s services relating to this Agreement shall be
maintained in accordance with generally recognized accounting principles and shall be made available

to City or its Project Manager for inspection and/or audit at mutually convenient times for a period of
three (3) years from the Effective Date.
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3.0. TIME OF PERFORMANCE

3.1. Commencement and Completion of Work. The professional services to be performed
pursuant to this Agreement shall commence within five (5) days from the Effective Date of this
Agreement. Said services shall be performed in strict compliance with the Project Schedule approved by
City as set forth in Exhibit “D,” attached hereto and incorporaied herein by this reference. The Project
Schedule may be amended by mutual agreement of the parties. Failure to commence work in a timely
manner and/or diligently pursue work to completion may be grounds for termination of this Agreement.

32. FExcusable Delays. Neither party shall be responsible for delays or lack of performance
resulting from acts beyond the reasonable control of the party or parties. Such acts shall include, but not
be limited to, acts of God, fire, strikes; mmaterial shortages, compliance with laws or regulations, riots,
acts of war, or any other conditions beyond the reasonable control of a party. ‘

4.0. TERM AND TERMINATION '

4.1. Term. This Agreement shall commence on the Effective Date and continue for a period

of two (2) years, ending on February 3, 2011, unless previously terminated as provided herein or as
otherwise agreed to in writing by the parties.

42. Notice of Termination. The City reserves and has the right and privilege of canceling,
suspending or abandoning the execution of all or any part of the work contemplated by this Agreement,
with or without cause, at any time, by providing written notice to Consultant. The termination of this
Agreement shall be deemed effective upon receipt of the notice of termination. In the event of such

termination, Consultant shall immediately stop rendering services under this Agreement unless directed
otherwise by the City.

43. Compensation. In the event of termination, City shall pay Consultant for reasonable
costs incurred and professional services satisfactorily performed up to and including the date of City’s
wriiten notice of termination. Compensation for work in progress shall be prorated as to the percentage
of work completed as of the effective date of termination in accordance with the fees set forth berein. In
ascertaining the professional services actually rendered hereunder up to the effective date of termination
of this Agreement, consideration shall be given to both completed work and work in progress, to
complete and incomplete drawings, and to other documents pertaining to the services contemplated
herein whether delivered to the City or in the possession of the Consultant.

44

Consultant in its performance of this Agreement including, but not limited to, finished or unfinished
design, development and construction documents, data studies, drawings, maps and reports, shall be
delivered to the City within ten (10) days of delivery of termination notice to Consultant, at no cost to

City. Any use of uncompleted documents without specific written authorization from Consultant shall
be at City's sole risk and without liability or legal expense to Consultant.

5.0. INSURANCE

5.1. Minimum Scope and Limits of Insurance. Consultant shall obtain and maintain during
the life of this Agreement all of the following insurance coverages:
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(a) Comprehensive general liability, including premises-operations,
products/completed operations, broad form property damage, blanket contractual
liability, independent contractors, personal injury with a policy limit of not less

than One Million Dollars ($1,000,000.00), combined single limits, per occurrence
and aggregate.

(b)  Automobile liability for owned vehicles, hired, and non-owned vehicles, with a

policy limit of not less than One Million Dollars ($1,000,000.09), combined
single limits, per occurrence and aggregate.

(¢)  Workers' compensation insurance as required by the State of California.

(@  Professional errors and omissions (“E&0”) liability insurance with policy limits
of not less than One Million Dollars ($1,000,000.00), combined single limits, per
occurrence and aggregate. Consultant shall obtain and maintain, said E&O

liability insurance during the life of this Agreement and for three years after
completion of the work hereunder.

5.2. Endorsements. The comprehensive general liability insurance policy shall contain or be
endorsed to contain the following provisions:

@ ~ Additional insureds: "The City of Costa Mesa and its elected and apbointed

boards, officers, agents, and employees are additional insureds with respect to this
subject project and contract with City."

(b) Notice: "Said policy shall not terminate, nor shall it be cancelled, nor the
coverage reduced, until thirty (30) days after written notice is given to City."

(c) Other insurance: "Any other insurance maintained by the City of Costa Mesa
shall be excess and not contributing with the insurance provided by this policy."

5.3.  Certificates of Insurance: Consultant shall provide to City certificates of insurance
showing the insurance coverages and required endorsements described above, in a form and content
approved by City, prior to performing any services under this Agreement.

5.4. Non-limiting: Nothing in this Section shall be construed as limiting in any way, the
indemnification provision -contained- in this Agreement, or-the extent to which Censultant may be- held -
responsible for payments of damages to persons or property.

6.0. GENERAL PROVISIONS

6.1. Entire Agreement: This Agreement constitutes the entire Agreement between the parties
with respect to any matter referenced herein and supersedes any and all other prior writings and oral
negotiations. This Agreement may be modified only in writing, and signed by the parties in interest at
the time of such modification. The terms of this Agreement shall prevail over any inconsistent provision
in any other contract document appurtenant hereto, including exhibits to this Agreement.
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6.2. Representatives. The City Manager or his designee shall be the representative of City for
purposes of this Agreement and may issue all consents, approvals, directives and agreements on behalf
of the City, called for by this Agreement, except as otherwise expressly provided in this Agreement.

Consultant shall designate a representative for purposes of this Agreement who shall be
authorized to issue all consents, approvals, directives and agreements on behalf of Consultant called for
by this Agrecment, except as otherwise expressly provided in this Agreement.

63. Project Managers. City shail designate a Project Manager to work directly with
Consultant in the performance of this Agreement.

Consultant shall designatea Project Manager who shall represent it and be its agent in all
~ consultations with City during the term of this Agreement. Consultant or its Project Manager shall
attend and assist in all coordination meetings called by City.

6.4. Notices: Any notices, documents, correspondence or other communications concerning
this Agreement or the work hereunder may be provided by personal delivery, facsimile or mail and shall
be addressed as set forth below. Such communication shall be deemed served or delivered: a) at the
time of delivery if such communication is sent by personal delivery; b) at the time of transmission if
such communication is sent by facsimile; and c) 48 hours after deposit in the U.S. Mail as reflected by
the-official U.S. postmark if such communication is sent through regular United States mail.

IF TO CONSULTANT: IF TO CITY:

Civil Source City of Costa Mesa
500 Wald Street 77 Fair Drive

Irvine CA 92618 Costa Mesa, CA 92626
Tel: 949-585-0477 Tel: 714-754-5378
Fax: 949-585-0433 Fax: 714-754-5028
Attn: Amy Amirani, PE Atm: Fariba Fazeli

6.5. Drug-free Workplace Policy. Consultant shall provide a drug-free workplace by
complying with all provisions set forth in City’s Council Policy 100-5, attached hereto as Exhibit “E”
and incorporated herein by reference. Consultant’s failure to conform to the requirements set forth in
Council Policy 100-5 shall constitute a material breach of this Agreement and shall be cause for
immediate termination of this Agreement by City.

6.6. Attorneys’ Fees: In the event that litigation is brought by any party in connection with
this Agreement, the prevailing party shall be entitled to recover from the opposing party all costs and
expenses, including reasonable attorneys’ fees, incurred by the prevailing party in the exercise of any of
its rights or remedies hereunder or the enforcement of any of the terms, conditions, or provisions hereof.

6.7. Goveming Law: This Agreement shall be governed by and construed under the laws of
the State of California without giving effect to that body of laws pertaining to conflict of laws. In the
event of any legal action to enforce or interpret this Agreement, the parties hereto agree that the sole and
exclusive venue shall be a court of competent jurisdiction located in Orange County, California.
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6.8. Assignment: Consultant shall not voluntarily or by operation of law assign, transfer,
sublet or encumber all or any part of Consultant's interest in this Agreement without City's prior written
consent. Any attempted assignment, transfer, subletting or encumbrance shall be void and shall
constitute a breach of this Agreement and cause for termination of this Agreement. Regardless of City's
consent, no subletting or assignment shall release Consultant of Consultant's obligation to perform all
other obligations to be performed by Consultant hereunder for the term of this Agreement.

6.9. Indemnification and Hold Harmiess: Consultant shall protect, defend, indemnify and
hold harmless City and its elected and appointed officials, officers, and employees from any and all
claims, liabilities, expenses, including attorney fees, damage to property or injuries to or death of any
person or persons or damages of any nature including, but not by way of limitation, all civil claims or

-workers’ compensation ciaims arising out of or in any way connected with the intentional or neghigent

acts, error or omissions of Consultant, its employees, agents or subcontractors in the performance of this
Agreement. ) ’

6.10. Independent Contractor: Consultant is and shall be acting at all times as an independent
contractor and not as an employee of City. Consultant shall secure, at his expense, and be responsible
for any and all payment of Income Tax, Social Security, State Disability Insurance Compensation,
Unemployment Compensation, and other payroll deductions for Consultant and its officers, agents, and

employees, and all business licenses, if any are required, in connection with the services to be performed
hereunder. ' — '

6.11. Ownership of Documents: All findings, reports, documents, information and data
including, but not limited to, computer tapes or discs, files and tapes furnished or prepared by
Consultant or any of its subcontractors in the course of performance of this Agreement, shall be and
remain the sole property of City. Consultant agrees that any such documents or information shall not be
made available to any individual or organization without the prior consent of City. Any use of such
documents for other projects not contemplated by this Agreement, and any use of incomplete
documents, shall be at the sole risk of City and without liability or legal exposure to Consultant. City
shall indemnify and hold harmless Consultant from all claims, damages, losses, and expenses, including
attorneys’ fees, arising out of or resulting from City’s use of such documents for other projects not
contemplated by this Agreement or use of incomplete documents furnished by Consultant. Consultant
shall deliver to City any findings, reports, documents, information, data, in any form, including but not
limited to, computer tapes, discs, files audio tapes or any other Project related items as requested by City
or its authorized representative, at no additional cost to the City.

6.12. -Public Records Act Diselosure: Consultant has-been advised and is-aware that all reports,
documents, information and data including, but not limited to, computer tapes, discs or files furnished or
prepared by Consultant, or any of its subcontractors, and provided to City may be subject to public
disclosure as required by the California Public Records Act (California Government Code Section 6250
et. seq.). Exceptions to public disclosure may be those documents or information that qualify as trade
secrets, as that term is defined in the California Government Code Section 6254.7, and of which
Consultant informs City of such trade secret. The City will endeavor to maintain as confidential all
information obtained by it that is designated as a trade secret. The City shall not, in any way, be liable or
responsible for the disclosure of any trade secret including, without limitation, those records so marked
if disclosure is deemed to be required by law or by order of the Court.
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6.13. Responsibility for Errors. Consultant shall be responsible for its work and results under
this Agreement. Consultant, when requested, shall furnish clarification and/or explanation as may be
required by the City’s representative, regarding any services rendered under this Agreement at no
additional cost to City. In the event that an error or omission attributable to Consultant occurs, then
Consultant shall, at no cost to City, provide all necessary design drawings, estimates and other
Consultant professional services necessary to rectify and correct the matter to the sole satisfaction of
City and to participate in any meeting required with regard to the correction.

6.14. Prohibited Employment: Consultant will not employ any regular employee of City while
this Agreement is in effect.

6.15. Order of Precedence: In the event of an inconsistency in this Agreement and any of the
attached Exhibits, the terms set forth in this Agreement shall prevail. If, and to the extent this
Agreement incorporates by reference any provision of the RFP or the Response, such provision shall be
deemed a part of this Agreement. Nevertheless, if there is any conflict among the terms and conditions
of this Agreement and those of any such provision or provisions so incorporated by reference, this

Agreement shall govern over both the Response and the RFP and the Response shall govern over the
RFP.

6.16. Costs: ,Eac>h party shall bear its own costs and fees incurred in the preparation and

negetiation of this Agreement and in the performance of its obligations hereunder except as expressly
provided herein. :

" 6.17. No Third Party Beneficiary Rights: This Agreement is entered into for the sole benefit of
City and Consultant and no other parties are intended to be direct or incidental beneficiaries of this
Agreement and no third party shall have any right in, under or to this Agreement.

6.18. Headings: Paragraphs and subparagraph headings contained in this Agreement are
included solely for convenience and are not intended to modify, explain or to be a full or accurate

description of the content thereof and shall not in any way affect the meaning or interpretation of this
Agreement.

6.19. Construction: The parties have participated jointly in the negotiation and drafting of this
Agreement. In the event an ambiguity or question of intent or interpretation arises with respect to this
Agreement, this Agreement shall be construed as if drafted jointly by the parties and in accordance with

its fair meaning. There shall be no presumption or burden of proof favoring or disfavoring any party by
virtue of the authorship-of any of the provisionsof this Agreement.- ~ -~ ~— =~ - - om0 s

6.20. Amendments: Only a writing executed by the parties hereto or their respective successors
and assigns may amend this Agreement.

621. Waiver: The delay or failure of either party at any time to require performance or
compliance by the other of any of its obligations or agreements shall in no way be deemed a waiver of
those rights to require such performance or compliance. No waiver of any provision of this Agreement
shall be effective unless in writing and signed by a duly authorized representative of the party against
whom enforcement of a waiver is sought. The waiver of any right or remedy in respect to any
occurrence or event shall not be deemed a waiver of any right or remedy in respect to any other
occurrence or event, nor shall any waiver constitute a continuing waiver.
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6.22. Prevailing Wage: Consultant shall comply in all respects with Title 40 U.S.C. Section
276a, also known as "The Davis-Bacon Act," where Federal government funds are involved, and
Consultant shall also comply in all respects with California Labor Code, Sections 1770 et seq., including
the keeping of all records required by the provisions of Labor Code Section 1776.

Contractor, who is engaged in the construction, prosecution, completion or repair of any
public building or public work, or building or work financed in whole or in part by loans or grants from
the Federal government, shall furnish each week to City a statement with respect to the wages of each of
its employees during the preceding weekly payroll period.

6.23. Severabilify: If any provision of this Agreement is determined by a court of competent
jurisdiction to be unenforceable in any circumstance, such determination shall not affect the validity or
enforceability of the remaining terms and provisions hereof or of the offending provision in any other
circumstance. Notwithstanding the foregoing, if the value of this Agreement, based upon the substantial
benefit of the bargain for any party is materially impaired, which determination as made by the presiding

court or arbitrator of competent jurisdiction shall be binding, then both parties agree to substitute such
provision(s) through good faith negotiations.

6.24. Counterparts: This Agreement may be executed in one or more counterparts, each of

which shall be deemed an original. All counterparts shall be-construed together and shall constitute one
agreement.

6.25. Corporate Authority: The persons executing this Agreement on behalf of the parties
hereto warrant that they are duly authorized to execute this Agreement on behalf of said parties and that
by doing so, the parties hereto are formaily bound to the provisions of this Agreement.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by and
through their respective authorized officers, as of the date first above written. '

CITY OF COSTA MESA,
A municipal corporation

Date:
Mayor of the City of Costa Mesa
CIVIL SOURCE
MM/QJ_W}MA\J. Date: lll"”o a\
Signaturea [

A’m Y Q’W\\ Yarm -W.O
Name ard Title ’

E/AN_Ab5 72 945

Social Security or Taxpayer ID Number
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 the keeping of all records required by the provisions of Labor Code Section 1776.

Contractor, who is engaged in the construction, prosecution, completion or repair of any
public building or public wozk, or building or work financed in whole or in part by loans or grants from

the Federal government, shall furnish each week to City a statement with respect to the wages of each of
its employees during the preceding weekly payroll period.

oA A ot A

6.23. Severability: If any provision of this Agreement is determined by a court of competent
-urisdiction to be unenforceable in any circumstance, such determination shall not affect the validity or
enforceability of the remaining terms and provisions hereof or of the offending provision in any other
circumstance. Notwithstanding the foregoing, if the value of this Agreement, based upon the substantial
benefit of the bargain for any party is materially impaired, which determination as made by the presiding

court or arbitrator of competent jurisdiction shall be binding, then both parties agree to substitute such
provision(s) through good faith negotiations.

6.24. Counterparts: This Agreement may be executed in bne or more counterparté, each of

which shall be deemed an original. All counterparts sha!l be construed together and shall constitute one
agreement.

"6.25. Corporate Authority: The persons executing this Agreement on behalf of the parties
hereto warrant that they are duly authorized to execute this Agreement on behalf of said parties and that
by doing so, the parties hereto are formally bound to the provisions of this Agreement.

IN WITNESS WHEREOF, the parties heréto have caused this Agreement to be exeéuted by and
through their respective authorized officers, as of the date furst above written.

CITY OF COSTA MESA,
A municipal corporation

Date:

_ Mayor of the City of Costa Mesa

CIVIL SOURCE

™ Q/W\Mk O/W\\/\A/f\-/ Date: _ ‘//L{ /DO\
ignature! o

Py Domiyarny W
Name and Title / v

E/N_205 T2 945k

Social Security or Taxpayer ID Number
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ATTEST:

City Clerk and ex-officio Clerk
of the City of Costa Mesa

APPROVED AS TO FORM:

Clt} qttnm

APPROVED AS TO INSURANCE:

v

7 , Date:
Rigk Management
APPROVED AS TC CONTENT:
Date:
Project Manager
9

#‘ﬂ &/M  Date:

/9]0

] )&!0‘7
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ATTEST:

City Clerk and ex-officio Clerk
~ of the City of Costa Mesa

APPROVED AS TO FORM:

A ?o[“l( /52 /i Date: 1’/7/07

Ci‘!y Attorne%r

APPROVED AS TO INSURANCE:

’é)@a\nﬁﬁt A Date: Z/ZQ/OCY
) sk Marjager

APPROVED AS TO CONTENT:

Date:

Project Manager
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EXHIBIT A

CITY’S REQUEST FOR PROPOSAL
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REQUEST FOR PROPOSALS

FOR RECONSTRUCTION OF VANGUARD WAY, WILSON STREET, AND MENDOZA DRIVE
1 INTRODUCTION

The services required for the subject project consist of the preparation of plans, specifications, and
estimates. The engineering work includes; but is not limited to; soil testing and structural section
design; field surveying; repiacing alley entrance, damaged curbs and gutters, cross gutters and
spandrels, sidewalks, driveways and driveway approaches, turf, irrigation; providing wheel chair
ramp (WCR) designs, meeting Americans with Disabilities Act (ADA) requirements (must provide
detailed drawing for each WCR); planting and trimming trees; determining nght-of—ways (ROWY;
providing separate .traffic striping and traffic control plans which shall meet, at the minimum, the

latest Work Area Traffic Control Handbook (WATCH) manual requirements; and all other pertinent
work as required.

The location and limit of each street is described in table below.

) LIMITS
STREET NAMES - From To
VANGUARD WAY Newpori Boulevard Fair Drive
'WILSON STREET - 55 Freeway - Fairview Road
MENDOZA DRIVE Lorenzo Drive Mission Drive

The existing pavement conditions within the project limits are poor. Many factors such as soil

condition, weather, aging, traffic, utility work, and tree roots have contributed to the deterioration of
sections of pavement, curb and gutter, and sidewalk.

The estimated construction cost for these streets is $5.25 million and includes pavement

reconstruction, redesign of existing cross-sections, replacement of existing CMP (if any) storm Drain
with RCP and parkway-rehabilitation.

The Consultant’s key project staff must have at least five years of prior experience in the design and
preparation of construction documents for similar types of projects. All Consultants responding to
this Request for Proposals will be evaluated on the basis of their expertise, prior experience on
similar projects, demonstrated competence, timely performance, ability to meet the project schedule,

adequate staffing, responsiveness to the clients needs and concerns, and an understanding of the
project.

The Consultant shall provide a separate set of plans and specifications (the plans shall include title
sheet, plans, profiles, details, cross sections, efc.) and guantity and cost estimates foreach strest.

2. CONTENT OF PROPOSAL

- - M

In order to maintain uniformity with all proposals furnished by consultants, the proposals shall be

limited to a maximum of 20 pages (excluding front and back covers, section dividers, and resumes)
and include the following:



A statement of project understanding containing any suggestions to expedite the project or
special concems of which City staff should be made aware and a project approach
containing any additional scope of work tasks you feel are necessary for the successful

completion of the project; a description of understanding and ability to meet federal
requirements.

B. A project team organization chart identifying those who will perform work and a brief resume
of each team member, including similar type projects in which they have been directly
involved. Identify the Project Manager (PM) and Proiect Engineer proposed for this project.
The PM will be the primary contact person to represent your firm. Sub-consultants, if any,
shall be identified with the same requirements as for the main Consultant. .

A list of similar, recent projects, which your firm has completed within the last five (5) years

on which federal requirements were met. Information should include project description,

agency or client name along wiih the person to contact and the telephone number(s), year
completed, and project cost.

D. A proposed schedule indicating stages of work, time frames, and ability to perform the
required services in a timely manner.

E. Fee proposal in a separately sealed envelope containing the foliowing:

1) Cover letter stating the total lump sum fee.

2) Two copies of separate fee schedules for each street shall be submitted to the City. The
fee schedules shall depict individual project tasks, and the basic hourly rates for specific
personnei to be used on the project. The specific hourly rates shall include direct salary
costs, employee benefits, overhead, and profit. Travel time will not be allowed. The fee
proposal shall reflect all anticipated fee increases during the contract duration. A pre-
award audit may be required to confirm and establish a final fee schedule.

Please submit four (4) copies of your proposal.

3. CONSULTANT SELECTION COMMITTEE

The City of Costa Mesa Public Services Department has established a Consultant Selection
Committee consisting of four (4) members who have acted in the capacity of Project Manager for the
City on similar projects. The Consultant Selection Committee will evaluate the Consultant on their
ability to: Produce a well engineered set of PS&E which will result in a minimum number of -
construction contract change orders; produce an innovative and detailed set of construction

- documents- which-reflect field ‘conditions; including existing drainage and utility locations: perform
constructability and value engineering during the design process to anticipate, as much as possible,
potential construction problems; provide the City with adequate estimates, guantity takeoffs, cross-
sections, etc., to allow for effective construction management and quality control of the project;
provide traffic control and construction phasing that meets the requirements of the various access
points to the different businesses, and residential properties within the project limits.

The evaluation of each proposal will be based on technical criteria and qualifications listed within the
RFP, reference checks, and other information, which will be gathered independently.



4. ESTABLISHMENT OF FEES

A fee proposal is to be submitted separately in a sealed envelope plainly labeled “Fee Proposal.”
The fee proposal will not be opened untii the Consultant Selection Commitiee has evaluated the
proposals. In conformance with the Brooks Act, the City will select the Consultant based on

qualifications, and then negotiate a contract price based on available funding and a further
breakdown of the lump sum cost submitted in the fee proposal.

5. PROFESSIONAL SERVICES AGREEMENT

The City of Costa Mesa has a sample of the Professional Services Agreement, which is available at

~ the City for your review. The RFP and the consultant's proposal will be attached {o and become part
of the nxecuted agreement as exhibits.

The City will not permit reduction in the City’s “Scope of Consultant Services” without written
approval.

6. INSURANCE REQUIREMENTS

General Liability: - : _ $1,000,000
Automobile Liability: $1,000,000
Workers Compensation and Employers’ Liability: $1,000,000
Professional Liability: $1,000,000

Additional and primary Insurance endorsements shall include City of Costa Mesa

7 SCOPE OF CONSULTANT SERVICES

A Project Analysis and Review, Meetings, and Cost Accounting

Analyze the project, conduct field review and investigations, evaluate existing conditions,
research existing City plans and records, and meet with City staff to define the detailed project
scope and objectives. Determine appropriate courses of action. Meet periodically with City
staff during progress of design for appropriate guidance and coordination (assume five

meetings). The Consultant shall prepare meeting minutes, which shall be submitted to the at_y
for approval within two working days after the meeting.

B. Uhhty lnvestlgatlonICoordlnatlon
1 The Consultant shall notify all utility companies, governmental agencies, and sanitary
and water districts; identify and precisely locate all utilities (both underground and
overhead) within the project limits including mains, service lines, meter boxes, valve

cans, irrigation lines, traffic signal conduit, etc., and obtain plans of all existing utility
facilities.

2. The Consultant must coordinate all work with the respective utility companies to
determine locations and depths of faciliies for design purposes; request utility
companies to pothole their facilities as required to obtain precise elevations of existing



utiities; shoot elevations of exposed existing utility facilties; determine where
interferences with existing facilities will occur as a result of the construction of this
project and resolve any conflicts with utility companies.

3. The Consultant shall obtain approval in writing from utility companies for any utility work
and clearance.

H

The Consultant shali comply with the City of Costa Mesa's “Utility Coordination
Procedures. The Consultant shall submit (via certified mail) at least one set of
construction plans to each utility companies at all stages (70%, 9C% and final plans).

o0

The Consuitant shall submit all utility correspondences to the City.
C. Design Survey\

The Consultant shall plot the project design survey on 22" X 34” mylars at a horizontal scale of
1"=20" and vertical scale of 1°=2’ for these street projects. Detailed design surveys i.e., cross-
gutters, wheel chair ramps, driveways, etc., shall be plotted at a horizontal scale of 1" = 10";
reference all elevations to the closest and latest Orange County Benchmark (OCBM) which
shall be identified and described on drawings; centerline bearings shall be referenced to a
bearing of a latest recorded tract_or parcel map nearest to the proposed site; provide stations
based on and begun at-nearest existing strest intersecticn statiors.

The Consultant shall provide the following minimum survey information:

The Consultant shall perform a topographic survey and prepare base maps at
1"=20". The base maps shall identify all existing street improvements, drainage
structures, fire hydrants, utility facilities, landscaping, signs, street lights, existing
storm drain system, etc., and other appurtenant improvements in the project areas.

The design survey shall inciude the following: Cross sections at 25-foot intervals,
with elevations at top of curb, gutter flow lines, EG, EP, lane lines, centerlines, all

angle points; centerline of driveway approach; beginning, half delta, and ends of
curbs retumn; top and bottom of “X.”

The existing and proposed elevations for cross sections shall be plotted using 1"=1
vertical and a 1"=10" horizontal scale and will depict existing and proposed cross
'~ slopes: Cross sections will be part of the final construction drawings. ~~ T

» The design survey shall also include all curb retums, driveways and driveway
approaches (including width, X and Y), cross gutters and spandrels, missing
WCRs , trees, grass, fences, retaining curbs, irrigation systems which are a part of
the construction documents. The design of WCRs shall be detailed at a 1"=1 o

scale; the Consultant shall survey 25 feet beyond right-of-way (on private property)
behind WCRs. :

e The Consultant shall survey 20 feet beyond properly line (on private property)

along the driveway approaches and alley entrances and obtain elevations at five-
foot intervals.



Establish ROW limits, property lines, house addresses, existing centerline, and

precise locations of any and all utility poles, lines and easements, within the project
fimits.

Notify occupants in writing at least five working days before performing survey

work on private properties. The City must approve written communications before
sending out by certified return receipt mail.

The Consultant shall survey all existing cross gutters and spandrels; obtain
elevations at 10 foot-intervals.at BCRs, ECRs, flowline, EG, EP, joinis, cracks, low
points, and any other necessary locations. - ’

The Consultant shall also obtain elevations of damaged curbs and gutters (C&G)
at joints, and low/high points. The design survey for damaged C&G iocations shall
extend 100’ minimum beyond both sides of damaged limits at 10’ intervals.

Extend the survey to a minimum of 100’ onto cross street from BCRs and ECRS;

obtain elevations at locations as described above (including cross street
centeriines).

X Field Enginesring

This work shall include determining and marking limits of existing concrete removals as well as
joining existing improvements. This work must be coordinated with City staff to ensure
participation by the City and final quantities adjusted accordingly. Three field walks with City

staff will be scheduled to ensure detailed depiction on the plans and specifications of existing
conditions and work requirements.

E. GeotechnicalInvestigation and Pavement Design:

The Consuitant shall fumish the following data:

1

Perform a geotechnical investigation, design pavement sections, and prepare a
soils report. The Consultant shall submit four copies of the draft and final

pavement evaluation reports including introduction, project description, and
recommendations.

Provide four borings for Vanguard Way, two for Wilson Street and four for
Mendoza Drive:

Cores shall be at least six inches in diameter and three-feet deep. Coring holes

shall be backfilled and compacted 95% with AC material immediately after
obtaining soil samples.

Prepare boring location map including dimensions of boring locations and their

horizontal distances to identifiable points (BCRs, ECRs, street centerlines, curb
face, etc.), as well as boring logs.



4. Provide geotechnical information (including geotechnical analysis) for all ten
borings.

5. Provide and/or recommend the following minimum information in the submitted
report: o

a.

Existing structural section (including material classification, thickness and
material types of AC, PCC, base, and sub-grade materials).

“R-value’ for all ten borings at a three (3) foot depth from existing finished
surface or existing grade. '

- Existing and optimum moisture content at a depth of two and three feet from
existing finished surface or existing grade.

Expansiveness of sub-grade material, caving potential, and water level.

Traffic indices and sand equivalency (the City will provide only average daily
traffic volume based on 24 hours in both directions).

6. Calculate proposed pavement structural seclions (20-year design life):

11

Asphalt rubber hot mix (ARHM)/asphalt concrete (AC)
ARHM cver AC over Cement treated Base (CTB)
ARHM over AC over CMB; and )

Proposed alternatives by consuitant after material testing for all streets.

Analyze all proposed pavement structural sections with a recommendation of the
most economical and effective section; incorporate fabric as necessary.

Provide compaction requirements; sub-grade preparation; and treatment
recommendations for wet, unsuitable, andfor saturated conditions. Provide depih

and estimated quantity for needed over-excavation for incorporation into bid
documents. '

Provide all necessary traffic control while performing fieldwork per the latest
edition of the W.A.T.C.H. Manual.

Obtain permits-and provide protection of existing: utilities: At least two working--—-- - -

days before starting field work, the Consuitant shall obtain all permits, licenses,
and other requirements as necessary, and request utility companies to locate
their facilities. The City will issue a no-fee permit for the boring work.

Arrange and tabulate all soil information (existing and proposed) in table format.

F. Potholing of Existing Storm Drain and Traffic Signal Conduit Facilities {only the City-
owned utilities)

The Consultant shall include $5,000 for each street as a separate item in the fee schedule for
the City’s use in case potholing is needed for City-owned storm drains and traffic signal

6



conduit facilities as requested by the Consultant and approved in writing by the City’s Project
Manager. The Consultant will not be compensated for any other utility work from this itemn.
Identifying all underground conflicting utilities is the key to a successful project. It is the
Consultant’s responsibility to ensure all utilities are properly identified and located on plans.

G. Construction Documents

1

Construction documents shall comply with standard drawings and specifications
of the City of Costa Mesa, Caltrans, APWA, and cther agencies as applicable.
Upon award of a contract, the City will provide a more detailed construction
budget to the Consultant who shall prepare the proiect to meet the budget.

Prepare two Resident Engineer’s files for each project; they must contain, as .2
minimum, the following: preliminary and final construction quantities and cost
estimates and updates, caiculation documents, fieldwork information, meeting
minutes, utility coordination comrespondences, geotechnical documents, survey
information, and all other related correspondences. The Consultant shall submit
these two files to the City in conjunction with final submittal.

H. Pians

1

The Consuitant shall prepare three separate sets of construction drawings, one
for each street, containing title sheet, general note sheet, plan and profile sheets,
cross section sheets, and detail sheeis. The titie sheet shall contain vicinity map
and location map- of each project. Drawings shall be on 22" x 34" four mil. thick,
erasable, writing mylars at a scaie of 1" = 20" horizontally and 1" = 2’ vertically.

The Consultant shall reference new stations to existing stations of existing street
improvement plans that may be available in the Public Services
Department/Engineering Division. Stationing shall include existing sireet and/or
alley intersections, BCRs, ECRs, and so forth. If existing improvement plans are

not available, the Consultant shall establish new stations from the nearest street
intersections.

The Consultant shall plot profiles of existing and proposed centeriines, tops of
curb, flow lines, and edges of pavement. The profiles shall include existing and

proposed elevations (including vertical curves, grade breaks and other elevations),
labeling, and percent grades.

“The Consultant shall plot existing and proposed cross sections on mylar at 25
intervals including existing and proposed elevations at centerline, tops of curb,
flow lines, edges of pavement, ROW, and stations. Plot percent cross slopes,
labeling, and other information as outlined in the above Design Survey Section,
and other required information; provide typical cross sections.

The Consultant shall plot existing improvements in broken or screened lines,
labeling existing dimensions from centeriine to EP, curb face, and ROW; place
existing elevations in parenthesis.

The Consultant shall incorporate the following minimum information on plan
view: pavement rehabilitation and parkway repair limits, removal and

-



10.

1

12.

13,

14.

reconstruction of existing corrugated metal pipes (CMP), traffic channelization
including signage, striping, and traffic loop detectors, centerline, ROW, property
lines, existing AC and PCC improvements, and all existing structures (power
poles, water meters, mail boxes, home addresses within project limits, fences,
tree planting and trimming, plants, grass, fences, hand rails, walkways and steps,
decorative bricks/plianters, pull boxes, walls, sprinkler system, etc., and transitionai .
areas within ROW areas and areas beyond ROW (on private property).

Drawings shall include retaining curbs, transitional areas adjoining new
improvements, AC slot paving, AC replacement and overlay, other items as
specified in previous sections, and other related. work as required. Transitions of
new improvements to existing improvements (including on private properties} shall
be designed and detailed.

The Consuitant shall provide detailed drawings for WCRs, cross gutters and
spandrels, C&Gs, sidewalks, alley entrance, driveways and driveway approaches.
New PCC improvements shall comply with ADA regulations and requirements.
Detailed drawings shall be at a 1"=10’ scales.

The Consultant shall provide stations for all existing siructures, project limits,
centerlines of driveways, streets/alleys intersections, BCRs and ECRs, BCs and
ECs; stations'and dimensions of reconstruction areas (PCC, grass, etc.).

In addition, the Consultant shall remove and replace all existing corrugated metal
pipe (CMP) within the public right-of-way; modify, repair, and/or replace existing
catch basins as needed.

Prepare detailed plans for street intersections, showing existing and proposed
improvements inciuding elevations shown on a 10’ grid system at a scale of 1" =
10’; provide elevations at TC, FL, EG, EP, BCRs, ECRs, % and % curb retumn.

Traffic control plans are required and must provide for continuous driveway and
pedestrian access at all times during the construction phase of the project.
Prepare traffic control plans clearly identifying the staging and sequencing of
construction. Construction traffic detouring shall provide for a minimum of one 1)

lane of travel in each direction during off-peak hours and two (2) lanes of travel in
each direction during peak hours.

Prepare construction drawings for traffic channelization including signing and
striping, and traffic loop detector replacement.

Detail and identify setting new monuments or re-setting existing new monuments
at all intersections, beginning and end of curves, and at all angles; provide
drawings for each monuments including dimensions; PK nail or spike, and brass
washer; and at least four control lead and tack swing fies.

Specifications

For each project, prepare complete project specifications, including Special Provisions



(including traffic control and detour information) and Proposal forms in a format consistent with
current City projects. Copies of Standard General Provisions and Construction Contract
Agreement will be supplied by the City to incorporate into construction documents.

Quantity and Cost Estimates (QCE)

Provide complete construction quantity and cost estimates for each project. Estimate shall be
provided at 70% and 90% completion submittals and final estimate upon final submittal and
their excel files with each submittal. With the fina! submittal, color-code one set of blue lines
showing one color for each item -of construction with dimensions, areas, quantities, and other
. items for each sheet; showing total quantities for each item on the first sheet. These quantities

shall match the preposal final quantities and quantity take-off sheets. In addition;-consultant
shall fumish quantity take off sheets to aid the City during construction.

K. Project Document Submittal and Plan information

1 First submittal (five sets): 70% completion of plans with survey information,
specifications, and QCE.

2. Second submittal (five sets): 90% compietion of plans, specifications, and QCE.

- 3. Final submittal: Original mylar plans, specifications, final QCE, color-coded quantity
estimate maps, resident engineer’s two files, survey information, monuments, and
other related documents. One set of bluelines of final plans and one copy of
specifications shall also be submitted.

4.  Before submitting project documents for the first check, plans shall have plan views
(existing and proposed), existing and designed cross sections, typical cross
sections, all utility lines, manhole covers and valves, construction notes with
corresponding bid items on their left side, and general notes.

5. The plans must also show the limits of removal and reconstruction of existing
improvements by stations, stations at intersections, BCR, ECR, all angle points,
beginning and end of all curves including horizontal and vertical, all monuments
and ties, cross guiters and spandrels, tree trimming and planting, irrigation and
electrical system, landscaping, stamped concrete, conduits, storm drain, drain
pipes, catch basins and their local depressions, all other existing improvements,
and proposed drainage replacement and improvements.

6. " Plans and specifications must be signed and/or stamped by the Consuitant before
submitting.

7. The Consultant shall perform field reviews (walk throughs) of the entire project with
the City representatives after the first and second plan check. If necessary, a walk
through may be requested by the City after the final submittal.

8. Note: In conjunction with the final submittal, all originals of plans, specifications,
field notes, calculations, correspondences, ROW, and all other related documents
will be tumed over to the City in hard copy and electronic format as a deliverable
product. Alt final documents, plans, and specifications shall be supplied to the City
on CDs. Final document files and specifications shall be prepared using Microsoft

9



Word Office 2000, Windows 95 or 98. All final drawings shall be prepared using
Microstation version 8. All submitted document files shall become the property of

the City and will be used subsequently by the City or its assignees without the
Consultant’s consent and/or additional compensation.

L. Bidding and Construction Phase

Consultant shall attend the pre-construction meeting, and other meetings with staff, other
agencies, and the public as required. The Consultant shall prepare addenda as necessary,
and provide responses to contractors questions and plans and specificaticns during the
bidding and construction phases. The Consultant shall be.available to cianfy design-related

issues at all times and obtain all necessary permits from affected agencies and udility
companies. .

8. CiTY RESPONSIBILITIES

The City of Costa Mesa will be responsible for the following:

m o o @ P»

E

Providing all évailable existing plans, reports, and records.

Printing and packaging of plans and specifications for bidding.
Advertising for bids and éWarding of construction contracts.
Furnishing pians and specifications to the bidders.

Inspecting, controlling construction, and payment to the contractor.

Providing specification format to consultant.

9. EXAMINATION OF SITE PRIOR TO SUBMITTING REQUEST FOR PROPOSAL

Each Consultant must inform themselves fully of the conditions relating to the project and the
employment of labor thereon. Failure to do so will not relieve a successful consultant engineer
of the obligations to carry out the provisions of this contract.

10. RIGHT TO REJECT ALL PROPOSALS

A

B.

The City of Costa Mesa reserves the right to reject any or all proposals submitted, and no
representation is made hereby that any contract will be awarded pursuant to this RFP or
otherwise.-- e . . e e
All costs incurred in the preparation of the proposal, the submission of additional information
and/or any aspect of a proposal prior to award of a written contract will be bome by the
respondent. The City will provide only the staff assistance and documentation specifically
referred to herein and will not be responsible for any other cost or obligation of any kind,

which may be incurred by the respondent. All proposals submitted to the City of Costa Mesa
become the property of the City.

10



11. SUMMARY

Your participation is greatly appreciated by the City. It is the intent of this RFP to establish the
" minimum consultant services required by the City. To assist in your preparation, this RFP was

categorized into sections stating the specific requirements of the City. All insurance documents
must be submitted and approved prior to the award of contract.

11
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Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoza Drive in the City of Costa Mesa

Project Understanding & Overview

CivilSource has assembled a team of professionals to provide the City with Professional Engineering
Services to complete the plans, specifications and estimates for the rehabilitation of Vanguard Way, Wilson
Street and Mendoza Drive. Our understanding of the scope of work is to provide full design consulting
services, which include, but is not limited to: soil testing and structural section design; field surveying;
replacing alley entrance, damaged curbs and gutters, cross gutters and spandrels, sidewalks, driveways and
driveway approaches, turf, irrigation; providing wheelchair ramp designs, meeting with Americans with
Disabilities Act requirements; planting and trimming irees; determining right-of-ways; providing separate

traffic striping and traffic control plans per the latest WATCH manual requirements; and all other related

This project consists of the rehabilitation and total reconstruction of Adams Avenue. The limits of the
projects are as follows:

: .y : 75-16.2
A Vanguard Way . Newport Boulevard Fair Drive L &75-16.3
R — - ] z ;
e .. I 63-20.5 thru
B | w1ls§n Street | 55 Freeway Fairview Road '5 63-20.4
C Mendoza Drive ' Lorenzo Drive Mission Drive ’ 63-7.5
§ & 63-3.4

In preparation of this proposal, CivilSource has collected and reviewed the existing available as-built

construction plans and storm drain atlas maps for the project. Of special consideration are the following
items:

. Existing utilities depth and cover
. Original/existing structural section construction age and material
. Existing catch basin locations

Comprehensive field review to determine the existing overall condition assessment of the area

CivilSourcd




Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoza Drive in the City of Costa Mesa

Project Understanding & Overview

Project “A” — Vanguard Way from Newport Boulevard to Fair Drive

Vanguard Way is a local street serving traffic to multi-family residential units, Vanguard College and the
Costa Mesa Police Department.

Project
Limits

The existing pavement conditions within the project limits are poor. Many factors such as soil condition,

weather, aging, traffic, utility work, and tree roots have contributed to the deterioration of sections of
pavement, curb and gutter.

The project includes pavement rehabilitation, redesign of existing cross sections as needed to improve
drainage and drivability, replacement of existing CMP (if any) storm drain with RCP and repair of damaged

sections of curb and gutter, driveways, sidewalks and existing non-compliant curb ramps. Alternate

methods of pavement rehabilitation will be analyzed using the results of the proposed geotechnical
investigation. ' .

The width of Vanguard Way is sixty-four feet wide. The available construction show an existing structural
section of 4” asphalt concrete over 15” aggregate base and 3” asphalt concrete over 6” aggregate base for

certain driveway approaches into the multi-residential residences. CivilSource will conduct a field walk-
through with City representatives to determine the exact limits of the project.




Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoz, Ci

Although it is anticipated that street plans for Caltrans will not be anticipated, this portion of the project may
require traffic control and lane closure permits from Caltrans. This particular issue can be further discussed
during a field review with City Staff and/or at the kickoff meeting.

The existing as-builts and storm drain atlast maps do not show any existing CMP for this project.

The proposed design will include removal and replacement of
existing sunken curb and gutter, driveways and access ramps,
and uplifted sidewalk caused by tree root encroachment where

The existing pavement is experiencing severe alligator cracking and
lateral and longitudinal cracks as shown to the left. This photograph
illustrates the compounding effects of alligator cracking along a section
of asphalt. T —— oy

Some of the existing curb, gutter, driveways, and sidewalk within

the project limits appear to be in good condition; however, some
repair is anticipated.

Major cracks and water intrusions at curb and gutters were
discovered throughout the project limits.

Standing water within the project limits was observed making it
necessary to determine proper design of the street to eliminate this
issue. Low points along the roadway will also be identified
through our field survey to address any possible drainage issues.

| CivilSource




Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mend, in the City of Costa Mesa

Project Understanding & Overview

Project "B" - Wilson Street from the 55 Freeway to Fairview Road

Wilson Street is a fifty-

foot wide local street serving traffic to limited multi-family residential units and
businesses.

Project - = o Protect
Limits roject .
) Limits

The Wilson Street project includes pavement reconstruction, redesign of existing cross sections as needed to
improve drainage and drivability, and repair of damaged sections of curb and gutter, driveways, sidewalks

and existing non-compliant-curb ramps. Alternate methods of pavement rehabilitation will be analyzed
using the results of the proposed geotechnical investigation. .

The construction plans for the project limits show an existi
concrete over four inches of aggregate base. The existin
point near the intersection of Wilson Street and Newpo
towards Newport Boulevard and Fairview Road. The existing storm drain within the limits is all RCP.

There are three existing catch basins at the southwest corner of Wilson Street and Fairview Road and one
catch basin at the southwest corner of Wilson Street and Newport Boulevard.

ng structural section of two inches of asphalt
g storm drain atlas maps show an existing high
rt Boulevard, causing drainage in both directions

Although it is anticipated that street plans for Caltrans will not be anticipated, this portion of the project may

require traffic control and lane closure permits from Caltrans. This particular issue can be further discussed

during a field review with City Staff and/or at the kickoff meeting.




Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wil n Street and Mendoza Drive in the City of Costa Mesa

Project Understadi & Overview

The existing pavement is in poor condition and is
experiencing moderate alligator cracking and lateral
and longitudinal cracks as shown to the left. This
photograph illustrates the compounding effects of
alligator cracking along a section of asphalt.

The proposed design will include removal and
replacement of existing sunken curb and gutter,
driveways and access ramps, and uplifted sidewalk
caused by tree root encroachment where required. Low
points along the roadway will also be identified through
our field survey to address any possible drainage issues.

Some of the existing curb, gutter, driveways, and
sidewalk within the project limits appear to be in
good condition; however, some repair is anticipated




Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoza Drive in the City of Costa Mesa

Project Understanding & Overview

Project “A” — Mendoza Drive from Lorenzo Drive to Mission Drive

Mendoza is a forty-foot wide residential street serving traffic to limited multi-residential units and single-
family homes. )

Project
Limits .

The existing pavement conditions within the project limits are poor. Many factors such as soil condition,

weather, aging, traffic, utility work, and tree roots have contributed to the deterioration of sections of
pavement, curb and gutter.

The Mendoza Drive project includes pavement reconstruction, redesign of existing cross sections as needed
to improve drainage and drivability, and repair of damaged sections of curb and gutter, driveways,

sidewalks and existing non-compliant curb ramps. Alternate methods of pavement rehabilitation will be
analyzed using the results of the proposed geotechnical investigation. )

The available construction plans for the project limits do not show an existing structural section. The plans
show two existing catch basins at the southwest and southeast corners of Mendoza Drive and Mission Drive.
There appears to be no existing CMP storm drain within the project limits.




Professional Design Engineering Services for the Rehabilitation of
d Way, Wilson St nd Mendoza Drive in the City of Costa Mesa

Project Understanding & Overview

The existing pavement is experiencing severe alligator cracking and
lateral and longitudinal cracks as shown to the left. This photograph

illustrates the compounding effects of alligator cracking along a
section of asphalt.

The proposed design will include removal and replacement of
existing sunken curb and gutier, driveways and access ramps, and
uplifted sidewalk caused by tree root encroachment where required.

“Some of the éxistihg curb, gutter, driveways, and sidewaik within
the project limits appear to be in good condition; however, some
repair is anticipated.

Major cracks and water intrusions at curb and gutters were
discovered throughout the project limits.

Standing water within the project limits was
observed making it necessary to determine
proper design of the street to eliminate this
issue. Low points along the roadway will also
be identified through our field survey to
address any possible drainage issues.

. CivilSource
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Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoza Drive in the City of Costa Mesa

Project Understanding & Overview

PROJECT ISSUES

Total reconstruction of street pavement can often result in impacts to existing shallow utilities. All utilities
must be shown on the plans. Thorough utility research will be conducted to ensure an accurate and
comprehensive plan disclosure and to coordinate follow-up investigative activities with those utility
companies whose facilities are being impacted. These activities would include requesting the utility
companies to pothole their facilities when necessary throughout the design phase of the project. Given that

utility coordination is a very important aspect of any project, the CivilSource team will apply a disciplined
approach for managing joint activities with the u’uhtv agencies.

Tree roots and soil conditions have contributed to the degradation of some curb, gutter and sidewalk on the
designated streets. It will be our approach to identify these areas and then walk the sites with City staff to

get concurrence on the parkway areas requiring improvement. All reconstruction areas and mprovements
will be incorporated into the project design.

As a design firm, CivilSource finds it extremely valuable to know the budgetary limits of a particular
project. Tt will be our job to ensure that this project is completed within budget and on time. We believe

that delivery of a tight, well-formatted and therough PS&E package is essential to the accomplishment of
this objective.

We have included several pictures above, which identify critical design and construction issues. Initial

investigations will include review of existing plans, right-of-way verifications, and identification of |

requirements for construction documents, geotechnical investigations, utility investigations, accurate
topographic survey, and cost estimates.

Based on these findings, the City will evaluate each alternative and determine which section is most
appropriate for each street.

Special care will be made during design to the following:
1. Match with existing improvements
2. Create positive drainage away from private property

3. Minimize inconvenience to the public by providing clear, complete plans with consideration for
constructability.

We understand the City’s desire to keep the cost accounting distinct for each street. CivilSource will create a

separate billing number for each project and will track all costs and man-hours accordingly. The bid sheets
will also reflect the separate bid items for each project.
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Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoza Drive in the City of Costa Mesa

Scope of Work

SCOPE OF WORK

Civil Source has extensive experience in the design engineering of various projects. We
will provide a separate set of plans and spec1ﬁcat10ns and quantltv cost estimates for each

street mentioned in the RFP. Our civil engineering design services for these pl'O_]CCtS will
include in detail but is not limited to the following:

A. Project Analysis and Review, Meetings and Cost Accounting

Preliminary investigations will include analyzing the project; complete field review and
investigations of the project limits including the surrounding adjacent properties for
possible conflict; evaluating existing conditions; meeting with City staff to define the

detailed scope and objectives and determine appropriate courses of action; and researching
existing City plans and records.

CivilSource will also meet periodically with the City for the purposes of general
coordination and to discuss specific design issues during progression of the design phase.
This proposal assumes a maximum of five meetings with City staff. CivilSource’s project
manager -will coordinate all meetings with the City and provide written meeting minutes

within two working days after the meeting documenting the proceedings and all critical
issues discussed..

Our preliminary plan or conceptual plan phase can include the following tasks:

Kickoff meeting with city staff

Coordination with other agencies as necessary or required by each project
Review of project criteria and program objectives

Gather and catalog background information

Set project schedule

Prepare preliminary budget for the project

B. Utility Investigation and Coordination

Utility coordination on the project will be ongoing and will generally consist of the
following sub tasks:

Notify all utility companies, governmental agencies, and sanitary and water districts;
identify and precisely locate all utilities (both underground and overhead) within the
project limits including mains, service lines, meter boxes, valve cans, irrigation lines,
traffic signal conduit, etc., and obtain plans of all existing utility facilities.
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Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoza Drive in the City of Costa Mesa

Scope of Work

Obtain plans showing location and size of all utility lines and appurtenances within the
project area. As required, CivilSource will coordinate all work with the respective
utility companies to determine locations and depths of facilities for design purposes:
request utility companies to pothole their facilities as required to obtain precise
elevations of existing utilities; shoot elevations of exposed existing utility facilities;
determine where interferences with existing utilities will occur as a result of the
construction of this project and resolve any conflicts with utility companies.

* Coordinate all utilities and obtain approval in writing from affected utility companies
regarding conflicts, relocations and improvements.

= Comply with the City of Costa Mesa's "Utiiity Coordination Procedures."

Plans will be submitied for comment to each utility agency concurrent with ali
CivilSource submittals to the City for plan check. Copies of all correspondence to and
from the utility companies shall be submitted to the City with the submittals of 70%,
90%, and final plan completion. All plans will be sent to the utility companies via
-certified mail. Verification of all correspondence with the utility companies will be
sent to the City of Costa Mesa Project Engineer.

Plot all existing underground and overhead utility lines on plans and crosscheck plotied

locations with field review information to ensure- that the existing lines are shown in the
proper location.

Upon finalizing the propesed improvements, determine where potential utility confligs
exist and where utility medifications are required.

CivilSource will notify the City of Costa Mesa if any City-owned facilities are in
conflict with the new structural section utility coordination of the project.

C. Design Survey and Base Map Preparation
The design survey tasks include but are not limited to the following:

= CivilSource will prepare a 1”=20" scale topographic map of each project site. The
base maps will identify all existing improvements, drainage structures, fire
hydrants, utility facilities, landscaping, signs, street lights, existing storm drain
systems, etc., and other appurtenant improvements in the project area. Where
possible, the survey will be extended 10” beyond property line. Right-of-way lines
will be plotted based on available record subdivision maps and current Assessor’s

parcel maps. The topographic survey will include topo shots and will be provided
in AutoCAD format.

Obtain cross sections at 25' intervals, with elevations at top of curb, gutter flow

lines, EG, EP, lane lines, centerlines, all angle points; centerline of driveway
approach, beginning, half delta, and ends of curb returns; top and bottom of "X."
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Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoza Drive in the City of Costa Mesa

Scope of Work

Obtain additional elevation data at 5’ intervals for an additional 20-feet outside
property lines for driveway approaches and alley entrances

Existing and proposed elevations for cross sections will be plotied using 1"=1'

vertical and 1"=10" horizontal scale and will depict existing and proposed cross
slopes.

Survey data will be collected for curb returns, including beginning, half delta, and
of curk returns, driveways and driveway approaches (including width, X and Y)
cross guiters and spandrels, missing WCRs, trees, grass, fences, retaining curbs,
irrigation systems. The design of WCRs will be detailed at a 1"=10' scaled and the
survey will extend 25 feet beyond right-of-way (on private property) behind WCRs.

Right-of-way limits, proberty lines, house addresses, existing centerline, and precise
locations of any and all utility poles, lines and easements will be established.

All affected residents will be notified five days prior to any survey work being
performed pursuant to obtaining approval of written communications from the City.

All-existing cross gutters and spandrels will be surveyed with elevations obtained at
10" intervals at BCRs, ECRs, flow line, EG, EP, joints, cracks, low points, and any
other necessary locations. The design survey for damaged curb and gutter locations
will be extended 100’ beyond both sides of damaged limits at 10' intervals. ‘

Cross sections for all project locations will be obtained for the length of the streets
described within the RFP and extended to a minimum of 100 feet onto cross street
from BSRs and ECRs.

Research record survey data and obtain copies of record tract maps, centerline tie

notes and horizontal/vertical data, recover Orange County Benchmark and establish
centerline alignment.

This proposal assumes that two benchmarks and sufficient -centerline

monumentation, acceptable to the City of Costa Mesa, exist within or adjacent to
the project limits.

D. Field Engineering

A minimum of three field walks will be scheduled with City staff to ensure detailed
depiction of existing conditions and work requirements on the plans and specifications.

The limits of the work will be determined during the field walks in accordance with the
City standards and direction.

CivilSourcd
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Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoza Drive in the City of Costa Mesa

Scope of Work

Field reviews of the entire project with City representatives will be performed after the first
and second plan check.

CivilSource believes that clear and concise plans and specifications are arrived from a total
understanding of the existing conditions, properties and environment of the project.

Consequently, having as many field walks to ensure a proper design is strongly
encouraged. '

E. Geotechnical Investigation and Pavement Design

Arroyo Geotechnical will be performing the following activities in preparation of the
required soiis report as described in the Request For Proposai:

The geotechnical tasks include at a minimum the following but are not limited to:

- ® Subsurface investigation and sampling utilizing drilling/coring equipment. The
investigation will consist of four borings for Vanguard way, two for Wilson and
four for Mendoza Drive. Borings will be a minimum of 3 feet deep, measured
from existing asphalt. The purpose of this investigation is to measure the
existing pavement section and collect representative undisturbed and bulk
samples for laboratory testing. ' :

Upon obtaining city encroachment permit, boring/coring locations will be
marked and USA Dig Alert will be notified to clear underground utilities. All
necessary traffic control per the latest edition of the W.A.T.C.H Manual will be
provided during field investigation. All the boring/coring locations will be

patched and compacted 95% with AC material immediately after obtaining soil
samples.

* Laboratory testing of representative samples collected during the investigation
to determine their engineering properties. Laboratory testing will consist of the

following:
v In-place moisture and density
v R-value
v Optimum moisture content and Maximum dry density
v Expansion Index
v

Sand Equivalent

* Engineering Design and Preparation of a draft and final report presenting (4
copies):
v A map with a approximate locations of borings;

v Logs with measured pavement and aggregate base thicknesses, and
subgrade soils description as encountered in borings; '

12




Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoza Drive in the City of Costa Mesa

Scope of Work

v Summaries of test results;

v Alternative pavement section (ARHM/AC for digout areas and mill
and overlay, CTB) design recommendations, for Traffic Indexes
provided; and

v Subgrade and aggregate base construction specifications confirming to
Section 19 of Caltrans.

0

Qe

o

Py o Analyze all proposed pavement struciural sections with a recommendation of the
23 ~ most economical and effective section; fabric will be incorporated as necessary.
«- o Provide all necessary traffic control while performing field work per the latest
A edition of the WATCH manual.

sy o All soil information will be arranged and tabulated in table format.

3

™3 _ F. Potholing of Existing Storm Drain and Traffic Signal Conduits

Yo

£

A total of $5000 for is included in the fee proposal as a separate line iteni for each
project. It is our understanding that this allocation is for potholing only. It is

CivilSource’s responsibility and within our fee proposal to identify all underground
utilities and determine any conflicts.

]
[

G. Construction Documents

* Construction documents will comply with standard drawings and specifications of the

City of Costa Mesa, Caltrans, APWA, and other agencies as applicable. Upon award of
~ ” a contract, the City will provide a more detailed construction budget to the Consultant
. who shall prepare the project to meet the budget.

Two Resident Engineer's files for each project will be submitted to the City with the
final submittal and will contain at a minimum the following: preliminary and final
¢ 3 construction quantities and cost estimates and updates, calculation documents,
. fieldowerk- information, meeting minutes, utility. coordination correspondence;
geotechnical documents, survey information, and all other related correspondence.

H. Plans, Specifications and Cost Estimates

This task involves the completion of construction documents in the form of final plans,
specifications and estimates (PS&E). Specific tasks include but are not limited to:
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Professiondl Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoza Drive in the City of Costa Mesa

Scope of Work

Preparation of three sets of plan and profile sheets, one set for each project,
containing title sheet, general note sheet, plan and profile sheets, cross section
sheets, and detail sheets. Drawings will be on 22" x 34" four mil. thick, erasabie,

- Writing mylars at a scale of 1°=20" horizontal and 1”=2’ vertical.

Referencing new stations to existing stations of existing improvement plans, if
available, or establishing new stations from the nearest street intersection.

Stationing will include existing street and/or alley mtersections, BCRs, ECRs, etc.

Ploiting profiles of existing and proposed centerlines, tops of curb, flow lines, and

edges of pavement. Profiles will include existing and proposed elevations

(including vertical curves, grade breaks, and other elevations), labeling, and percent
grades.

Plotting existing and proposed cross sections on mylar at 25' intervals including
existing and proposed elevations at centerline, tops of curb, flow lines, edges of
pavement, ROW, and -stations. Plot percent cross slopes, labeling, and other
information as necessary. Typical cross sections will be provided.

Plotting existing improvements in broken or screened lines and labeling existing

dimensions from centerline to EP, curb face, and ROW; existing elevations will be
placed in parenthesis.

Incorporating the following on plan view: pavement rehabilitation and parkway
repair limits, removal and reconstruction of existing corrugated metal pipes (CMP),
traffic channelization including signage, striping, and traffic loop detectors,
centerline, ROW, property lines, existing AC and PCC improvements, and all
existing structures (power poles, water meters, mail boxes, home addresses within
project limits, fences, tree planting and trimming, plants, grass, fences, hand rails,
walkways and steps, decorative bricks/planters, pull boxes, walls, sprinkler system,
etc., and transitional areas within ROW areas and areas beyond ROW (on private
property).

Including in the drawings retaining curbs, transitional areas adjoining new
improvements, AC slot paving, AC replacement and overlay, other items as
specified in previous sections, and other related work as required. Transitions of

new improvements to existing improvements (including on private properties) will
be designed and detailed.

Providing detailed drawings for WCRs, cross gutters and spandrels, C&Gs,
sidewalks, alley entrance, driveways and driveway approaches. New PCC

improvements will comply with ADA regulations and requirements. Detailed
drawings will be at a 17=1’ scale. )

14 | CivilSourcd
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Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoza Drive in the City of Costa Mesa

Scope of Work

Providing stations for all existing structures, project limits, centerlines of
~driveways, streets/alley intersections, BCRs and ECRs, BCs and ECs; stations and
dimensicns of reconstructicn areas (PCC, grass, etc.).

Removing and replacing ail corrugated metal pipe within the public right-of-way;
modifying, repairing and/or replacing existing catch basins as needed.

Preparing detailed plans for street -intersections showing existing and proposed
improvements including elevations shown on a 10’ grid sysiem at a scale of 1”=10’;
provide elevaticns at TC, FL, EG, EP, BCRs, ECRs, % and %2 curb return.

Prepare traffic controi plans that will provide for continuous driveway and
pedestrian access at all times to businesses and residents during the construction
phase of the project. Traffic control plans will clearly identify the stage and
sequence of construction. Construction traffic detouring shall provide for a
minimum of one(1) lane of travel in each direction during off-peak hours and two
(2) lanes of travel in-each direction during peak hours.

Prepare construction drawings for traffic channelization including signing and
striping, and traffic loop detector replacement.

Detailing and identifying setting new monuments or re-setting existing new
monuments at all intersections, beginning and end of curves, and at all angles;
providing drawings for each monument including dimensions; PK nail or spike, and
brass washer; and at least four control lead and tack swing ties.

Construction quantities and cost estimates will be prepared during different stages
of the design phase and will be submitted to the City.

The plans will be prepared to conform to the general requirements of the City with
consideration for the needs of the contractor’s construction operations. CivilSource will
deliver completed and approved construction drawings on or ahead of approved schedules.
All designs shall be prepared and submitted in a manner that ensures a complete design
approved by the City Engineer with no more than three plan check submittals. Where
applicable, the construction drawings will conform to the appropriate applicable standards
such as City, State and Federal laws, City Design Manuals, City Standard Plans, all
Caltrans manuals, policies, State Standard Plans and Specifications (for traffic signal and
striping work and all work within State R/W), APWA Standard Specifications for Public

Works Construction “Greenbook,” Manual of Uniform Control Devices, and as revised and
amended.

CivilSource will utilize subconsultants to perform the necessary ground and/or aerial
survey and geotechnical investigations to facilitate preparation of the design; prepare cross
sections; prepare topographic survey; prepare culture survey; conduct right-of way
research; prepare legal description; and coordinate geotechnical investigations.




Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoza Drive in the City of Costa Mesa

Scope of Work

1. Specifications

1vilSource will prepare complete project specifications, including Special Provisions that
specifies traffic control and detour information per City’s format and direction for the
project. Copies of the Standard General Provisions and Construction Contract Agreement
shall be supplied by the City to incorporate into the construction documents.

S J. Quantity and Cost Estimates
1 CivilSource ‘will provide complete. construction quantity and cost estimates for each
.4 project. Estimates will be provided at 70% and 90% completion submittals and a final
estimate with the final submittal. Excel files will be submitted with each submittal. One
6 color coded set of blue lines will be submitted with the final estimate to show quantities for
i each construction item. Quantities will match the Proposal final quantities and quantity
take-off sheets, which CivilSource will provide to aid the City during the construction
'“’§ ) phase. i
K. Project Document Submittal and Plan Information
CivilSource will submit the project documents according to the RFP requirements and as
- follows:
3 = Five sets of the first submittal at 70% completion of plans with survey information,
' f specifications, and quantity and cost estimates.
d . . . e .
» Five sets of the second submittal at 90% completion of plans, specifications and

~ quantity and cost estimates.
i

One set of final plans per project at 100% completion to include: original mylar plans,
specifications, final quantity and cost estimates, color-coded quantity estimate maps,
two resident engineer files, survey information, monuments, and any other related
documents. All plan originals, specifications, field notes, calculations, correspondence,
etc. will be turned over to the city in hard copy and electronic format with the final

submittal. In addition, one set of bluelines of the final plans and one copy of
specifications will also be submitted.

g

&

Plans will have plan views (existing and proposed), existing and designed cross
sections, typical cross sections, all utility lines, manhole covers and valves,
construction notes with corresponding bid items on the left side, and general notes.

;,7..2‘:\:',.1\,,?




g
Bininton

3
e

g

feloind

,..
.

i : j
(e

o

o §
3
[ ]

~

Professional Design Engineering Services for the Rehabilitation of
Vanguard Way, Wilson Street and Mendoza Drive in the City of Costa Mesa

Scope of Work

Plans will also show the limits of removal and reconstruction of existing improvements
by stations, stations at intersections, BCR, ECR, all angle points, beginning and end of
all curves including horizontal and vertical, all monuments and ties, cross gutters and
spandrels, tree trimming and planting, irrigation and electrical system, landscaping,
stamped concrete, conduits, storm drain, drain' pipes, catch basins and their local

depressions, all other existing improvements, and proposed drainage replacement and
improvements.

» Plans-and specifications will be signed and stamped prior to submittal.

. CivilSource will perform field reviews (walk throughs) of the entire project with the
City representatives after the first and second plan check. If necessary, a walk through
may be requested by the City after the final submittal.

= In conjunction with the final submittal, all originals of plans, speciﬁcatidns, field notes,

calculations, correspondences, ROW, and all other related documents will be turned

over to the City in hard copy and electronic format as deliverable product. All final

documents, plans and specifications shall be supplied to the City on CDs. Final

. -document files ad specifications will be prepared using Microsoft Word Office 2000,
Windows95 or 98. All final drawings shall be prepared using Microstation version 8.

L. Bidding and Construction Phase

CivilSource will be available to attend the pre-construction meeting and other meetings
with staff, agencies, and the public as required. CiviiSource will prepare necessary
addenda and provide responses to Requests for Information. CivilSource will also be

available to clarify design-related issues at all times and obtain necessary permits from
affected agencies and utility companies.

17 t CivilSourcd
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December 29, 2008

Ms. Fariba Fazeli, P.E.
City of Costa Mesa- -

Public Services/Engineering

77 Fair Drive
Costa Mesa, CA 92626

SUBJECT:

Dear Ms. Fazeli:

CivilSource

REQUEST FOR PROPOSAL FOR REHABILITATION OF VANGUARD
WAY, WILSON STREET AND MENDOZA DRIVE

CivilSource is pleased to submit this proposal to provide professional services for the
rehabilitation of Vanguard Way, Wilson Street and Méndoza Drive.

Our total not-to-exceed fees for each project are as follows:

A Vanguard Way | Newport Boulevard Fair Drive 59,300
B Wilson Street 55 Freeway Fairview Road 41,830
C Mendoza Drive Lorenzo Drive Mission Drive 51,270

500 Wald

We are also proposing a total not to exceed fee for all projects in the amount of $152,400

" On behalf of the principals and staff of CivilSource, we thank you for the opportunity to

submit our proposal. We look forward to further discussions with your City on the services
provided and to being selected to assist you in achieving your goals. Should you have any
questions or require additional information, please contact me at (949) 585-0477.

Respectfully submitted,
CIVILSOURCE, INC.

@JM(/[ Amunanr

Amy Amirani, P.E.
Principal

Irving, CA 92618 » Tel: 949-585-0477 » Fax: 949-585-0433 » www.civil-source.com
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EXHIBIT E

CITY COUNCIL POLICY 100-5
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SUBJECT POLICY | EFFECTIVE | PAGE

NUMBER | DATE

DRUG-FREE WORKPLACE 100-5 8-8-89 10of3

BACKGROUND

Under the Federal Drug-Free Workplace Act of 1988, passed as part of omnibus drug legislation enacted
November 18, 1988, contractors and grantees of Federal funds must certify that they will provide drug-
free workplaces. At the present time, the City of Costa Mesa, as a sub-grantee of Federal funds under a
variety of programs, is required to abide by this Aci. The City Council has expressed its support of the
national effort to eradicate drug abuse through the creation of a Substance Abuse Commitee, institution
of a City-wide D.A.R.E. program in all local schoois and other activities in support of a drug-free
community. This policy is intended to extend that effort to contractors and grantees of the City of Costa
Mesa in the elimination of dangerous drugs in the workplace.

- PURPOSE

It is the purpose of this Policy to:
L Clearly state the City of Costa Mésa’s commitment to a drug-free society.

2. Set forth guidelines to ensure that public, private, and nonprofit organizations receiving funds
from the City of Costa Mesa share the commitment to a drug-free workplace.

POLICY

The City Manager, under direction by the City Council, shall take the necessary steps to see that the

following provisions are included in all contracts and agreements entered into by the City of Costa Mesa
involving the disbursement of funds.

1. Contractor or Sub-grantee hereby certifies that it will provide a drug-free workplace by:

a. Publishing a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in Contractor’s and/or
sub-grantee’s workplace, specifically the job site or location included in this contract, and

specifying the actions that will be taken against the employees for violation of such
prohibition;

15 Civil Source Rev. 04/02




SUBJECT POLICY | EFFECTIVE |PAGE

NUMBER | DATE

DRUG-FREE WORKPLACE 100-5 8-8-89 20f3

b. Establishing a Drug-Free Awareness Program to inform employees about:

P

. The dangefs of drug abuse in the workplace;
2. Contractor’s and/or sub-grantee’s policy of maintaining a drug-free workplace;
3. Any available drug counseling, rehabilitation and employee assisiance programs; and

4. The penalties that may be imposed upon employees for drug abuse violations occurring
in the workplace; : : ’ '

. Making it a requirement that each employee to be engaged in the performance of the contract
be given a copy of the statement required by subparagraph A;

d. Notifying the employee in the statement required by subparagraph 1 A that, as a condition of
employment under the contract, the employee will: g :

1. Abide by the terms of the statement; and

2. Notify "the.employer of any criminal di'ug statute conviction for a violation occurring in
the workplace no later than five (5) days after such conviction;

e. Notifying the City of Costa Mesa within ten (10} days after receiving notice under

subparagraph 1 D 2 from an employee or otherwise receiving the actual notice of such
conviction;

f. Taking one of the following actions within thirty (30) days of receiving notice. under
subparagraph 1 D 2 with respect to an employee who is so convicted:

1. Taking appropriate personnel action against such an employee, up to and including
termination; or

2. Requiring such employee to participate satisfactorily in a drug abuse assistance or

rehabilitation program approved for such purposes by a Federal, State, or local health
agency, law enforcement, or other appropriate agency;

16 Civil Source Rev. 04/02




SUBJECT POLICY | EFFECTIVE | PAGE
NUMBER | DATE
DRUG-FREE WORKPLACE 100-5 8-8-89 30f3

g- Making a good faith effort to maintain a drug-free workplace through implementation of
subparagraphs 1 A through 1 F, inciusive.

2. Contractor and/or sub-grantee shall be deemed to be in violation of this Pohcy if the City of

Costa Mesa determines that:

a. Contractor and/or sub-grantee has made a false certification under paragraph 1 above;

b. Contractor and/or sub-grantee has violated the certification by failing to carry out the
requirements of subparagraphs 1 A through 1 G above;

Such number of employees of Contractor and/or sub-grantee have been convicted of
violations of criminal drug statutes for violations occurring in the workplace as to
indicate that the contractor and/or sub-grantee has failed to make a good faith effort to

provide a drug-free workplace.

3. Should any contractor and/or sub-grantee be deemed to be in violation of this Policy pursuant to
the provisions of 2 A, B, and C, a.suspension, termination or debarment proceeding subject to
applicable Federal, State, and local laws shall be conducted. Upon issuance of any final decision
under this section requiring debarment of a contractor and/or sub-grantee, the contractor and/or
sub-grantee shall be ineligible for award of any contract, agreement or grant from the City of
Costa Mesa for a period specified in the decision, not to exceed five (5) years. Upon issuance of
any . final decision recommending against debarment of the contractor and/or sub-grantee, the

~ coniractor and/or sub-grantee shall be eligible for compensation as provided by law.

17
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" Av..%D. CERTIFICATE OF LIABILITY INSURANCE

DATE (MMIDDIYY) ]
07/08/08

PRODUCER

Dealey, Renton & Associates
P. O. Box 10550

Santa Ana, CA 92711-0550
714 427-6810

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURERS AFFORDING COVERAGE

 INSURED . insurer A Travelers Property Casualty Co of Am
Civil Source msurer 8: Travelers Indemnity Co. of Connectic
50‘_’ Wald Street msurerc: St. Paul Fire & Marine Ins. Co.
Irvine, CA 92618 INSURER D: } - =
I INSURER E-
COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLIGY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH

kioucms. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
o1 TYPE OF INSURANCE POLICY NUMBER PS”‘:MEYMWWEQM,P OEUBIEW;B‘PHM@'R&E%" LIMITS
A | GENERAL LIABIITY 6802310L758 - 07/20/08 07/20/09 | EAGH OCCURRENCE $4,000,000
? COMMERCIAL GENERAL LISBILITY | General Liability o FIRE DAMAGE {Any one fire) '53(10,0(}0
- | cLawis MaDE E occur {excludes claims MED EXP {Any one person) _* | 35,000
| X_PD Ded:1;000 rising from the PERSORAL & ADV INJURY _ | 51,000,000
- performance of GENERAL AGGREGATE $2.,000,000
GEN'L AGGREGATE LIMITAPPLIES PER: | professional PRODUCTS -COMP/OP AGG | $2,000,000
| 1roucy [X |5B% [ ]ioc |services .
2
A _A_Q‘T(;MN(:B;tET :Amurv BA4592L377 07/20/08 07/20/09 &';“gﬂgf,ﬂf‘"sm T | 51000,000
| ALLOWNED AUTOS BODILY INJURY
| | scHEDULED AUTOS - (Per persan) $
| X | HIRED AUTOS BODILY INJURY s
| X | NON-OWNED AUTOS {Per accident)
_— PROPERTY DAMAGE s
{Per accident)
GARAGE LIABILITY AUTO ONLY - EAACCIDENT | §
|| ANy AuTO OTHER THAN EAACC |$
AUTO ONLY: AGG | 5
A | EXCESS LIABILITY CUP6772Y251 07/20/08 07/20i09 EACH OCCURRENCE 51,000,000
X | occur D CLAIMS MADE AGGREGATE $1,000,000
$
:| DEDUCTIBLE H
RETENTION __ § 3
B | workers compensaTonanp  |UB6771Y518 07/20/08 07/20/09 | X [Westatu. | joms-
EMPLOYERS' LUABILITY EL. EACH ACCIDENT 51,000,000
EL. DISEASE -EA EMPLOYEE] $1,000,000
EL. DISEASE -pouicy umit | 51,000,000
C | OTER Profl Liab QP03810787 07/20/08 07/20/09 $2,000,000 per claim
Claims Made $2,000,000 annl aggr.
Retro: Full $0 ded per claim

SR S ¢

ot

written contrct.

DESCRIPTION OF OPERATIDNSILOCATIONSNEHICLESIEXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

City of Costa Mesa, lts elected and appomted boards officers and
employees are additional insureds on general liability as required by

CERTIFICATE HOLDER ‘

I ADDITIONAL INSURED;INSURER LETTER:

CANCELLATION Ten Day Notice for Non-Payment of Premium

City of Costa Mesa

Attn: Fariba Fazeli

77 Fair Drive fourth floor
Costa Mesa, CA 92628

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION

DATE THEREOF, THE ISSUING INSURER WIMXSNOEANRX TOMAIL30 __ DAYSWRITTEN
NOTICE TOTHE CERTIFICATE HOLDERNAMED TOTHE LEFT)BU £ AXINETOO0COOAK K

AUTHO REPRESENTATI\IE

O Vo pep—
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COMMERICAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BLANKET ADDITIONAL INSURED
(ARCHITECTS, ENGINEERS AND SURVEYORS)

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART -

A. The following is added to WHO IS AN INSURED

r—

00 o

1l

CG D3 81 09 07

003728

{Section 1i}:

Any person or organization that you agree in a

"contract or agreement requiring insurance” to in-

clude as an additional insured on this Coverage
Part, but only with respect to liability for "bodily in-
jury", "property damage” or "personal injury”
caused, in whole or in part, by your acts or omis-

sions or the acts or omissions of those acting on .

your behalf: :

a. In the performance of your ongoing opera-
tions; :

b. In connection with premises owned by or
rented to you; or

c. In connection with "your work” and included
within the = "products-completed operations
hazard".

Such person or organization does not qualify as

an additional insured for "bodily injury", "property

damage” or "personal injury” for which that per-

son or organization has assumed liability in a con-
tract or agreement.

The insurance provided to such additional insured
is limited as follows:

d. This insurance does not apply on any basis to
any person or organization for which cover-
age as an additional insured specifically is

added by another endorsement to this Cover-
age Part.

e. This insurance does not apply to the render-

ing of or failure to render any "professional
services”. :

f. The limits of insurance afforded to the addi-
tional insured shall be the limits which you
agreed in that "contract or agreement requir-
ing insurance” to provide for that additional
insured, or the limits shown in the Declara-
tions for this Coverage Part, whichever are
less. This endorsement does not increase the
limits of insurance stated in the LIMITS OF

© 2007 The Travelers Companies, inc. -
includes the copyrighted material of insurance Services Office, Inc., with its permission.

INSURANCE (Section W) for this Coverage
Part. ' )

B. The following is added to Paragraph a. of 4.

Other Insurance in COMMERCIAL GENERAL
LIABILITY CONDITIONS (Section IV):

However, if you specifically agree in a "contract or
agreement requiring insurance” that the insurance
provided to an additional insured under this Cov-
erage Part must apply on a primary basis, or a
primary and non-contributory basis, this insurance
is primary to other insurance that is avaiiable to
such additional insured which cevers such addi-
tional insured as a named insured, and we will not
'share with the other insurance, provided that:
(1) The "bodily injury" or "property damage” for
which coverage is sought occurs; and
(2) The “personal injury" for which coverage is
sought arises out of an offense committed;
after you have entered into that "contract or
agreement requiring insurance”. But this insur-
ance still is excess over valid and coliectibie other
insurance, whether primary, excess, contingent or
on any other basis, that is available to the insured

when the insured is an additional insured under
any other insurance.

. The following is added io Paragraph 8. Transfer

Of Rights Of Recovery Against Others To Us

in COMMERCIAL GENERAL LIABILITY CON-
DITIONS (Section IV):

We waive any rights of fecovery we may have
against any person or organization because of
payments we make for "bodily injury”, "property
damage” or "personal injury” arising out of "your
work™ performed by you, or on your behalf, under
a "contract or agreement requiring insurance” with
that person or organization. We waive these
rights only where you have agreed o do so as
part of the "contract or agreement requiring insur-
ance” with such person or organization entered
into by you before, and in effect when, the "bodily

Page 10of 2



Client#: 13851

CIVILSOUR

ACORD. CERTIFICATE OF LIABILITY INSURANCE

DATE (MW/DDYY)
01/07/09

PRODUCER

Dealey, Renton & Associates
P. O. Box 10550

Santa Ana, CA 92711-0550
714 427-6810

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURERS AFFORDING COVERAGE

INSURED insurerA:_Travelers Property Casualty Co of Am
Civil Source wsurers: Travelers Indemnity Co. of Connectic
500 Wald Street nsurerc: St. Paul Fire & Marine Ins. Co.
Irvine, CA 92618 INSURER D:
i INSURER E:
COVERAGES -

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCH

THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR

. IS AND CONDITIONS OF SUCH
POLISIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS., .
K TYPE OF INSURANCE __POLICY NUMBER "SHTCEY,ﬁFJ,Sg“"EN_Y, POLILY (ﬁxﬁ}pﬂf}ﬁ%" LIMITS
A | GENERAL LiABILITY 6802810L758 A 07/20/08 - 07/20/09 EACH OCCURRENCE 51,280,000
X_| COMMERCIAL GENERAL LIABILITY General Liability FIRE DAMAGE {Any one fire) | 5300,000
| ciams maoe [ X ] occur [excludes cizims MED EXF {Any oneperson) | S5,000
| X |PD Ded:1,000 Irising from the PERSONAL & ADV INJURY | §4,000,000
] performance of GENERAL AGGREGATE 52,000,000
GEN'L AGGREGATE LIMIT APPLEESPER: |professional PRODUCTS -COMP/OP AGG | 52,000,000
poucy [ X 158% [ Jioc |services '
A | AUTOMOBILE LIABILITY BA4592L.377 07/20/08 07/20/09 COMBINEDSINGLELMIT | & 000 00
ANY AUTO {Ea accident) ’ -
|| ALLOWNED AUTOS BODILY INJURY s
|| SCHEDULEDAUTOS _ - {Per person) -
| X | HRED-AUTOS BODILY INJURY s
| X | NON-OWNED AUTOS (Per accident)
- PROPERTY DAMAGE - s
{Per accident)
| GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | s
|| aNvauTO OTHER THAN EAACC |S
AUTO ONLY: AGG | s
A | ExcessiLiaBILITY CUP6772Y251 07/20/08 07/20/09 EACH OCCURRENCE $1,000,000
E OCCUR D CLAIMS MADE AGGREGATE 51,000,000
. 5
DEDUCTIBLE s
RETENTION S 5
B | WORKERS COMPENSATION AND UB6771Y518 07/20/08 07/20/09 X st T orr
EMPLOYERS' LIABILITY E.L. EACH ACCIDENT $1,000,000
EL DISEASE - EA EMPLOYEE] 51,000,000
EL. DISEASE - POLICY LIMIT I 51,000,000
C | OTHER Prof’| Liab QP03810787 07/20/08 07/20/09 $2,000,000 per claim
Claims Made $2,000,000 annl aggr.
Retro: Full $0 ded per claim
DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

Re: Project Vangaurd, Wilson Mendoza
City of Costa Mesa, its elected and appointed boards, officers and

employees are additional insureds on general liability as required by
written contrct.

CERTIFICATE HOLDER [ lADDlTlONALINSURED;lNSURERLEITER: CANCELLATION T i : H

SHOULD ANYOF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION

City of Costa Mesa RE CE'IVE TE THEREOF, THE ISSUING INSURER WIMXEJOEAMSX TOMAIL3(I  DAYS WRITTEN
Attn: Fariba Fazeli NOTICETOTHE CERTIFICATE HOLDER NAMED TO THE LEFT,)BUR RRKMBEIODOOOGEAK
77 Fair Drive fourth floor P

JAN 08 2008 [ooeonaomomscmyar min

Costa Mesa, CA 92628

AUTHORIZED REPRESENTATIVE
, ENGINEERING Zleln A Loiargeny —

ACORD 25-5 (7/97)1  of 1 #8245180/M230854 KAH

©® ACORD CORPORATION 1988



il

i’l

i

oo3rae

CG D3 81 09 07

COMMERICAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BLANKET ADDITIONAL INSURED

(ARCHITECTS, ENGINEERS AND SURVEYORS)

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

A. The following is added to WHO IS AN INSURED

{(Section Hlf):

Any. person or organiiation that you agree in a B

"contract or agreement requiring insurance” to in-
ciude as an additicnal insured on this Coverage
Part, but oniy with respect to lability for "bodily in-
jury”, “property damage” or "personal injury”
caused, in whole or in part, by your acts of omis-

sions or the acts or omissions of those acting on
your behalif: :

a. In the performance of your ongoing opera-
tions;

b: In connection with premises owned by or
rented to you; or

c. In connection with "your work” and included

within the “products-completed operations
hazard".

Such person or orgahization does not .qualify as
an additional insured for "bodily injury®, "property
damage” or "personal injury” for which that per-
son or organization has assumed liability in a con-
tract or agreement.

The insurance provided to such addifional insured

_is limited as follows: :

d. This insurance does not apply on any basis to
any person or organization for which cover-
age as an additional insured specifically is

added by another endorsement to this Cover-
age Part. ’

e. This insurance does not apply to the render-

ing of or failure to render any "professional
services". .

f. The limits of insurance afforded to the addi-
tional insured shall be the limits which you
agreed in that "contract or agreement requir-
ing insurance” to provide for that additional
insured, or the limits shown in the Declara-
tions. for this Coverage Part, whichever are
less. This endorsement does not increase the
limits of insurance stated in the LIMITS OF

© 2007 The Travelers Companies, Inc.
Includes the copyrighted material of insurance Services Office, Inc., with lis permission.

INSURANCE (Section Ill) for this Coverage '
Part, '

B. The following is added to Paragraph 2. of 4.

Other Insurance in COMMERCIAL GENERAL
LIABILITY CONDITIONS (Section IV):

However, if you specifically agree in a “contract or
agreement requiring insurance” that the insurance
provided to an additional insured under this Cov-
erage Part must apply on a primary basis, or a
primeary and non-contributory basis, this insurance

~ is primary to other insurance that is available to

such additional insured which covers such addi-
tional insured as a named insured, and we will not
share with the other insurance, provided that:

(1) The "bodily injury™ or "property damage! for
which coverage- is sought ocours; and
(2) The "personal injury" for which coverage is
sought arises out of an offense committed;
after you have entered into that "coniract or
agreement requiring insurance". But fhis insur-
ance siill is excess over valid and collectible other
insurance, whether primary, excess, contingent or
on any other basis, that is available to the insured

when the insured is an additional insured under
any other insurance.

. The following is added 1o Paragraph 8. Transfer

Of Rights Of Recovery Against Others To Us

in COMMERCIAL GENERAL LIABILITY CON-
DITIONS (Section IV):

We waive any rights of recovery we may have
against any person or organization because of
payments we make for “bodily injury”, "property
damage” or "personal injury” arising out of "your
work” performed by you, or on your behalf, under
a "coniract or agreement requiring insurance”™ with
that person or organization. We waive these
rights only where you have agreed to do so as
part of the "contract or agreement requiring insur-
ance” with such person or organization entered
into by you before, and in effect when, the "bodily

Page 1 of 2



COMMERICAL GENERAL LIABILITY

injury” or "property damage” ocours, or the "per-

erage Pari, provided that the “bodily injury" and
sonal injury” offense is committed.

"property damage” ocours, and the "personal in-
D. The following definition is added to DEFINITIONS jury” is caused by an offense committed:
{(Section V). a. After you have entered into that confract or
"Contract or agreement requiring insurance” agresment;
means that pari of any contract or agreement un- b. While that part of the contract or agreement is
der which you are required to inciude a person or in effect; and
organization as an additional insured on this Cov- c. Before the end of the policy period.
Page 2 0of 2
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AR
TRAVELERS J WORKERS COMPENSATION

AND
EMPLOYERS LIABILITY POLICY

ENDORSEMENT WC 99 03 76 (00) ~ 001

POLICY NUMBER: uUB-6771 VY51

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS
ENDORSEMENT - CALIFORNIA
(BLANKET WAIVER)

We have the right to recover our bayménts from anyone liable for an Injury covered by this policy. We will it
enforce our right egainst the person or organization named In the Schedule.

You must maintaln payroll records’ accurately segregating the remuneration of your employees while engaged in
the work described in the Schedule.
The additional premium for this endorsement shall he 5 .

% of the California workers’ compensation pre-
mium otherwise due on such remuneration. :

Schedule
Person or Organization
ALL PERSONS OR ORGANIZATIONS

THAT REQUIRES YOU TO OBTAIN TH
UTED THE CONTRACT BEFORE THE L

Job Description

THAT ARE PARTIES TO A CONTRACT
IS AGREEMENT PROVIDED YOU EXEC
0Sss

DATE OF ISBUE: 07-18-07 ST ASSIGN:






