ATTACHMENT 1

PROFESSIONAL SERVICES AGREEMENT
FOR PROFESSIONAL ENGINEERING

THIS AGREEMENT is made and entered into this 3d day of February, 2009 (“Effective Date™),
by and between the CITY OF COSTA MESA, a municipal corporation (“City”), and VA
CONSULTIN% California corporation (“Consultant™). :

we. A
WITNESSETH:

A. WHEREAS, City proposes to have Consultant provide professional engineering services for the
rehabilitation of Victoria Street as described herein below; and

B. WHEREAS, Consultant represents that it has that degree of specialized expertise. contemplated
within California Government Code, Section 37103, and holds all necessary licenses to practice and
perform the services herein contemplated; and

C. WHEREAS, City and Consultant desire to contract for specific services in connection with the

project described below (the “Project”) and desire to set forth their rights, duties and liabilities in
connection with the services to be performed; and

D. WHEREAS, no official or employee of City has a financial interest, within the prévisibns of
California Government Code, Sections 1090-1092, in the subject matter of this Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants and conditions contained
herein, the parties hereby agree as follows:

1.0. SERVICES PROVIDED BY CONSULTANT

1.1.  Scope of Services. Consultant shall provide the professional services described in the
City’s Request for Proposal (“RFP”) attached hereto as Exhibit “A” and incorporated herein by
reference and Consultant’s Response to City’s RFP (the “Response”). A copy of said Response is
attached hereto as Exhibit “B” and incorporated herein by this reference.

1.2.  Professional Practices. All professional services to be provided by Consultant pursuant
to this Agreement shall be provided by personnel experienced in their respective fieids and in a manner
consistent with the standards of care, diligence and skill ordinarily exercised by professional consultants
in similar fields and circumstances in accordance with sound professional practices.  Consultant also
warrants that it is familiar with all laws that may affect its performance of this Agreement and shall
advise City of any changes in any laws that may affect Consultant’s performance of this Agreement.

1.3.  Warmranty. Consultant warrants that it shall perform the services required by this
Agreement in compliance with all applicable Federal and California employment laws including, but not
limited to, those laws related to minimum hours and wages; occupational health and safety; fair
- employment and employment practices; workers’ compensation insurance and safety in employment;
and all other Federal, State and local laws and ordinances applicable to the services required under this
Agreement. Consultant shall indemnify and hold harmless City from and against all claims, demands,
payments, suits, actions, proceedings, and judgments of every nature and description including
attorneys’ fees and costs, presented, brought, or recovered against City for, or on account of any liability



T

under any of the above-mentioned laws, which may be incurred by reason of Consultant’s performance
under this Agreement.

1.4.  Non-discrimination. In performing this Agreement, Consultant shall not engage in, nor
permit its agents to engage in, discrimination in employment of persons because of their race, religion,
color, national origin, ancestry, age, physical handicap, medical condition, marital status, sexual gender
or sexual orientation, except as permitted pursuant to Section 12940 of the Government Code. Violation
of this provision may result in the imposition of penalties referred to in Labor Code, Section 1735.

1.5  Non-Exclusive Agreement. Consultant acknowledges that City may enter into
agreements with other consultants for services similar to the services that are subject to this Agreement

or may have its own employees perform services similar to those services contemplated by this
Agreement.

1.6. . Delegation and Assignment. This is a personal service contract, and the duties set forth
herein shall not be delegated or assigned to any person or entity without the prior written consent of
City. Consultant may engage a subcontractor(s) as permitted by law and may employ other personnel to
perform services contemplated by this Agreement at Consultant’s sole cost and expense.

2.0. COMPENSATION AND BILLING

2.1.  Compensation. Consultant shall be paid in accordance with the fee schedule set forth in
Exhibit “C,” attached hereto and made a part of this Agreement (the “Fee Schedule”). Consultant’s

compensation shall in no case exceed One Hundred Forty-Nine Thousand Nine Hundred Ninety-Four
Dollars ($149,994.00).

2.2.  Additional Services. Consultant shall not receive compensation for any services provided
outside the scope of services specified in the Response unless the City or the Project Manager for this
Project, prior to Consultant performing the additional services, approves such additional services in
writing. It is specifically understood that oral requests and/or approvals of such additional services or
additional compensation shall be barred and are unenforceable.

23. Method of Billing. Consultant may submit invoices to City’s Project Manager for
approval on a progress basis, but no more often than monthly. Said invoice shall be based on the total of
all Consultant’s services which have been completed to City’s sole satisfaction. City shall pay
Consultant’s invoice within forty-five (45) days from the date City receives said invoice. Each invoice
shall describe in detail, the services performed and the associated time for completion. Any additional
services approved and performed pursuant to this Agreement shall be designated as “Additional

Services” and shall identify the number of the authorized change order, where applicable, on all
invoices.

2.4. Records and Audits. Records of Consultant’s services relating to this Agreement shall be
maintained in accordance with generally recognized accounting principles and shall be made available

to City or its Project Manager for inspection and/or audit at mutually convenient times for a period of
three (3) years from the Effective Date.
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3.0. TIME OF PERFORMANCE

3.1.  Commencement and Completion of Work. The professional services to be performed
pursuant to this Agreement shall commence within five (5) days from the Effective Date of this
Agreement. Said services shall be performed in strict compliance with the Project Schedule approved by
City as set forth in Exhibit “D,” attached hereto and incorporated herein by this reference. The Project
Schedule may be amended by mutual agreement of the parties. Failure to commence work in a timely
manner and/or diligently pursue work to completion may be grounds for termination of this Agreement.

3.2.  Excusable Delays. Neither party shall be responsible for delays or lack of performance
resulting from acts beyond the reasonable control of the party or parties. Such acts shall include, but not
be limited to, acts of God, fire, strikes, material shortages, compliance with laws or regulations, riots,
acts of war, or any other conditions beyond the reasonable control of a party.

4.0. TERM AND TERMINATION

4.1.  Term. This Agreement shall commence on the Effective Date and continue for a period

of two (2) years, ending on February 3, 2011, unless previously terminated as provided herein or as
otherwise agreed to in writing by the parties.

4.2.  Notice of Termination. The City reserves and has the right and privilege of canceling,
suspending or abandoning the execution of all or any part of the work contemplated by this Agreement,
with or without cause, at any time, by providing written notice to Consultant. The termination of this
Agreement shall be deemed effective upon receipt of the notice of termination. In the event of such

termination, Consultant shall immediately stop rendering services under this Agreement unless directed
otherwise by the City.

4.3. Compensation. In the event of termination, City shall pay Consultant for reasonable
costs incurred and professional services satisfactorily performed up to and including the date of City’s
written notice of termination. Compensation for work in progress shall be prorated as to the percentage
of work completed as of the effective date of termination in accordance with the fees set forth herein. In
ascertaining the professional services actually rendered hereunder up to the effective date of termination
of this Agreement, consideration shall be given to both completed work and work in progress, to
complete and incomplete drawings, and to other documents pertaining to the services contemplated
herein whether delivered to the City or in the possession of the Consultant.

44  Documents. In the event of termination of this Agreement, all documents prepared by
Consultant in its performance of this Agreement including, but not limited to, finished or unfinished
design, development and construction documents, data studies, drawings, maps and reports, shall be
delivered to the City within ten (10) days of delivery of termination notice to Consultant, at no cost to
City. Any use of uncompleted documents without specific written authorization from Consultant shall
be at City's sole risk and without liability or legal expense to Consultant.

5.0. INSURANCE

5.1. Minimum Scope and Limits of Insurance. Consultant shall obtain and maintain during
the life of this Agreement all of the following insurance coverages:
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(@) Comprehensive general liability, including premises-operations, products/
completed operations, broad form property damage, blanket contractual liability,
independent contractors, personal injury with a policy limit of not less than One
Million Dollars ($1,000,000.00), combined single limits, per occurrence and
aggregate.

(b Automobile liability for owned vehicles, hired, and non-owned vehicles, with a
policy limit of not less than One Million Dollars ($1,000,000.00), combined
single limits, per occurrence and aggregate.

(¢©) Workers' cdmpensation insurance as required by the State of California.

(d)  Professional errors and omissions (“E&0) liability insurance with policy limits
of not less than One Million Doliars ($1,000,000.00), combined single limits, per
occurrence and aggregate. Consultant shall obtain and maintain, said E&O
liability insurance during the life of this Agreement and for three years after
completion of the work hereunder.

5.2.  Endorsements. The comprehensive general liability insurance policy shall contain or be
endorsed to contain the following provisions:

(a) Additional insureds: "The City of Costa Mesa and its elected and appointed
- boards, officers, agents, and employees are additional insureds with respect to this
subject project and contract with City."

(b)  Notice: "Said policy shall not terminate, nor shall it be cancelled, nor the
coverage reduced, until thirty (30) days after written notice is given to City."

(c) Other insurance: "Any other insurance maintained by the City of Costa Mesa
shall be excess and not contributing with the insurance provided by this policy."

5.3.  Certificates of Insurance: Consultant shall provide to City certificates of insurance
showing the insurance coverages and required endorsements described above, in a form and content
approved by City, prior to performing any services under this Agreement.

54. Non-limiting: Nothing in this Section shall be construed as limiting in any way, the
indemnification provision contained in this Agreement, or the extent to which Consultant may be held
responsible for payments of damages to persons or property.

6.0. GENERAL PROVISIONS

6.1.  Entire Agreement: This Agreement constitutes the entire Agreement between the parties
with respect to any matter referenced herein and supersedes any and all other prior writings and oral
negotiations. This Agreement may be modified only in writing, and signed by the parties in interest at
the time of such modification. The terms of this Agreement shall prevail over any inconsistent provision
in any other contract document appurtenant hereto, including exhibits to this Agreement.
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6.2.  Representatives. The City Manager or his designee shall be the representative of City for
purposes of this Agreement and may issue all consents, approvals, directives and agreements on behalf
of the City, called for by this Agreement, except as otherwise expressly provided in this Agreement.

Consultant shall designate a representative for purposes of this Agreement who shall be
authorized to issue all consents, approvals, directives and agreements on behalf of Consultant called for
by this Agreement, except as otherwise expressly provided in this Agreement.

6.3. Project Managers. City shall designate a Project Manager to work directly with
Consultant in the performance of this Agreement.

Consultant shall designate a Project Manager who shall represent it and be its agent in all
consultations with City during the term of this Agreement. Consultant or its Project Manager shali
attend and assist in all coordination meetings called by City.

6.4. Notices: Any notices, documents, correspondence or other communications concerning
this Agreement or the work hereunder may be provided by personal delivery, facsimile or mail and shall
be addressed as set forth below. Such communication shall be deemed served or delivered: a) at the
time of delivery if such communication is sent by personal delivery; b) at the time of transmission if
such communication is sent by facsimile; and c) 48 hours after deposit in the U.S. Mail as reflected by
the official U.S. postmark if such communication is sent through regular United States mail.

IF TO CONSULTANT: IF TO CITY:

VA Consulting, Inc. City of Costa Mesa
17801 Cartwright Road 77 Fair Drive

Irvine, CA 92614 Costa Mesa, CA 92626
Tel: 949-474-1400 Tel: 714-754-5378

Fax: 949-261-8482 Fax: 714-754-5028
Attn: Max P. Vahid, PE Attn: Fariba Fazeli

6.5. Drug-free Workplace Policy. Consultant shall provide a drug-free workplace by
complying with all provisions set forth in City’s Council Policy 100-5, attached hereto as Exhibit “E”
and incorporated herein by reference. Consultant’s failure to conform to the requirements set forth in

Council Policy 100-5 shall constitute a material breach of this Agreement and shall be cause for
immediate termination of this Agreement by City.

6.6. Attorneys’ Fees: In the event that litigation is brought by any party in connection with
this Agreement, the prevailing party shall be entitled to recover from the opposing party all costs and
expenses, including reasonable attorneys fees, incurred by the prevailing party in the exercise of any of
its rights or remedies hereunder or the enforcement of any of the terms, conditions, or provisions hereof.

6.7. Govemning Law: This Agreement shall be governed by and construed under the laws of
the State of California without giving effect to that body of laws pertaining to conflict of laws. In the
event of any legal action to enforce or interpret this Agreement, the parties hereto agree that the sole and
exclusive venue shall be a court of competent jurisdiction located in Orange County, California.
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6.8.  Assignment: Consultant shall not voluntarily or by operation of law assign, transfer,
sublet or encumber all or any part of Consultant's interest in this Agreement without City's prior written
consent. Any attempted assignment, transfer, subletting or encumbrance shall be void and shall
constitute a breach of this Agreement and cause for termination of this Agreement. Regardless of City's
consent, no subletting or assignment shall release Consultant of Consultant's obligation to perform all
other obligations to be performed by Consultant hereunder for the term of this Agreement.

6.9. Indemnification and Hold Harmless: Consultant shall protect, defend, indemnify and
hold harmless City and its elecied and appointed officials, officers, and employees from any and all
claims, liabilities, expenses, including attorney fees, damage to property or injuries to or death of any
person or persons or damages of any nature including, but not by way of limitation, all civil claims or
workers’ compensation claims arising out of or in any way connected with the intentional or negligent

acts, error or omissions of Consultant, its employees, agents or subcontractors in the performance of this
Agreement.

6.10. Independent Contractor: Consultant is and shall be acting at all times as an independent
contractor and not as an employee of City. Consultant shall secure, at his expense, and be responsible
for any and all payment of Income Tax, Social Security, State Disability Insurance Compensation,
Unemployment Compensation, and other payroll deductions for Consultant and its officers, agents, and

employees, and all business licenses, if any are required, in connection with the services to be performed
hereunder. )

6.11. Ownership of Documents: All findings, reports, documents, information and data
including, but not limited to, computer tapes or discs, files and tapes furnished or prepared by
Consultant or any of its subcontractors in the course of performance of this Agreement, shall be and
remain the sole property of City. Consultant agrees that any such documents or information shall not be
made available to any individual or organization without the prior consent of City. Any use of such
documents for other projects not contemplated by this Agreement, and any use of incomplete
documents, shall be at the sole risk of City and without liability or legal exposure to Consultant. City
shall indemnify and hold harmless Consultant from all claims, damages, losses, and expenses, including
attorneys’ fees, arising out of or resulting from City’s use of such documents for other projects not
contemplated by this Agreement or use of incomplete documents furnished by Consultant. Consultant
shall deliver to City any findings, reports, documents, information, data, in any form, including but not

limited to, computer tapes, discs, files audio tapes or any other Project related items as requested by City
or its authorized representative, at no additional cost to the City.

6.12. Public Records Act Disclosure: Consultant has been advised and is aware that all reports,
documents, information and data including, but not limited to, computer tapes, discs or files furnished or
prepared by Consultant, or any of its subcontractors, and provided to City may be subject to public
disclosure as required by the California Public Records Act (California Government Code Section 6250
et. seq.). Exceptions to public disclosure may be those documents or information that qualify as trade
secrets, as that term is defined in the California Government Code Section 6254.7, and of which
Consultant informs City of such trade secret. The City will endeavor to maintain as confidential all
information obtained by it that is designated as a trade secret. The City shall not, in any way, be liable or
responsible for the disclosure of any trade secret including, without limitation, those records so marked
if disclosure is deemed to be required by law or by order of the Court.
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6.13. Responsibility for Errors. Consultant shall be responsible for its work and results under
this Agreement. Consultant, when requested, shall furnish clarification and/or explanation as may be
required by the City’s representative, regarding any services rendered under this Agreement at no
additional cost to City. In the event that an error or omission attributable to Consultant occurs, then
Consultant shall, at no cost to City, provide all necessary design drawings, estimates and other
Consultant professional services necessary to rectify and correct the matter to the sole satisfaction of
City and to participate in any meeting required with regard to the correction.

6.14. Prohibited Employment: Consultant will not employ any regular employee of City while
this Agreement is in effect. '

6.15. Order of Precedence: In the event of an inconsistency in this Agreement and any of the
attached Exhibits, the terms set forth in this Agreement shall prevail. If, and to the extent this
Agreement incorporates by reference any provision of the RFP or the Response, such provision shall be
deemed a part of this Agreement. Nevertheless, if there is any conflict among the terms and conditions
of this Agreement and those of any such provision or provisions so incorporated by reference, this

Agreement shall govern over both the Response and the RFP and the Response shall govern over the
RFP.

6.16. Costs: Each party shall bear its own costs and fees incurred in the preparation and

negotiation of this Agreement and in the performance of its obligations hereunder except as expressly
provided herein. . ’

6.17. No Third Party Beneficiary Rights: This Agreement is entered into for the sole benefit of
City and Consultant and no other parties are intended to be direct or incidental beneficiaries of this
Agreement and no third party shall have any right in, under or to this Agreement.

6.18. Headings: Paragraphs and subparagraph headings contained in this Agreement are
included solely for convenience and are not intended to modify, explain or to be a full or accurate

description of the content thereof and shall not in any way affect the meaning or interpretation of this
Agreement.

6.19. Construction: The parties have participated jointly in the negotiation and drafting of this
Agreement. In the event an ambiguity or question of intent or interpretation arises with respect to this
Agreement, this Agreement shall be construed as if drafted jointly by the parties and in accordance with

its fair meaning. There shall be no presumption or burden of proof favoring or disfavoring any party by
virtue of the authorship of any of the provisions of this Agreement.

6.20. Amendments: Only a writing executed by the parties hereto or their respective successors
and ‘assigns may amend this Agreement.

6.21. Waiver: The delay or failure of either party at any time to require performance or
compliance by the other of any of its obligations or agreements shall in no way be deemed a waiver of
those rights to require such performance or compliance. No waiver of any provision of this Agreement
shall be effective unless in writing and signed by a duly authorized representative of the party against
whom enforcement of a waiver is sought. The waiver of any right or remedy in respect to any
occurrence or event shall not be deemed a waiver of any right or remedy in respect to any other
occurrence or event, nor shall any waiver constitute a continuing waiver.
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6.22. Prevailing Wage: Consultant shall comply in all respects with Title 40 U.S.C. Section
276a, also known as "The Davis-Bacon Act," where Federal government funds are involved, and
Consultant shall also comply in all respects with California Labor Code, Sections 1770 et seq., including
the keeping of all records required by the provisions of Labor Code Section 1776.

. Contractor, who is engaged in the construction, prosecution, completion or repair of any
public building or public work, or building or work financed in whole or in part by loans or grants from
the Federal government, shall furnish each week to City a statement with respect to the wages of each of
its employees during the preceding weekly payroll period.

6.23. Severability: If any provision of this Agreement is determined by a court of competent
jurisdiction to be unenforceable in any circumstance, such determination shall not affect the validity or
enforceability of the remaining terms and provisions hereof or of the offending provision in any other
circumstance. Notwithstanding the foregoing, if the value of this Agreement, based upon the substantial
benefit of the bargain for any party is materially impaired, which determination as made by the presiding
court or arbitrator of competent jurisdiction shall be binding, then both parties agree to substitute such
provision(s) through good faith negotiations.

6.24. Counterparts: This Agreement may be executed in one or more counterparts, each of

which shall be deemed an original. All counterparts shall be construed together and shall constitute one
agreement. :

6.25. Corporate Authority: The persons executing this Agreement on behalf of the parties
hereto warrant that they are duly authorized to execute this Agreement on behalf of said parties and that
by doing so, the parties hereto are formally bound to the provisions of this Agreement.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by and
through their respective authorized officers, as of the date first above written.

CITY OF COSTA MESA,
A municipal corporation

Date:

Mayor of the City of Costa Mesa

VA CONSULTING, INC
%J Date: January 15, 2009

(Sigatturé” 7 /

Max P. Vahid, President and CEO
Name and Title

95-2816494
Social Security or Taxpayer ID Number
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ATTEST:

City Clerk and ex-officio Clerk
of the City of Costa Mesa

APPROVED AS TO FORM:

fz-;LJ /éc’v’,ué‘u) Date: _ / }4 Iloa]

City Attorn&y - I

APPROVED AS TO INSURANCE:

Ay

- Date: )])2/@7
~ Risk Mandgyment— l

APPROVED AS TO CONTENT: -

@WA\OG\ @‘{/{‘g\-’ » . Date: h- 12 /00{

Project Manager -
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EXHIBIT A

CITY’S REQUEST FOR PROPOSAL
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REQUEST FOR PROPOSALS
FOR REHABILITATION OF VICTORIA STREET
1 INTRODUCTION

The services required for the subject project consist of the preparation of plans, specifications, and
estimates. The engineering work includes; but is not limited to; soil testing and structural section
design; field surveying; replacing alley entrance, damaged curbs and gutters, cross gutters and
spandrels, sidewalks, driveways and driveway approaches, turf, imigation; providing wheel chair
ramp (WCR) designs, meeting Americans with Disabilities Act (ADA) requirements (must provide
detailed drawing for each WCRY); planting and trimming trees; determining right-of-ways (ROW);
providing separate traffic striping and traffic control plans which shall meet, at the minimum, the
latest Work Area Traffic Control Handbook (WATCH) manual requirements; and all other pertinent
work as required. ‘

The limit of the project is Victoria Street from Santa Ana River io Harbor Boulevard.

The existing pavement conditions within the project limits are poor. Many factors such as soil
condition, weather, aging, traffic, utility work, and tree roots have contributed to the deterioration of
sections of pavement, curb and gutter, and sidewalk. The City is planning to mill and overlay from
this segment of Victoria Street, if the soils report substantiates.

The estimaled construction cost for these streets is $2.0 milion and includes pavement
rehabilitation, redesign of existing cross-sections, replacement of existing CMP (if any) storm Drain
with RCP and parkway rehabilitation.

The Consultant's key project staff must have at least five years of prior experience in the design and
preparation of construction documents for similar types of projects. All Consultants responding to
this Request for Proposals will be evaluated on the basis of their expertise, prior experience on
similar projects, demonstrated competence, timely performance, ability to meet the project schedule,

adequate staffing, responsiveness to the clients needs and concems, and an understanding of the
project.

The Consuitant shall provide a separate set of plans and specifications (the plans shall include title
sheet, plans, profiles, details, cross sections, etc.) and quantity and cost estimates for each street.

2. CONTENT OF PROPOSAL

In order to maintain uniformity with all proposals fumished by consuitants, the proposals shall be
limited to a maximum of 20 pages (excluding front and back covers, section dividers, and resumes)
and include the following:

A. A statement of project understanding containing any suggestions to expedite the project or
special concerns of which City staff should be made aware and a project approach
containing any additional scope of work tasks you feel are necessary for the successful
completion of the project; a description of understanding and ability to meet federal
requirements.



B. A project team organization chart identifying those who will perform work and a brief resume
of each team member, including similar type projects in which they have been directly
involved. Identify the Project Manager (PM) and Project Engineer proposed for this project.
The PM will be the primary contact person to represent your firm. Sub-consultants, if any,
shall be identified with the same requirements as for the main Consultant.

C. Alist of similar, recent projects, which your firm has comb!eted within the last five (5) years
on which federal requirements were met. Information should include project description,

agency or client name along with the person to contact and the telephone number(s), year
compieted, and project cost.

D. A proposed schedule indicating stages of work, time frames, and ability to perform the
required services in a timely manner.

E. Fee proposal in a separately sealed envelope containing the following:
1) Cover letter stating the total lump sum fee.

2) Two copies of fee schedules shall be submitted to the City. The fee schedules shall
depict individual project tasks, and the basic hourly rates for specific personnel to be
used on the project. The specific hourly rates shall include direct salary costs, employee
benefits, overhead, and profit. Travel time will not be allowed. The fee proposal shall
reflect all anticipated fee increases during the contract duration. A pre-award audit may
be required to confirm and estabiish a final fee schedule. _

Please submit four (4) copies of your proposal.

3. CONSULTANT SELECTION COMMITTEE

The City of Costa Mesa Public' Services Department has established a Consultant Selection
Committee consisting of four (4) members who have acted in the capacity of Project Manager for the
City on similar projects. The Consultant Selection Committee will evaluate the Consultant on their
ability to: Produce a well engineered set of PS&E which will result in a minimum number of
construction contract change orders;. produce an innovative and detailed set of construction
documents which reflect field conditions, including existing drainage and utility locations; perform
constructability and value engineering during the design process to anticipate, as much as possible,
potential construction problems; provide the City with adequate estimates, quantity takeoffs, cross-
sections, etc., to allow for effective construction management and quality control of the project;
provide traffic control and construction phasing that meets the requirements of the various access
points to the different businesses, and residential properties within the project limits.

The evaluation of each proposal will be based on technical criteria and qualifications listed within the
RFP, reference checks, and other information, which will be gathered independently.



4. ESTABLISHMENT OF FEES

A fee proposal is to be submitted separately in a sealed envelope plainly labeled “Fee Proposal.”
The fee proposal will not be opened until the Consultant Selection Committee has evaluated the
proposals. In conformance with the Brooks Act, the City will select the Consultant based on
qualifications, and then negotiate a contract price based on available ‘funding and a further
breakdown of the lump sum cost submitted in the fee proposal.

5. PROFESSIONAL SERVICES AGREEMENT

The City of Costa Mesa has a sample of the Professional Services Agreement, which is available at

he City for your review. The RFP and the consultant’s proposal will be attached to and become part
of the executed agreement as exhibits.

The City will not permit reduction in the ‘City's “Scope of Consultant Services” without written
approval. :

6. INSURANCE REQUIREMENTS

General Liability: $1,000,000
Automobile Liability: 51,000,000
Workers Compensation and Employers’ Liability: $1,000,000
Professional Liability: $1,000,000

Additional and primary Insurance endorsements shall include City of Costa Mesa
7. SCOPE OF CONSULTANT SERVICES
A Project Analysis and Review, Meetings, and Cost Accounting

Analyze the project, conduct field review and investigations, evaluate existing conditions,
research existing City plans and records, and meet with City staff to define the detailed project
scope and objectives. Determine appropriate courses of action. Meet periodically with City
staff during progress of design for appropriate guidance and coordination (assume five

meetings). The Consultant shall prepare meeting minutes, which shall be submitted to the City
for approval within two working days after the meeting.

B. Utility Investigation/Coordination

1 The Consuitant shall notify all utility companies, governmental agencies, and sanitary
and water districts; identify and precisely locate all utilities (both underground and
overhead) within the project limits including mains, service fines, meter boxes, valve

cans, irigation lines, traffic signal conduit, efc., and obtain plans of all existing utility
facilities.

2. The Consultant must coordinate all work with the respective utility companies to
determine locations and depths of facilities for design purposes; request utility
companies to pothole their facilities as required to obtain precise elevations of existing
utilities; shoot elevations of exposed existing utility facilities; determine where
interferences with existing facilities will occur as a result of the construction of this
project and resolve any conflicts with utility companies.



3. The Consuitant shall obtain approval in writing from utility companies for any utility work
and clearance.

4. The Consultant shall comply with the City of Costa Mesa’s “Utiity Coordination
Procedures. The Consuitant shall submit (via certified mail) at least one set of
construction plans to each utility companies at all stages (70%, 90% and final plans).

5. The Consultant shall submit all utility correspondences to the City.
C. Design Survey

The Consultant shall piot the project design survey on 22" X 34" mylars at a horizontal scale of
1°=20’ and vertical scale of 1"=2’ for these: street projects. Detailed design surveys i.e., cross-
gutters, wheel chair ramps, driveways, etc., shall be plotted at a horizontal scale of 1° = 10"
reference all elevations to the closest and latest Orange County Benchmark (OCBM) which
shall be identified and described on drawings; centerfine bearings shall be referenced to a
bearing of a latest recorded tract or parcel map nearest to the proposed site; provide stations
based on and begun at nearest existing street intersection stations.

The Consultant shall provide the following minimum survey information:

* The Consultant shall perform a topographic survey and prepare base maps at
1"=20". The base maps shall identify all existing street improvements, drainage
structures, fire hydrants, utility facilities, landscaping, signs, street lights, existing
storm drain-system, etc., and other appurtenant improvements in the project areas.

The design survey shall include the following: Cross sections at 25-foot intervals,
with elevations at top of curb, gutter flow lines, EG, EP, lane lines, centerlines, all

angle points; centerline of driveway approach:; beginning, half delta, and ends of
curbs return; top and bottom of “X."

» The existing and proposed elevations for cross sections shall be plotted using 1"=1’
vertical and a 1”=10" horizontal scale and will depict existing and proposed cross
slopes. Cross sections will be part of the final construction drawings.

» The design survey shall also include all curb retumns, driveways and driveway
approaches (including width, X and Y), cross gutters and spandrels, missing
WCRs , trees, grass, fences, retaining curbs, irmigation systems which are a part of
the construction documents. The design of WCRs shall be detailed at a 1"=10

scale; the Consultant shall survey 25 feet beyond right-of-way (on private property)
behind WCRs. :

The Consultant shall survey 20 feet beyond property line (on private property)

along the driveway approaches and alley entrances and obtain elevations at five-
foot intervals.

» Establish ROW limits, properly lines, house addresses, existing centerline, and

precise locations of any and all utility poles, lines and easements, within the
project limits.



Notify occupants in writing at least five working days before performing survey

work on private properties. The City must approve written communications before
sending out by certified return receipt mail.

The Consultant shall survey all existing cross gutters and spandrels; obtain
elevations at 10 foot-intervals at BCRs, ECRs, flow line, EG, EP, joints, cracks, low
points, and any other necessary locations. '

The Consultant shaii also obtain elevations of damaged curbs and gutters (C&G)
at joints, and low/high points. The design survey for damaged C&G locations shall
exterid 100" minimum beyond both sides of damaged limits at 10’ intervals.

Extend the survey to a minimum of 100’ onto cross street from BCRs and ECRs;

obtain elevations at locations as described above (including cross street
centerlines).

.D. Field Engineering

This work shall include determining and marking limits of exisﬁng concrete removals as well as
joining existing improvements. This work must be coordinated with City staff to ensure
participation by the City and final quantities adjusted accordingly. Three field walks with City

staff will be scheduled to ensure detailed depiction on the plans and specifications of existing
conditions and work requirements.

E. Geotechnical Investigation and Pavement Design:

The Consultant shall furnish the following data:

1

Perform a geotechnical investigation, design pavement sections, and prepare a
soils report. The Consultant shall submit four copies of the draft and final
pavement evaluation reports including introduction, project description, and
recomimendations.

Provide sixteen borings:

Cores shall be at least six inches in diameter and three-feet deep. Coring holes
shall be backfiled and compacted 95% with AC material immediately after
obtaining soil samples.

Prepare boring location map inciuding dimensions of boring locations and their
horizontal distances to identifiable points (BCRs, ECRs, street centerlines, curb
face, etc.), as well as boring logs.

Provide geotechnical information (including geotechnical analysis) for all sixteen
borings.

Provide and/or recommend the following minimum information in the submitted
report:



a.  Existing structural section (including material classification, thickness and
material types of AC, PCC, base, and sub-grade materials).

b.  “R-value” for all sixteen borings at a three (3) foot depth from existing finished
surface or existing grade.

c.  Existing and optimum moisture content at a depth of two and three feet from
existing finished surface or existing grade.

d.  Expansiveness of sub-grade materiai, caving potential, and water level.

e.  Traffic indices and sand equivalency (the City. will provide only average daily
traffic volume based on 24 hours in both directions).

6. Caiculate proposed pavement structural sections (20-year design life):

° Asphailt rubber hot mix (ARHM)/asphalt concrete (AC) for digout areas
L] ARHM over AC for mill and overiay; and
L] Proposed alternatives by consultant after material testing.

7. Analyze all proposed pavement structural sections with a recommendation of the
most economical and effective section; incorporate fabric as necessary.

8. Provide compaction requirements: sub-grade preparation; and treatment
recommendations for wet, unsuitable, and/or saturated conditions. Provide depth
and estimated quantity for needed over-excavation for incorporation into bid
documents.

9. Provide all necessary traffic control while performing fieldwork per the latest
edition of the W.A.T.C.H. Manual. ‘ '

10.  Obtain permits and provide protection of existing utilities: At least two working
days before starting field work, the Consuiltant shall obtain all permits, licenses,
and other requirements as necessary, and request utility companies to locate
their facilities. The City will issue a no-fee permit for the boring work.

Arrange and tabulate all soil information (existing and proposed) in table format.

F. Potholing of Existing Storm Drain and Traffic Signal Conduit Facilities (only the City-
owned utilities)

The Consultant shalt include $8,000 for each street as a separate item in the fee schedule for
the City's use in case potholing is needed for City-owned storm drains and traffic signal conduit
facilities as requested by the Consuitant and approved in writing by the City’s Project Manager.
The Consuitant will not be compensated for any other utility work from this item. Identifying all
underground conflicting utilities is the key to a successful project. It is the Consultant's
responsibility to ensure all utilities are properly identified and located on plans.




Construction Documents

1

Construction documents shall comply with standard drawings and specifications
of the City of Costa Mesa, Caltrans, APWA, and other agencies as applicable.
Upon award of a contract, the City wil provide a more detailed construction
budget to the Consultant who shall prepare the project to meet the budget.

- Prepare two Resident Engineer’s files for each project; they must contain, as a

minimum, the following: preliminary and final construction quantities and cost
estimates and updates, calculation documents, fieldwork information, meeting
minutes, utility coordination correspondences, geotechnical documents, survey
information, and all other related correspondences. The Consultant shall submit
these two files to the City in conjunction with final submittal.

Plans

1

The Consultant shall prepare the construction drawings, one for each street,
containing title sheet, general note sheet, plan and profile sheets, cross section
sheets, and detail sheets. The title sheet shall contain vicinity map and location
map of each project. Drawings shall be on 22" x 34" four mil. thick, erasable,
writing mylars at a scale of 1" = 20’ horizontally and 1" = 2’ vertically.

The Consultant shall reference new stations to existing stations of existing street
improvement plans that may be available in- the Public Services
Department/Engineering Division. Stationing shall include existing street and/or
alley intersections, BCRs, ECRs, and so forth. If existing improvement plans are
not available, the Consultant shall establish new stations from the nearest street
intersections.

The Consultant shall plot profiles of existing and proposed centerlines, tops of
curb, flow lines, and edges of pavement. The profiles shall include existing and
proposed elevations (including vertical curves, grade breaks and other elevations),
labeling, and percent grades.

The Consultant shall plot existing and proposed cross sections on mylar at 25’
intervals including existing and proposed elevations at centerline, tops of curb,
flow lines, edges of pavement, ROW, and stations. Plot percent cross slopes,
labeling, and other information as outlined in the above Design Survey Section,
and other required information; provide typical cross sections.

The Consultant shall plot existing improvements in broken or screened lines,
labeling existing dimensions from centerline to EP, curb face, and ROW; place
existing elevations in parenthesis.

The Consultant shall incorporate the following minimum information on plan view:
pavement rehabilitation and parkway repair limits, removal and reconstruction of
existing corrugated metal pipes (CMP), traffic channelization including signage,
striping, and traffic loop detectors, centerline, ROW, property lines, existing AC
and PCC improvements, and all existing structures (power poles, water meters,
mail boxes, home addresses within project limits, fences, tree planting and

timming, plants, grass, fences, hand rails, walkways and steps, decorative

7



10.

11

12.

13.

14.

bricks/planters, pull boxes, walls, sprinkler system, etc., and transitional areas
within ROW areas and areas beyond ROW (on private property).

Drawings shall include retaining curbs, fransitional areas adjoining new
improvements, AC slot paving, AC replacement and overlay, other items as
specified in previous sections, and other related work as Tequired. Transitions of
new improvements to existing improvements (including on private properties) shall
be designed and detailed. -

The Consultant. shall provide detailed drawings for WCRs,A cross gutters and
spandrels, C&Gs, sidewalks, alley entrance, driveways and driveway approaches.

. New PCC improvements shall comply with ADA regulations and requirements.

Detailed drawings shall be at a 1"=10 scales.

The Consultant shall provide stations for all existing structures, project limits,
centeriines of driveways, streets/alleys intersections, BCRs and ECRs, BCs and
ECs; stations and dimensions of reconstruction areas (PCC, grass, etc.).

In addition, the Consultant shall remove and replace all existing corrugated metal
pipe (CMP) within the public right-of-way; modify, repair, and/or replace existing
catch basins as needed. :

Prepare detailed plans for street intersections, showing existing and proposed
improvements including elevations shown on a 10’ grid system at a scale of 1" =
10’; provide elevations at TC, FL, EG, EP, BCRs, ECRs, % and % curb retum.

Traffic control plans are required and must provide for continuous driveway and
pedestrian access at all times during the construction phase of the project.
Prepare traffic control plans clearly identifying the staging and sequencing of
construction. Construction traffic detouring shall provide for a minimum of one (1)
lane of travel in each direction during off-peak hours and two '(2) lanes of travel in
each direction during peak hours.

Prepare construction drawings for traffic channelization including signing and
striping, and traffic loop detector replacement.

Detail and identify setting new monuments or re-setting existing new monuments
at all intersections, beginning and end of curves, and at all angles; provide
drawings for each monuments including dimensions; PK nail or spike, and brass
washer; and at least four control lead and tack swing ties.

Specifications

Prepare complete project specifications, including Special Provisions (including traffic control
and detour information) and Proposal forms in a format consistent with current City projects.
Copies of Standard General Provisions and Construction Contract Agreement will be supplied
by the City to incorporate into construction documents.



J. Quantity and Cost Estimates (QCE)

Provide complete construction quantity and cost estimates. Estimate shall be provided at 70%
and 90% completion submittals and final estimate upon final submittal and their excel files with
each submittal. With the final submittal, color-code one set of blue lines showing one color for
each item of construction with dimensions, areas, quantities, and other items for each sheet;
showing total quantities for each item on the first sheet. These quantities shall match the
proposal final quantities and quantity take-off sheets. In addition, consultant shall fumish
quantity take off sheets to aid the City during construction.

K. Project Document Submittal and Plan Information

1 First subrhitta! {five sets): 76% completion of plans with survey information,
specifications, and QCE. o

2. Second submittal (five sets): 90% completion of plans, specifications, and QCE.

3. Final submittal: Original mylar plans, specifications, final QCE, color-coded quantity
estimate maps, resident engineer's two files, survey information, monuments, and
other related documents. One set of bluglines of final plans and one copy of
specifications shall also be submitted.

4. ~ Before submitting project documents for the first check, plans shall have plan views
(existing and proposed), existing and designed cross sections, typical cross
sections, all utility lines, manhole covers and valves, construction notes with
corresponding bid items on their Iéft side, and general notes.

5. The plans must also show the limits of removal and reconstruction of existing
improvements by stations, stations at intersections, BCR, ECR, all angle points,
beginning and end of all curves including horizontal and vertical, all monuments
and ties, cross gutters and spandrels, tree trimming and planting, imgation and
electrical system, landscaping, stamped concrete, conduits, storm drain, drain
pipes, catch basins and their local depressions, all other existing improvements,
and proposed drainage replacement and improvements.

6. Plans and specifications must be signed and/or stamped by the Consultant before
submitting.

7. The Consultant shall perform field reviews (walk throughs) of the entire project with
the City representatives after the first and second plan check. If necessary, a walk
through may be requested by the City after the final submittal.

8.  Note: In conjunction with the final submittal, all originals of plans, specifications,
field notes, calculations, correspondences, ROW, and all other related documents
will be tumed over to the City in hard copy and electronic format as a deliverable
product. All final documents, plans, and specifications shall be supplied to the City
on CDs. Final document files and specifications shall be prepared using Microsoft
Word Office 2000, Windows 95 or 98. All final drawings shall be prepared using



Microstation version 8. All submitted document files shall become the property of

the City and will be used subsequently by the City or its assignees without the
Consultant's consent and/or additional compensation.

L.  Bidding and Construction Phase

Consultant shall attend the pre-construction meeting, and other meetings with staff, other
agencies, and the public as required. The Consultant shall prepare addenda as necessary,

_ and provide responses to contractors questions and plans and specifications during the

bidding and construction phases. The Consultant shall be available to clarify design-related

issues at all times and obtain all necessary permits from affected agencies and utility
companies.

8. CITY RESPONSIBILITIES

The City of Costa Mesa will be responsible for the folloWing:

mm o o0 o >

Providing all available existing plans, reports, and records.

Printing and packaging of plans and specifications for bidding.
Advertising for bids and awarding of construction contracts.
Fumishing plans and specifications to the bidders.

lnspectiné, controlling construction, and payment to the contractor.

Providing specification format to consuitant.

EXAMINATION OF SITE PRIOR TO SUBMITTING REQUEST FOR PROPOSAL

Each.Consuitant must inform themselves fully of the conditions relating to the project and the
employment of labor thereon. Failure to do so will not relieve a successful consultant engineer
of the obligations to carry out the provisions of this contract.

10. RIGHT TO REJECT ALL PROPOSALS

A

The City of Costa Mesa reserves the right to reject any or all proposals submitted, and no
representation is made hereby that any contract will be awarded pursuant to this RFP or
otherwise.

Al costs incurred in the preparation of the proposal, the submission of additional information
and/or any aspect of a proposal prior to award of a written contract will be borne by the
respondent. The City will provide only the staff assistance and documentation specifically
referred to herein and will not be responsible for any other cost or obligation of any kind,
which may be incurred by the respondent. All proposals submitted to the City of Costa Mesa
become the property of the City.

10



11. SUMMARY

Your participation is greatly appreciated by the City. It is the intent of this RFP to establish the
minimum consultant services required by the City. To assist in your preparation, this RFP was

categorized into sections stating the specific requirements of the City. All'insurance documents
must be submitted and approved prior to the award of contract.

11



Professional Engineering Services for
CoﬁULTING December 29, 2008 REHABILITATION OF VICTORIA STREET

) . TECHNICAL PROPOSAL
. ﬂj ) City of Costa Mesa — Public Services/Engineering Division

L ProJECT UNDERSTANDING AND APPROACH

PROJECT UNDERSTANDING

The City of Costa Mesa (City) is planning to rehabilitate Victoria Street from Harbor Boulevard to the

Santa Ana River (westerly City boundary - approximately 9,800’ If). The scope of improvements

includes pavement rehabilitation, reconstruction/rehabilitation of damaged curb and gutter, cross

gutters, sidewalks, driveways and driveway approaches, and providing wheel chair ramps (WCR) to

Vo meet ADA requirements. The proposed design must comply with the latest edition of Caltrans, Green

3 Book, APWA and City Standards. Our understanding is that City wants to commence design in the
beginning of February, 2009.

VA Consulting, Inc. (VA) has visited the site and obtained and reviewéd the available as-built pians

L from the City. Victoria Street is a fully developed street with curb, gutter, bike paths, sidewalks, and
landscaped medians and parkways with mature trees. Adjacent developments are residential,
o apartments and commercial developments. Victoria Elementary School is located on the south side of

the intersection with American Way. There are several busy intersections with commercial and retail
developments within the project limits. The intersections with Harbor Boulevard, Maple Avenue,

- Pomona Avenue, Placentia Avenue, National Avenue, American Avenue, Canyon Drive, and Victoria
3 Place/Valley Road are signalized.

Victoria Street between Harbor Boulevard and Canyon Drive was widened and slightly realigned in the
early 1990’s, utilizing the existing Old Victoria Street right-of-way and acquiring more right-of-way on
the north side of the street. As a result, it has a varying right-of-way, but typically consists of 70 foot
wide pavement curb to curb, with 2 lanes in each direction, and a center striped or raised landscaped
median. The north side of the street right-of-way includes a 7’ to 55’ parkway with sound walls,
meandering 10’ bike path, mounded landscaping, and curb-adjacent sidewalk. The south side of the
street has intermittent sidewalk and landscaping, sound walls, and includes the frontage roads within
the right-of-way. There are bus turnouts with concrete pads on both side of the street. The original
o construction plans (Plan No. 81-6) called for 0.17° AC over 0.53' AC base course over 1.10' CMB as
L the structural section, with Type “C-8” curb and gutter for this reach. There are existing storm drain
lines with catch basins and laterals and existing storm drain mainlines varying from 30" to 54” RCP in
the street. A 72" RCP crosses between American Avenue and Canyon Drive (station 35). There are
existing street lights and underground utilities within the street RIW including water and sewer lines.

Victoria Street between Canyon Drive and the Santa Ana River typically consists of an 84’ right-of-way,
with 70’ foot wide pavement curb to curb, with 2 lanes in each direction, a bike path, and a center
" striped median. The street section typically includes Type “C-8” curb and gutter and sidewalk on both
L3 sides. The original construction plans (Plan No. 77-8) indicated 0.40' AC over 1.40° AB structural
section for this reach. There is an existing 21" RCP storm drain with catch basins and laterals along
this street segment which drains to Santa Ana River. There are existing street lights and underground
utilities within the street R/W including water and sewer lines.

The existing pavement for Victoria Street appears fo be in fair condition, with some pavement areas
with longitudinal and lateral cracks, moderate alligator cracking, moderate raveling, and other signs of
moderate environmental distress, that will require reconstruction/rehabilitation based upon the soil
report recommendations. Most of the street is a candidate for cold-mill and asphalt overlay.

i
3

The majority of existing curb and gutter and sidewalk are in fair condition. Based upon our field review,
it appears that the existing curb ramps at most intersections with approaching sidewalk are ADA
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Professional Engineering Services for
COI_V‘S_ULTING December 29, 2008 REHABILITATION OF VICTORIA STREET

: TECHNICAL PROPOSAL
. ‘I ) Cily of Costa Mesa - Public Services/Engineering Division

compliant and do not have to be replaced; however, some will need bolt-down truncated domes per
the City's standard. The bus stop at Canyon Drive should be reconstructed with a concrete pad.

2] If complete reconstruction of localized pavement areas or damaged curb and gutter, cross gutter and
oA sidewalk is required, it will be documented during VA personnel's initial field survey and brought-to the

attention of the City Project Manager.

Per VA's preliminary investigation, there are also some locations within the project limits that will require
detailed design modifications to improve niuisance flow drainage problems. As there are a variety of
pavement join conditions, VA will prepare the’ required details for joining existing pavements as
% necessary.

rou - MANAGEMENT OF KEY PROJECT ISSUES

Understanding and managing the key project issues associated with the project will be critical to the
success of this design assignment. We have visited the project site and reviewed the available record
3 drawings to familiarize ourselves with the existing improvements. We have identified the following
N issues that will need special attention with this project.

- > Utility Research and Coordination - Thorough background research and investigation and
x4 coordination with_utility agencies is critical for a successful project. One benefit to the City is that
our office subscribes to a comprehensive utility locator database for most utility agencies in
southern California; providing contacts at each for sending and tracking notices. VA, on behalf of
b the City, will nofify utility agencies early in the design process and continue coordination
; throughout the duration of design in accordance with the City’s utility coordination procedures.
- VA's experts in utility coordination will work to make sure any. potential relocations andfor
o adjustments of the affected utility appurtenances are accomplished on schedule in order to

i accommodate the project improvements. Signal Detector Loops will be removed and replaced at

signalized intersections, and other suspected utility conflicts and encroachments will be clouded on
the plans. '

‘I > ADA Access Improvements - Evaluation of existing driveway and comner wheel chair ramps, and
- providing ADA compliant facilities throughout the project limits will be an important component of
this project. VA will identify existing improvements that do not meet ADA criteria, such as access
ramps missing proper detectable warnings or having excessive grades, and the required 3-foot
i wide ADA travel path along the right-of-way at a maximum of 2% cross-fall.

oy > Pavement Value Engineering — Choosing an economical pavement design section is important to
: meet the City’s objectives. The Project Team will evaluate the existing pavement conditions with an

= engineered systems approach to:

- - Inventory pavement conditions;

- Analyze the extent and severity of pavement distress;

- Identify cost-effective repair or reconstruction recommendations; and

- Investigate “Green” opportunities for use of recycled content materials or salvaged materials
reuse.

Our Geotechnical Engineer will evaluate alternative pavement structural sections with a 20-year
design life, and provide a recommendation to the City. In this manner the VA Team will engineer the
pavement design section(s) that best meets the City’s needs.

i

> Traffic Safety — Traffic control will be important to the City for a successful project, considering the
street is a central east west artery, is heavily traveled, and includes several major intersections.
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Professional Engineering Services for

REHABILITATION OF VICTORIA STREET

CONSULTING | December 29, 2008

> Maintaining Project Schedule and Budget — VA has successfully completed several similar

projects on schedule and within budget. VA will immediately begin the initial data collection and
background research tasks for this project as soon as the notice to proceed is obtained. We will
closely monitor our Surveyors and the Soils Engineer’s progress with field data collection, allowing
the VA team to make adjustments to stay on schedule i necessary. During the design process VA
will strive to expedite the project compietion for the City’s benefit by:

- Meeting with the City project team inifiaily to identify expectations;

- Performing thorough background research and investigation to resolve issues;

- Performing in-house quality control throughout and prior to milestone submittals;
- Focusing on critical path items; and

Identifying opportunities for and employing concurrent work processes.

SITE PHOTOGRAPHS SHOWING EXISTING CONDITIONS

The photographs provided below show existing conditions along Victoria Street. The captions on the
photographs highlight some of the important elements of the project.

Striping to b
repla

A segment showing sidewalk and bike path
sg a'rat{ed by landscaping )

N o ) i i  The roject includes bus turnouts with concrete pads; it will
The proximity of the schoo! will necessitate scheduling of - : %ejimportant to achieve a smooth join with Z new
_ work and traffic control to minimize disruption. ___asphalt surface fo the existing concrete pad
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Sidewalk rarﬁbs at the southeast comer of Canyon Drive
ection; VA will-analyze for ciiment ADA code esrisli
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Professional Engineering Services for
CONSULTING December 29, 2008 REHABILITATION OF VICTORIA STREET

PROJECT MANAGEMENT APPROACH

The key element in the management of the project will be to assign experienced staff who will dedicate
their efforts to advance the design in an efficient and timely manner, using a comprehensive project
work plan and schedule. Our understanding is that City wants to complete this project under an
aggressive timeline. With this in mind, VA has assembled a project team who can fulfill all of these
goals. The core VA team will be comprised of experienced individuals who will be dedicated io the
assignment from start to finish, participating in all aspects of the work inciuding: data collection, design

= survey, geotechnical investigations, utility coordination, potholing, construction documenis and plans,
v specifications and cost estimate preparation, and bidding and engineering support during construction.
;é:ﬁi .

The project team will be lead by Mohammad Heiat, PE, and Wayne Richardson, PE who are VA's
:; most experienced project managers for roadway projects. Wayne has successfully managed several

roadway improvement projects and has worked closely with the City and other public agency staff to
find mutually agreeable solutions to projects. Wayne clearly understands the basic elements of a
o successful project: good planning, persistent management, and quality work. Wayne’s experience and
congenial personality will help the team work together with the City and other agency staff to reach the
mutual goal of project success. He will be the principal point of contact with the City and will be
responsible for developing a management plan to organize, monitor, and conduct the design of the
7 project.

We have selected a team of professionals from VA and Willdan fo form the project team. VA is well
acquainted with Willdan capabilities and project performance, and has worked with their staff on
numerous projects in the past. The project role of each firm on the team is shown below.

. - Project management, surveying, civil engineering,
1 VA Consuiting, Inc. Irvine traffic engineering and utilities coordination
Willdan Geotechnical | Anaheim Geotechnical investigation and pavement design

At the beginning of the project, VA will prepare a detailed project Work Breakdown Structure (WBS)
that describes all of the work tasks necessary to complete the project. A Master Project Schedule will
D be prepared following the WBS showing the relationship between tasks and the expected start date

i and duration for each item. This schedule will serve as the guide to conducting and monitoring the
progress of the work.

VA operates under a strict adherence to a comprehensive quality control pan. In addition, we will
develop a detailed quality control plan specifically for your project. The quality control program will be
documented in a Quality Manual that will be issued to each project team member. The quality control
plan will emphasize the need to clearly define requirements and design standards for the design

efforts, and the need to independently check all work before it is issued to the County or other
reviewing agencies.
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TECHNICAL PROPOSAL -
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Professional Engineering Services for

co@mmc December 28, 2008 REHABILITATION OF VICTORIA STREET
WORK PLAN
- A Project Analysis, Meetings, and Cost Accounting
fa .
3 VA will analyze the project, perform field review of the area, evaluate existing conditions,

research existing files, and meet with City's staff to define the detailed project scope and
objectives. At the kick off meeting, the designr criteria, scope and street center line stationing
will be discussed and approved. Five meetings will be held with City's staff during progress of
design for appropriate guidance and cocrdination. VA will prepare and distribute minutes of the
meetings within two days after the meetings.

£

VA will prepare project invoices that will clearly separate all costs and will be based on a
conservative estimate of the percentage complete for each project task.

W

Utility Investigation and Coordination

VA will identify public utilities within the project limits and obtain available plans of existing
’?3 utility facilities. VA will coordinate all work with the respective utility companies to verify
4 location and depth of facilities for design purposes, and resolve any conflicts. VA will notify
and distribute plans to affected utility companies and sanitary and water districts. VA will

g comply with the City’s “Utility Coordination Procedures,” and keep accurate records of contacts
and correspondence with utilities. -

C. Design Survey ~

1. Research

VA will research, compile and review existing éurvey control and mapping data from the

City, County or other governing agencies for right-of-way information adjacent to or
.t relevant to the project's design.

ko o

Project Control

frsnrnriard
N

VA field crews will locate project specific record map centerline bearings for horizontal
control, Orange County Benchmark for vertical control and transfer it to the project
including centerline monument search (if existing/recoverable) to use for the subsequent

topographic design survey. VA field crews will establish a minimum of one (1) temporary
benchmark for each site on the project.

i ini
e

Field Design Survey

VA will perform ground topographic survey (right-of-way to right-of-way) as required in
the RFP for-the following project site including-a minimum of one hundred feet-(100")
beyond the existing and future curb returns at all major intermediate adjoining
intersections (lAl): Victoria Street between Santa Ana River and Harbor Boulevard
% (approximately 11,200 lineal feet including fourteen 1Al).

A

VA field crews will perform a topographic design survey to be utilized in preparation of
the base mapping to include cross-sections at a maximum of fwenty five foot (25Y)
intervals including all culture as required by this RFP. Wheel chair ramps, alleys and
driveway approaches will be cross-sectioned at a maximum of five foot (5') intervals to
fwenty five feet (25°) beyond right-of-way. Elevations will be obtained at ten foot (10')
intervals on all BCR, ECR, FL, EG, EP, joints, cross-gutters, spandrels, cracks, low
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points and other necessary damaged locations including one hundred feet (100

beyond.
;%a VA will notify property owners by City approved written communications at least five
soll working days before performing survey work via certified return receipt mail.
% 4.  Topographic Mapping

Survey data from the above Tasks 2 and 3 will be compiled by VA staff using City
topographic symbols to create topographic mapping at a scale of one inch equals twenty
feet (1” = 20") for both projects and one inch equals ten feet (1’=1C’) for cross-gutters,
wheel chair ramps and driveways together with one foot (1’) contours. The topographic
base map . will depict the existing conditions together with the right-of-way
. boundary/centerline, properly lines/addresses, culture, easements and stationing as
: required by the RFP for each sheet.

D. Field Engineering

VA will determine and mark on the plans limits of reconstruction, visible deficiencies such as
damages to the existing driveways, curb, gutter and sidewalk, existing concrete removals, as
well as joins with existing improvements. This work will be coordinated with City staff. Three
(3) field walks with City staff will be scheduled to ensure detailed depiction on the plans and
specifications of existing conditions and work requirements after first and second submittals.

E. Geotechnical Investigation and Pavement Design

Willdan Geotechnical (Willdan) will provide the following scope of work in accordance with the

. requirements of City of Costa Mesa; Geotechnical Investigation and Pavement Design section
_} of the RFP:

» Subsurface investigation and sampling utilizing drilling/coring equipment. The investigation
will consist of sixteen (16) cores/borings. Borings will be a minimum of 3 feet deep,
measured from existing asphait. The purpose of this investigation is to measure the

A existing pavement section and collect representative undisturbed and bulk sampies for
' laboratory testing.

> Upon obtaining city encroachment permit, boring/coring locations will be marked and USA
Dig Alert will be notified to clear underground utilities. All necessary traffic control per the
— latest edition of the W.A.T.C.H Manual will be -provided during field investigation. All the

boring/coring locations will be patched and compacted with cold asphalt material
| immediately after obtaining soil samples.

> Laboratory testing of representative samples collected during the investigation to
determine their engineering properties. Laboratory testing will consist of following:

in-place moisture and density;

R-value (16 tests per RFP);

Existing and Optimum moisture content; and
Expansion Index.

[

» Engineering Design and Preparation of a draft and final report presenting (4 copies):

- A map with a approximate locations of borings;

-~ Logs with measured pavement and aggregate base thicknesses, and subgrade soils
X:AMarketing\Proposals\P_2008\Public\Costa Mesa\Victoria St Rehab\PROP-Technical Victoria.doc

Page 7
ENGINEERS PLANNERS SURVEYORS



TECHNICAL PROPOSAL
) City of Costa Mesa — Public Services/Engineering Division

Professional Engineering Services for
CONSULTING December 29, 2008 REHABILITATION OF VICTORIA STREET

description as encountered in borings;
- Summaries of test resulis;

Alternative pavement section (ARHM, AC, CTB, PCC) des:gn recommendations, for

Eie

6

w§ Traffic Indexes provided; and
= - Subgrade and aggregate base construction specifications conﬁrrmng to Section 19 of
Caltrans.
F. Potholing of Existing Storm Drain and Traffic Signal Conduit Facilities
ik VA has included a not-to-exceed amount of $10,000 in the fee schedule for potholing of

existing City-owned storm drain and fraffic signal conduits, etc., as a contingency o be used

onily as directed in writing by the City’s project manager. VA's sub-consultant will do the

- - potholing. It is assumed that utility companies will pothole their facilities to obtain precise
: elevations of the existing utilities, if required.

G. Prepare Construction Documents

1.  Title Sheet and Roadway Plans and Profiles

— Plan and profile sheets will be prepared for the required improvements at 1* = 20’

A horizontal scale and 1" = 2’ vertical. The layout plans will include pavement removal and
reconstruction, grinding and overlay, adjust manholes to grade, utility information and
required repairs to gutters, curbs, sidewalks and driveways. Where necessary
intersection access ramps will be added or modified in accordance with current ADA
standards.

2. Cross Sections

. -
{' 13
oo eish

Cross sections will be plotted using a 1" = 1’ vertical and a 1’ = 10’ horizontal scale at
. every 25 foot intervals and will depict proposed and existing elevations and cross
- slopes. Design cross sections will be a part of the final construction drawings.

3 Intersection Details

Intersection details showing proposed improvements including elevations on a 10’ grid

o system at a scale of 1° = 10’ will be prepared at all intermediate adjoining intersections
that will require reconstruction.

4, Design Details

Design details at a scale of 17 = 10’ will be prepared for all new wheelchair ramps, cross
gutters, fransition areas, driveways and driveway approaches.

5.  Signing/Striping and Signal Loops

% VA will prepare five (5) signing and striping plans using AutoCAD at 1" = 40’ scale to
b . restore striping and pavement markings within the project limits. The plans will include
existing signs and new signs if necessary to meet current California Manuail on Uniform
Traffic Control Devices (CA MUTCD) standards. The ftraffic sign work will be based on
an inventory of existing signs and an assessment of new project signage upgrade
requirements, if any. The striping plans will also include the restoration of traffic signal
loops destroyed by implementation of the street rehabilitation improvements. There are

X:WMarketing\Proposals\P_2008\Public\Costa MesaWictoria St Rehab\PROP-Technical Victoria.doc
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. » . TECHNICAL PROPOSAL
) City of Costa Mesa — Public Services/Engineering Division

Professional Engineering Services for
C OI§ULTING December 29, 2008 REHABILITATION OF VICTORIA STREET

eight signalized intersections located within the project limits along Victoria Street:
Victoria Place/Valley Road; Canyon Drive; American Avenue; National Avenue;
Placentia Avenue, Pomona Avenue, Maple Street; and Harbor Boulevard. The plans will
show new loops being spliced to existing detector lead-in cable (DLC) at adjacent pull
boxes. All improvements will be based on the latest California Manual on Uniform Traffic
Control Devices {CA MUTCD) and City of Costa Mesa standards.

6. Traffic Control Plans

Based upon the project improvements, VA is anticipating that two (2) construction
phases will be required for implementation of the project improvements. Traffic control
will be critical to the project considering the proximity of the project to adjacent school,
residential and commercial/retail developments. Traffic control will be designed to

’ provide a minimum of one lane in each direction during off-peak hours and two lanes in
%%1 each direction during peak hours, and will follow the guidelines established in the
Za California Manual on Uniform Traffic Control Devices (CA MUTCD). Continuous
driveway and pedestrian access will be provided at all times to businesses and residents
g during the construction phase of the project.
A

Traffic control plans will be prepared using AutoCAD, at 1" = 40' scale with two
horizontal layout strips placed on each plan. Based on two construction phases and the
total length of the project, ten (10) sheets total, five per phase, are anticipated fo be
required. The plans will show fraffic control measures required for the construction of
the project including all traffic control devices, temporary lane delineation; and
construction signing. VA will make every effort to reduce the impacts of traffic control
and lane closures by implementation of an efficient design that emphasizes public and
worker safety and cost-effective construction.

%

Traffic control and detour information will be included in the special provisions of the

project specifications. Traffic control for soil borings will be as stated per Task ltem E
above.

7. Specifications

o VA will prepare project specifications for each project including Special Provisions
g;} (including traffic control and detour information) and Bid Schedule forms in a format
& consistent with current City projects and boiler plate. VA will use Standard General

Provisions and Construction Contract Agreement documents supplied by the City.

8.  Quantity and Cost Estimates (QCE)

VA will prepare a complete construction quantity and engineer's opinion of probable
construction costs for each project. VA will submit the estimates at 70% and 90% and
final submittals. A color-coded set of layout drawings with a different color for each item

of construction, and total quantities for each item on the first sheet will be submitted with
final submittal.

9.  Resident Engineer Files

VA will prepare and submit two Resident Engineer’s files for each project in conjunction
with the final submittal. These files will contain the following: preliminary and final
construction quantities and cost estimates and updates, calculation documents,
fieldwork information, meeting minutes, utility coordination correspondences,

XWiarketing\Proposals\P_2008\Public\Costa Mesa\Victoria St Rehab\PROP-Technical Victoria.doc
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TECHNICAL PROPOSAL -
) City of Costa Mesa —~ Public Services/Engineering Division

Professional Engineering Services for
CON‘§ULTING December 29, 2008 ~ REHABILITATION OF VICTORIA STREET

1 geotechnical report, survey information, and all other related correspondences.

H. Project Document Submittal and Plan Information

| The plan submittals for each project will comply with City’s requirements as stated in RFP:
>  Draft Soil Report (four sets);

>  First Submittal: 70% complete plans with survey information, specifications and QCE
{five sets) and Final Soil Report (four sets);

>  Second Submittal: 90% compiete plans, speciﬁcations, and QCE (five sets); and

:% >  Final Submittal: Original mylar plans, specifications, final QCE, Resident Engineer’s two
’ files, survey information, monuments, and other related documents in hard copy and

- electronic format. )

. A )

< . - Bidding and Constructicn Phase

2 VA will prepare addenda and provide clarification of plans and specifications during bid phase.

ﬂjf VA will attend the pre-construction meeting and other meetings with staff, other agencies, and

the public as required. VA will be available to clarify-design-related issues during construction.
For the purpose of this proposal, a total of 20 hours of staff time have been considered for this
task. Preparation of “record” drawings is not in€luded in the scope. It is our understanding that

City staff will prepare the “record” drawings based upon redlines provided by the City
inspectors and the contractor.

i
[———— |

WORK SCHEDULE

A proposed project schedule for completing the final design of South Coast Drive is shown on the
following page. The proposed schedule uses the tasks discussed in the Scope of Work section. The
estimated duration for completing the design is less than 4 months, including City review and approval.
This estimated duration is based on a project start date of February 4, 2009. The list of activities and

i durations proposed in the schedule will be discussed, reviewed, and finalize with the City before the
work is started. ' :

-4
i

X:\Marketing\Proposals\P_2008\Public\Costa MesalVictoria St Rehab\PROP-Technical Victoria.doc
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CONSULTING

December 29, 2008

Ms. Fariba Fazeli, P.E.

City of Costa Mesa, Public Services/Engineering
77 Fair Drive, 4" Floor

Costa Mesa, CA 92628

Dear Ms. Fazeli:

VA Consulting, Inc. (VA) is pleased to submit the enclosed cost proposal to provide professional
engineering services for the Rehabilitation of Victoria Street in response to the City of Costa Mesa
Request for Proposals (RFP) dated December 8, 2008.  This document is associated with the Technical
Proposal submitted separately to the City on the same date.

The estimated fee to provide the requested services is $149,994. A detailed breakdown of the estimated
man hours, hourly rates and fees by task is enclosed.

We trust that this cost proposal meets the City’s requirements and look forward 1o the opportunity to work
- with the City in successfully completingthis project. If you have any questions or require additional
information, please contact Mohammad Heiat, P.E. or me at (949) 474-1400.

. PE
fesident and CEO /
MPV/cmj
Enclosure

cc  Mohammad Heiat
Wayne Richardson
Contracts

VA Consulting, Inc.
Corporate Office
Orange County Division
17801 Cartwright Road
Irvine, CA 92614

Phone 949.474.1400

>_2008% Sesta Mesa\Victoria St Rehab\Fee Lefter.doc Fax 949.261.8482
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SUBJECT POLICY | EFFECTIVE | PAGE

NUMBER | DATE
DRUG-FREE WORKPLACE 100-5 8-3-89 1of3

BACKGROUND

Under the Federal Drug-Free Workplace Act of 1988, passed as part of omnibus drug legislation enacted
November 18, 1988, contractors and grantees of Federal funds must certify that they will provide drug-
free workplaces. At the present time, the City of Costa Mesa, as a sub-grantee of Federal funds under a
variety of programs, is required to abide by this Act. The City Council has expressed its support of the
- national effort to eradicate drug abuse through the creation of a Substance Abuse Committee, institution
of a City-wide D.ARR.E. program in all local schools and other activities in support of a drug-free

community. This policy is intended to extend that effort to contractors and grantees of the C1ty of Costa
Mesa in the elimination of dangerous drugs in the workplace.

PURPOSE

It is the purpose of this Policy to:

‘1. Clearly state the City of Costa Mesa’s commitment to a drug-free society.

2. Set forth guidelines to ensure that public, private, and nonprofit organizations receiving funds
from the City of Costa Mesa share the commitment to a drug-free workplace.

POLICY

The City Manager, under direction by the City Council, shall take the necessary steps to see that the

following provisions are included in all contracts and agreements entered into by the City of Costa Mesa
involving the disbursement of funds.

1. Contractor or Sub-grantee hereby certifies that it will provide a drug-free workplace by:

a. Publishing a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in Contractor’s and/or
sub-grantee’s workplace, specifically the job site or location included in this contract, and

specifying the actions that will be taken against the employees for violation of such
prohibition;

15 VA Consulting Rev. 04/02



SUBJECT POLICY | EFFECTIVE |PAGE

NUMBER | DATE
DRUG-FREE WORKPLACE 100-5 8-8-89 20f3

b. Establishing a Drug-Free Awareness Program to inform employees about:

1. The dangers of drug abuse in the workplace;
2. Contractor’s and/or sub-grantee’s policy of maintaining a drug-free workplace;
3. Any available drug counseling, rehabilitation and employee assistance programs; and

4. The penalties that may be imposed upon employees for drug abuse violations occurring
in the workplace;

c. Making it a requirement that each employee to be engaged in the performance of the contract
be given a copy of the statement required by subparagraph A;

d. Notifying the employee in the statement required by subparagraph 1 A that, as a condition of
employment under the contract, the employee will: -

1. Abide by the terms of the statement; and

2. Notify the employer of any criminal drug statute conviction for a violation occurring in
the workplace no later than five (5) days after such conviction;

e. Notifying the City of Costa Mesa within ten (10) days after receiving notice under

subparagraph 1 D 2 from an employee or otherwise receiving the actual notice of such
conviction;

f. Taking one of the following actions within thirty (30) days of receiving notice under
subparagraph 1 D 2 with respect to an employee who is so convicted:

1. Taking appropriate personnel action against such an employee, up to and including
termination; or

2. Requiring such employee to participate satisfactorily in a drug abuse assistance or

rehabilitation program approved for such purposes by a Federal, State, or local health
agency, law enforcement, or other appropriate agency;

16 VA Consulting Rev. 04/02




SUBJECT

DRUG-FREE WORKPLACE

POLICY
NUMBER
100-5

EFFECTIVE
DATE
8-8-89

PAGE

30of3

g. Making a good faith effort to maintain a drug-free workplace through implementation of
subparagraphs 1 A through 1 F, inclusive.

2. Contractor and/or sub-grantee shall-be deemed to be in vmlatlon of this Policy if the City of

Costa Mesa determines that:

a. Contractor and/or sub-grantee has made a false certification under paragraph 1 above;

b. Contractor and/or sub-grantee has violated the certification by failing to carry out the
requirements of subparagraphs 1 A through 1 G above;

¢. Such number of employees of Contractor and/or sub-grantee have been convicted of
violations of criminal drug statutes for violations occurring in the workplace as to
indicate that the contractor and/or sub-grantee has faﬂed to make a good faith effort to

provide a drug-free workplace.

3. Should any contractor and/or sub-grantee be deemed to be in violation of this Policy pursuant to
the provisions of 2 A, B, and C, a suspension, termination or debarment proceeding subject to
applicable Federal, State, and local laws shall be conducted. Upon issuance of any final decision
under this section requiring debarment of a contractor and/or sub-grantee, the contractor and/or
sub-grantee shall be ineligible for award of any contract, agreement or grant from the City of
Costa Mesa for a period specified in the decision, not to exceed five (5) years. Upon issuance of
any final decision recommending against debarment of the contractor and/or sub-grantee, the
contractor and/or sub-grantee shall be eligible for compensation as provided by law.

17
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Dealey, Renton & Associates
P. O. Box 10550

Santa Ana, CA 92711-0550
714 427-6810

D CERNNILALE 1D IDBSUED AS A MAL 1 ER UF INFURMA TIUN
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE - .
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR .
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURERS AFFORDING COVERAGE NAIC # -
INSURED . nsurera:_Travelers Property Casualty Co of Am 25674
VA Consultln_g Inc insurer 8:_Travelers Indemnity Co. of Connectic 25682
17801 Cartwright Road surer c: ACE American Insurance Company
Irvine , CA 92614 INSURER D:
"INSURER E:
COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR

MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

% TYPE OF INSURANCE POLICY NUMBER WW}'&" LIMITS
A | GENERAL LIABILITY 68048481258 09/01/08 11/24/08 EACH OCCURRENCE $1,000,000
X | coMmERCIAL GENERAL LABILITY |General Liab. DAMACE IO RENTED 51,000,000
) | CLAIMS MADE occur lexcludes claims MED EXP {Any one person) {510,000
| X_|{ Contractual Liab. -_tarising out of PERSONAL & ADV INJURY _ 151,000,050
- the performance GENERAL AGGREGATE $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: |of professional PRODUCTS - COMP/OP AGG | 52,000,000
] powey [ ] B [ Jioc |services
B | AUTOMOBILE LIABILITY BA49081.548 09/01/08 11/24/08 COMBINED SINGLE LIMIT ;
X | any auto {Ea accident) $1,000,000
[ ALL OWNED AUTOS BODILY INJURY
|| SCHEDULED AUTOS (Per parson) s
) | X_| HIRED AUTOS i BODILY INJURY s
| X_| NON-OWNED AUTOS (Per accident)
- i - PROPERTY DAMAGE s
{Per accldent}
| GARAGE LIABILITY AUTO ONLY - EAACCIDENT |
ANY AUTO OTHER THAN EAACC |$
AUTO ONLY: AGE | $
A EXCESS/UMBRELLA LIABILITY CUP7156Y612 09/01/08 11/24/08 EACH OCCURRENCE $2.000,000
X | occur cLams Mane [(Does not AGGREGATE 52,000,000
include H
q DEDUCTIBLE Professional $
RETENTION 8 Liability) $
B | WORKERS COMPENSATION AND UB7665Y535 11/24/07 11/24/08 X | hestare | [om
Ex: ;?aziislegé\:/lpﬂmwexscwve EiL EACH ACCIDENT $1,000,000
OFFICER/MEMBER EXCLUDED? E.L. DISEASE - EA EMPLOYEE] 1,000,000
gg&lﬁﬁg\ﬂggus below E.L. DISEASE - POLICY LiMIT | 51 ,000,000
C | OTHER Professional G23633711002 06/16/08 06/16/09 $1,000,000 per claim
Liability $2,000,000 annl aggr.
Claims made .

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES | EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

e , RECEIVED

City of Costa Mesa is Additional Insured as respects to General Liability

coverage as required by written contract. SEP 0 8 200 8
ENGINEERING

CERTIFICATE HOLDER

CANCELLATION Ten Day Nofice for Non-Payment of Premium .

City of Costa Mesa

Attn: Ms. Fariba Fazeli, P.E.
Publiv Services/Engineering

77 Fair Drive, 4th Floor
Costa Mesa, CA 92628

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREOF, THE ISSUING INSURER WILL RIOBARR XA MAIL —30 DAYS WRITTEN
NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, MR RAMMIBEIDOOOOOHECK

AUTHORIZED REPRESENTA
Nvcvmmpere®
/ Laa
4 +
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ iT CAREFULLY.

‘BLANKET ADDITIONAL INSURED
(ARCHITECTS, ENGINEERS AND SURVEYORS)

This endorsement modifies insurance provided under thre foliowing:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

A. The foliowing is added to WHO IS AN INSURED

{Secfion Il):

Any person or organization that you agree in a
"contract or agreement requiring insurance” to in-

- clude as an additional insured on this -Coverage

Part, but only with respect to liability for "bodily in-

~jury®, "property damage” or “personal injury"

caused, in whole or in part, by your acis or omis-
sions or the acts or omissions of those acting on

" your behalf:

a. In the performance of your ongoing opera-
tions;: )

b. In connection with. premises owned by or
rented fo you; or

c. In connection with "your work"-and inciuded

within the "products-completed operations
~ hazard". -

Such person or organization does not qualify as

an additional insured for "bodily injury”, "property

damage" or "personal injury” for which that per

son or organization has assumed fiabllity in a con-

fract or agreement.

The insurance provided to such additional insured
is fimited as follows:

d. This insurance does not apply on any basis to
any person or organization for which cover-
age as an additional insured specifically is
added by another endorsement to this Cover-
age Part. ‘ -

e. This insurance does not apply to the render-
ing of or failure to render any "professional
services”, . -

f. The limits of insurance afforded to the addi-

- tional insured shall be the fimits which you
agreed in that "contract or agreement requir-
ing insurance" to provide for that additional
insured, or the limits shown in the Declara-
tions for this Coverage Part, whichever are
less. This endorsement does not increase the

limits of insurance stated in the LIMITS OF.

* ©2007 The Travelers Companies, inc.
Includes the copyrighted material of Insurance Services Ofiice, Inc,, with its permission.

INSURANCE (Section Iii) for this Coverage
Part. .

B. The following is added to Paragraph a. of 4.

Other insurance in COMMERCIAL GENERAL
LIABILITY CONDITIONS {Section Iv):

However, if you specifically agree in a “contract or
agreement requiring insurance* that the insurance
provided to an addifional insured under this Cov-
erage Part must apply on a primary basis, or a
primary and non-contributory basis, this insurance
is primary to other insurance that is available to
Such additional insured which covers such addi-
tional insured as a named insured, and we will not
share with the other insurance, provided that:

(1) The “bodily injury” or "property damage” for

which coverage is sought ocecurs; and

-{2) The "personal injury” for which coverage is

sought arises out of an offense committed;

afier you have entered into that "contract or
agreement requiring insurance”. But this insup-
ance sfifl is excess over valid and collectible other
insurance, whether primary, excess, contingent or
on any other basis, that is availabie to-the insured

when the insured is an additional insured under
any other insurance.

. The following is added to Paragraph 8. Transfer

Of Rights Of Recovery Against Others To Us

in COMMERCIAL GENERAL LIABILITY CON-
DITIONS (Section IV):

We waive any rights of recovery we may have
against any person or organization because of
payments we make for "bodily injury”, "property
damage" or "personal injury” arising out of "your
work™ performed by you, or on your behalf, under
a "contract or agreement requiring insurance® with
that person or organization. We waive these
rights only where you have agreed fo do so as
part of the "contract or agreement requiring insur-
ance" with such person or organization entered
into by you before, and in effect when, the "bodily

Page 1 of 2



Client#: 6496 : VACONSULT : .
ACORD. CERTIFICATE OF LIABILITY INSURANCE 011062005

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
Dealey, Renton & Associates ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
P. O. Box 10550
Santa Ana, CA 92711-0550

ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

714 427-6810 INSURERS AFFORDING COVERAGE NAIC #
INSURED iNsURER A:_Travelers Property Casualty Co of Am 25674
VA Consuiting Inc wsurer B:_Travelers Indemnity Co. of Connectic 25682
17801 Cartwright Road insurerc. ACE American Insurance Company
Irvine , CA 92614 INSURER D:
INSURER E:
COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR

MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS QF SucH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

L17R INoRE TYPE OF INSURANCE POLICY NUMBER TOATE s || oY GREITION LIMITS
A | GENERAL LIABILITY 68048481258 11/24/08 i1/24/109 EAGH OCCURRENCE $1,000.000
X_| COMMERCIAL GENERAL LIABILITY- {General Liab. PRMAGE IORENTED $1,000,000
] CLAIMS MADE OCCuR lexcludes claims MED EXP {Any oneperson) 510,000
| X_{ Contractual Liab. arising out of PERSONAL & ADV INJURY _ | 51,000,000
- the performance GENERAL AGGREGATE 52,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: |of professional PRODUCTS - COMP/OP AGG | 52,000,000
[ Troucy rﬂjg& [ ioc Iservices.
A | AUTOMOBILE LIABILTY BA4908L548 11/24/08 11/24/09 COMBINED SNGLELMIT [0 000 00
X | anvy auto {Ea accident) ) s
| ALL OWNED AUTOS BODILY INJURY s
| | scHEDULED AUTOS (Per parson) _
| X_| HIRED AUTOS ) BODILY INJURY s
| X_| non-owneD AuTos - {Per accident)
- PROPERTY DAMAGE s
{Per accident)
| GARAGE LIABILITY ' AUTO ONLY - EAACCIDENT | §
ANY AUTO OTHER THAN EAACC | S
AUTO ONLY: AGG |
A EXCESS/UMBRELLA LIABILITY CUPT7T156Y612 11/24/08 11/24/09 EACH OCCURRENCE 52,000,000
X_} occur cLams MADE |(Does not AGGREGATE 52,000,000
include S .
q DEDUCTIBLE Professional s
RETENTION  § Liability) S
B | WORKERS COMPENSATION AND UB7665Y535 11/24/08 11/24/09 X | osvimsl o
EMPLOYERS' LIABILITY 1.000.000
ANY PROPRIETOR/IPARTNER/EXECUTIVE EL EACH ACCIDENT s% !
OFFICERMEMBER EXCLUDED? EL DISEASE - EA EMPLOYEE] $1,000,000
5&2%.%?5’;‘%’8\}1%‘?8’»;5 below E£.1.. DISEASE - POLICY LIMIT | 51,000,000
C | OTHER Professional G23633711002 06/16/08 06/16/09 $1,000,000 per claim
Liability $2,000,000 annl aggr.
Claims Made

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS
Re: Victoria Street Rehab.

City of Costa Mesa is Additional Insured as respects to General Liability
coverage as required by written contract.

CERTIFICATE HOLDER CANCELLATION T i - i

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREOF, THE ISSUING INSURER WILL RUDEAYRRXRMAIL __2()_ DAYS WRITTEN
Attn: Ms. Fariba Fazeli, P.E. NOTICE TO THE GERTIFICATE HOLDER NAMED TO THE LEFT, RMXRAMIBENCH0GOCHEK
Public Services/Engineering ISERAR N ORME KR A RRK IR TN IR R N KUK MBEE TR MR RIIIORK K
77 Fair Drive, 4th Floor R
Costa Mesa, CA 92628 AE‘:_”P_",'Z..ED REPRESENTATIVE

/o%%m
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COMMERICAL GENERAL LIABILITY
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT-CAREFULLY.

BLANKET ADDITIONAL INSURED
(ARCHITECTS, ENGINEERS AND SURVEYORS)

This endorsement modifies insurance provided under the Tollowing:
COMMERCIAL GENERAL LIABILITY COVERAGE P

A. The following is added to WHO IS AN INSURED
{Section li):

Any person or organization that you agree in a
"contract or agreement requiring insurance” to in-

INSURANCE (Section Ill) for this Coverage
Part.

B. The following is added to Paragraph a, of 4.
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clude as an additional insured on this Coverage
Part, but only with respect to liability for "bodily in-
jury", "property damage” or "personal injury"
caused, in whole or in part, by your acts or omis-

sions or the acts or omissions of those acting on
your behalf:

a. In the performance of your ongoing opera-
-tions;

b. In connection with premises owned by or
rented to you; or

c. In connection with "your work” and included

within the “products-completed operations
hazard".

Such person or organization does not qualify as
an additional insured for "bodily injury”, "property
damage” or "personal injury” for which that per-

son or organization has assumed liability in a con-
fract or agreement.

The insurance provided to such additional insured
is limited as follows:

d. This insurance does not apply on any basis to
" any person or organization for which cover-
age as an additional insured specifically is

added by another endorsement to this Cover-
age Part.

e. This insurance does not apply io the render-

ing of or farlure to render any "professronal
services".

f. The limits of insurance afforded to the addi-
tional insured shall be the limits which you
agreed in that "contract or agreement requir-
ing insurance” to provide for that additional
insured, or the fimits shown in the Declara-

tions for this Coverage Part, whichever are

less. This endorsement does not increase the
limits of insurance stated in the LIMITS OF
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Other Insurance in COMMERCIAL GENERAL .
LIABILITY CONDITIONS {Section vy

However, if you specifically agree in a "contract or
agreement requiring insurance” that the insurance
provided 1o an additional insured under this Cov-
erage Part must apply on a primary basis, or a
primary and non-contributoty basis, this insurance
is primary to other insurance that is available to
such additional insured which covers such addi-
tional insured as a named insured, and we will not
share with the other insurance, provided that:

(1) The "bodily injury” or “property damage” for
which coverage is sought occurs: and

(2) The personal injury” for which coverage is
sought arises out of an offense committed:

after you have entered into that "contract or
agreement requiring insurance”. But this insur
ance still is excess over valid and collectible other
insurance, whether primary, excess, contingent or
on any other basis, that is available to the insured

when the Insured is an additional insured under
any otherinsurance.

- The following is added fo Paragraph 8. Transfer

Of Rights Of Recovery Against Others To Us

in COMMERCIAL GENERAL LIABILITY CON-
DITIONS (Section 1V):

We waive any rights of recovery we may have
against any person or organization because of
payments we make for "bodily m;ury" "property
damage” or "personal injury" arising out of "your
work™ performed by you, or on your behalf, under
a "contract or agreement requiring insurance” with
that person or organization. We waive these
rights only where you have agreed to do so as
part of the "contract or agreement requiring insur-
ance” with such person or organization entered
into by you before, and in effect when, the "bodily
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COMMERICAL GENERAL LIABILITY

injury” or "property damage” occurs, or the "per-
sonal injury” offense is commitied.

D. The following definition is added to DEFINITIONS
{Section V}):

"Contract or agreement requiring insurance”
means that part of any contract or agreement un-
der which you are required to include a person or
organization as an additional insured on this Cov-
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erage Pari, provided that the "bodily injury” and
*property damage" occurs, and the "personal in-
jury" is caused by an offense committed:

a.

b.
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After you have entered into that contract or
agreement;

While that part of the contract or agreement is
in effect; and ’

Before the end of the policy period.
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