

CITY OF COSTA MESA
DEPARTMENT OF PUBLIC SERVICES
REHABILITATION OF MENDOZA DRIVE FROM LORENZO AVENUE TO MISSION DRIVE
CITY PROJECT NO. 10-02
BID OPENING DATE: MAY 3, 2010

BID OPENING RESULTS

<i>Bidder</i>	<i>City</i>	<i>Total Bid</i>
1. R.J. Noble Company	<i>Orange</i>	<i>\$606,983.44</i>
2. All American Asphalt	<i>Corona</i>	<i>\$621,621.00</i>
3. Imperial Paving Co., Inc.	<i>Santa Fe Springs</i>	<i>\$661,000.00</i>
4. Sequel Contractors, Inc.	<i>Santa Fe Springs</i>	<i>\$696,615.20</i>
5. B & T Works, Inc.	<i>Wildomar</i>	<i>\$697,722.90</i>
6. Palp, Inc. dba Excel Paving Company	<i>Long Beach</i>	<i>\$711,270.20</i>
7. D.P. Mangan, Inc. dba Pave West	<i>La Habra</i>	<i>\$744,154.90</i>
<i>Average</i>		\$ 677,052.52
<i>Engineer's Estimate:</i>		\$ 786,828.00

CITY OF COSTA MESA
DEPARTMENT OF PUBLIC SERVICES

REHABILITATION OF MENDOZA DRIVE FROM LORENZO AVENUE TO MISSION DRIVE

CITY PROJECT NO. 10-02

BID OPENING DATE: MAY 3, 2010

1. R.J. NOBLE COMPANY

2. ALL AMERICAN ASPHALT

3. IMPERIAL PAVING CO., INC.

4. SEQUEL CONTRACTORS, INC.

BASE BID			CITY ESTIMATE		ORANGE		CORONA		SANTA FE SPRINGS		SANTA FE SPRINGS	
NO.	BID QUANTITY	DESCRIPTION	UNIT PRICE	TOTAL								
1	1	LS Mobilization	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$17,569.00	\$17,569.00	\$19,244.00	\$19,244.00	\$30,000.00	\$30,000.00
2(F)	2,776	CY Unclassified Excavation (Roadway Only)	\$45.00	\$124,920.00	\$30.00	\$83,280.00	\$32.00	\$88,832.00	\$32.00	\$88,832.00	\$43.70	\$121,311.20
3	1,250	TON Asphalt Concrete Surface Course	\$80.00	\$100,000.00	\$64.45	\$80,562.50	\$68.00	\$85,000.00	\$67.00	\$83,750.00	\$66.50	\$83,125.00
4	5,155	TON Asphalt Concrete Base	\$75.00	\$386,625.00	\$58.50	\$301,567.50	\$56.00	\$288,680.00	\$62.00	\$319,610.00	\$64.00	\$329,920.00
5	7	EA Adjust Water Valve Can and Cover to Grade	\$450.00	\$3,150.00	\$335.00	\$2,345.00	\$360.00	\$2,520.00	\$350.00	\$2,450.00	\$500.00	\$3,500.00
6	10	EA Adjust Manhole Frame and Cover to Grade	\$550.00	\$5,500.00	\$360.00	\$3,600.00	\$600.00	\$6,000.00	\$685.00	\$6,850.00	\$600.00	\$6,000.00
7	620	LF Remove and Reconstruct Type "C-6" Curb and Gutter (including 6" CMB & excavation)	\$45.00	\$27,900.00	\$55.00	\$34,100.00	\$43.00	\$26,660.00	\$55.00	\$34,100.00	\$29.00	\$17,980.00
8	635	SF Sawcut, Remove Existing, and Construct New 4" PCC Sidewalk (including 4" CMB & excavation)	\$10.00	\$6,350.00	\$10.30	\$6,540.50	\$8.00	\$5,080.00	\$11.00	\$6,985.00	\$7.50	\$4,762.50
9	6	EA Sawcut, Remove Existing, and Construct New PCC Wheelchair Ramp (including retaining curb, truncated dome, 4" CMB, and excavation)	\$4,000.00	\$24,000.00	\$2,325.00	\$13,950.00	\$2,500.00	\$15,000.00	\$2,865.00	\$17,190.00	\$1,800.00	\$10,800.00
10	500	SF Sawcut, Remove Existing, and Construct New 6" PCC Driveway Approach (including 6" CMB and excavation)	\$20.00	\$10,000.00	\$16.00	\$8,000.00	\$12.00	\$6,000.00	\$17.00	\$8,500.00	\$8.50	\$4,250.00
11	4	EA Install 4'x3' Truncated Dome (detectable warning surface)	\$300.00	\$1,200.00	\$415.00	\$1,660.00	\$425.00	\$1,700.00	\$395.00	\$1,580.00	\$400.00	\$1,600.00
12	48	LF Prune Tree Roots and Install Root Barrier	\$25.00	\$1,200.00	\$23.00	\$1,104.00	\$35.00	\$1,680.00	\$65.00	\$3,120.00	\$30.00	\$1,440.00
13	21	LF Horizontal Sawcut	\$25.00	\$525.00	\$52.00	\$1,092.00	\$30.00	\$630.00	\$55.00	\$1,155.00	\$20.00	\$420.00
14	1	EA Set/Reset Survey Monuments Cover to Grade	\$500.00	\$500.00	\$360.00	\$360.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00	\$500.00	\$500.00
15	1	LS Traffic Control	\$2,500.00	\$2,500.00	\$14,500.00	\$14,500.00	\$24,122.00	\$24,122.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00
16	1	LS Traffic Striping, Signing, Pavement Legends, RPM's	\$2,500.00	\$2,500.00	\$2,800.00	\$2,800.00	\$5,487.00	\$5,487.00	\$2,800.00	\$2,800.00	\$4,000.00	\$4,000.00
17	2	EA Reflective Blue RPM's	\$10.00	\$20.00	\$15.00	\$30.00	\$5.00	\$10.00	\$21.00	\$42.00	\$10.00	\$20.00
18	9,254	SY Subgrade Stabilization Fabric (Mirafi 600x)	\$1.00	\$9,254.00	\$0.45	\$4,164.30	\$1.00	\$9,254.00	\$1.00	\$9,254.00	\$1.00	\$9,254.00
19	9,254	SY Pavement Fabric (Petromat)	\$1.00	\$9,254.00	\$0.71	\$6,570.34	\$0.50	\$4,627.00	\$1.00	\$9,254.00	\$0.75	\$6,940.50
20	278	CY Unclassified Excavation/Overexcavation	\$45.00	\$12,510.00	\$6.00	\$1,668.00	\$25.00	\$6,950.00	\$30.00	\$8,340.00	\$25.00	\$6,950.00
21	562	TON CMB/Overexcavation	\$30.00	\$16,860.00	\$6.25	\$3,512.50	\$8.00	\$4,496.00	\$10.00	\$5,620.00	\$15.00	\$8,430.00
22	412	LF Paint Curb Red	\$5.00	\$2,060.00	\$1.40	\$576.80	\$2.00	\$824.00	\$2.00	\$824.00	\$1.00	\$412.00
23	1	FA Project Management	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
BASE BID TOTAL:			\$786,828.00		\$606,983.44		\$621,621.00		\$661,000.00		\$696,615.20	

CITY OF COSTA MESA
DEPARTMENT OF PUBLIC SERVICES

REHABILITATION OF MENDOZA DRIVE FROM LORENZO AVENUE TO MISSION DRIVE

CITY PROJECT NO. 10-02

BID OPENING DATE: MAY 3, 2010

5. B & T WORKS, INC.

6. PALP, INC. DBA EXCEL
PAVING COMPANY

7. D.P. MANGAN, INC. DBA PAVE
WEST
LA HABRA

AVERAGE

BASE BID			CITY ESTIMATE		WILDOMAR		LONG BEACH		LA HABRA		AVERAGE	
NO.	QUANTITY	DESCRIPTION	UNIT PRICE	TOTAL								
1	1	LS Mobilization	\$20,000.00	\$20,000.00	\$28,500.00	\$28,500.00	\$39,000.00	\$39,000.00	\$20,000.00	\$20,000.00	\$24,187.57	\$24,187.57
2(F)	2,776	CY Unclassified Excavation (Roadway Only)	\$45.00	\$124,920.00	\$26.00	\$72,176.00	\$41.00	\$113,816.00	\$21.40	\$59,406.40	\$32.30	\$89,664.80
3	1,250	TON Asphalt Concrete Surface Course	\$80.00	\$100,000.00	\$72.00	\$90,000.00	\$68.65	\$85,812.50	\$85.00	\$106,250.00	\$70.23	\$87,785.71
4	5,155	TON Asphalt Concrete Base	\$75.00	\$386,625.00	\$70.00	\$360,850.00	\$64.35	\$331,724.25	\$80.00	\$412,400.00	\$64.98	\$334,964.54
5	7	EA Adjust Water Valve Can and Cover to Grade	\$450.00	\$3,150.00	\$300.00	\$2,100.00	\$495.00	\$3,465.00	\$250.00	\$1,750.00	\$370.00	\$2,590.00
6	10	EA Adjust Manhole Frame and Cover to Grade	\$550.00	\$5,500.00	\$600.00	\$6,000.00	\$675.00	\$6,750.00	\$400.00	\$4,000.00	\$560.00	\$5,600.00
7	620	LF Remove and Reconstruct Type "C-6" Curb and Gutter (including 6" CMB & excavation)	\$45.00	\$27,900.00	\$32.00	\$19,840.00	\$41.55	\$25,761.00	\$25.00	\$15,500.00	\$40.08	\$24,848.71
8	635	SF Sawcut, Remove Existing, and Construct New 4" PCC Sidewalk (including 4" CMB & excavation)	\$10.00	\$6,350.00	\$5.50	\$3,492.50	\$8.75	\$5,556.25	\$5.00	\$3,175.00	\$8.01	\$5,084.54
9	6	EA Sawcut, Remove Existing, and Construct New PCC Wheelchair Ramp (including retaining curb, truncated dome, 4" CMB, and excavation)	\$4,000.00	\$24,000.00	\$3,000.00	\$18,000.00	\$2,060.00	\$12,360.00	\$2,500.00	\$15,000.00	\$2,435.71	\$14,614.29
10	500	SF Sawcut, Remove Existing, and Construct New 6" PCC Driveway Approach (including 6" CMB and excavation)	\$20.00	\$10,000.00	\$7.50	\$3,750.00	\$12.10	\$6,050.00	\$5.75	\$2,875.00	\$11.26	\$5,632.14
11	4	EA Install 4'x3' Truncated Dome (detectable warning surface)	\$300.00	\$1,200.00	\$5.50	\$22.00	\$420.00	\$1,680.00	\$800.00	\$3,200.00	\$408.64	\$1,634.57
12	48	LF Prune Tree Roots and Install Root Barrier	\$25.00	\$1,200.00	\$80.00	\$3,840.00	\$23.10	\$1,108.80	\$45.00	\$2,160.00	\$43.01	\$2,064.69
13	21	LF Horizontal Sawcut	\$25.00	\$525.00	\$45.00	\$945.00	\$21.00	\$441.00	\$20.00	\$420.00	\$34.71	\$729.00
14	1	EA Set/Reset Survey Monuments Cover to Grade	\$500.00	\$500.00	\$1,200.00	\$1,200.00	\$367.50	\$367.50	\$1,000.00	\$1,000.00	\$775.36	\$775.36
15	1	LS Traffic Control	\$2,500.00	\$2,500.00	\$10,000.00	\$10,000.00	\$13,450.00	\$13,450.00	\$22,000.00	\$22,000.00	\$17,010.29	\$17,010.29
16	1	LS Traffic Striping, Signing, Pavement Legends, RPM's	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00	\$2,745.00	\$2,745.00	\$4,175.00	\$4,175.00	\$3,715.29	\$3,715.29
17	2	EA Reflective Blue RPM's	\$10.00	\$20.00	\$40.00	\$80.00	\$10.50	\$21.00	\$10.00	\$20.00	\$15.93	\$31.86
18	9,254	SY Subgrade Stabilization Fabric (Mirafi 600x)	\$1.00	\$9,254.00	\$1.75	\$16,194.50	\$1.00	\$9,254.00	\$1.98	\$18,322.92	\$1.17	\$10,813.96
19	9,254	SY Pavement Fabric (Petromat)	\$1.00	\$9,254.00	\$1.35	\$12,492.90	\$1.15	\$10,642.10	\$1.57	\$14,528.78	\$1.00	\$9,293.66
20	278	CY Unclassified Excavation/Overexcavation	\$45.00	\$12,510.00	\$25.00	\$6,950.00	\$35.00	\$9,730.00	\$21.50	\$5,977.00	\$23.93	\$6,652.14
21	562	TON CMB/Overexcavation	\$30.00	\$16,860.00	\$26.00	\$14,612.00	\$19.50	\$10,959.00	\$20.50	\$11,521.00	\$15.04	\$8,450.07
22	412	LF Paint Curb Red	\$5.00	\$2,060.00	\$6.50	\$2,678.00	\$1.40	\$576.80	\$1.15	\$473.80	\$2.21	\$909.34
23	1	FA Project Management	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
BASE BID TOTAL:			\$786,828.00		\$697,722.90		\$711,270.20		\$744,154.90		\$677,052.52	