ATTACHMENT 1

CITY OF COSTA MESA
PROFESSIONAL SERVICES AGREEMENT
WITH
WLC ARCHITECTS, INC.

THIS AGREEMENT is made and entered into this 22nd day of July, 2015 (“Effective
Date”), by and between the CITY OF COSTA MESA, a municipal corporation (“City”), and WLC
Architects, Inc., a California Corporation (“Consultant”).

WITNESSETH:

A WHEREAS, City proposes o utilize the services of Consultant as an independent
contractor to perform professional engineering services for the design of fire station #1, as more
fully described herein; and )

B. WHEREAS, Consultant represents that it has that degree of specialized
expertise contemplated within California Government Code Section 37103, and holds all
necessary licenses to practice and perform the services herein contemplated; and

C. WHEREAS, City and Consultant desire to contract for the specific services
described in Exhibit "A” (the “Project”) and desire to set forth their rights, duties and liabilities in
connection with the services to be performed; and

D. WHEREAS, no official or employee of City has a financial interest, within the
provisions of Sections 1090-1092 of the California Government Code, in the subject matter of
this Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants and conditions
contained herein, the parties hereby agree as follows:

1.0. SERVICES PROVIDED BY CONSULTANT

1.1.  Scope of Services. Consultant shall provide the professional services described
in the City’'s Request for Proposal (“RFP”), attached hereto as Exhibit “A,” and Consultant's
Response to City’s RFP (the “Response”) attached hereto as Exhibit “B,” both incorporated
herein by this reference.

1.2. Professional Practices. All professional services to be provided by Consultant
pursuant to this Agreement shall be provided by personnel experienced in their respective fields
and in a manner consistent with the standards of care, diligence and skill ordinarily exercised by
professional consultants in similar fields and circumstances in accordance with sound
professional practices. Consultant also warrants that it is familiar with all laws that may affect its
performance of this Agreement and shall advise City of any changes in any laws that may affect
Consultant’s performance of this Agreement.

1.3. Performance to Satisfaction of City. Consultant agrees to perform all the work to
the complete satisfaction of the City and within the hereinafter specified. Evaluations of the
work will be done by the City's Chief Executive Officer (“City CEO”) or his or her designee. If
the quality of work is not satisfactory, City in its discretion has the right to:

(a) Meet with Consultant to review the quality of the work and resolve the
matters of concern;



{9)] Require Consultant to repeat the work at no additional fee until it is
satisfactory; and/or

(c) Terminate the Agreement as hereinafter set forth.

1.4. Warranty. Consultant warrants that it shall perform the services required by this
Agreement in compliance with all applicable Federal and California employment laws, including,
but not limited to, those laws related to minimum hours and wages; occupational health and
safety; fair employment and employment practices; workers’ compensation insurance and
safety in employment; and all other Federal, State and local laws and ordinances applicable to
the services required under this Agreement. Consultant shall indemnify and hold harmless City
from and against all claims, demands, payments, suits, actions, proceedings, and judgments of
every nature and description including attorneys’ fees and costs, presented, brought, or
recovered against City for, or on account of any liability under any of the above-mentioned laws,
which may be incurred by reason of Consultant’s performance under this Agreement.

1.5. Non-discrimination. In performing this Agreement, Consultant shall not engage
in, nor permit its agents to engage in, discrimination in employment of persons because of their
race, religion, color, national origin, ancestry, age, physical handicap, medical condition, marital
status, sexual gender or sexual orientation, except as permitted pursuant to Section 12940 of
the Government Code.

1.6. Non-Exclusive Agreement. Consultant acknowledges that City may enter into
agreements with other consultants for services similar to the services that are subject to this
Agreement or may have its own employees perform services similar to those services
contemplated by this Agreement.

1.7. Delegation and Assignment. This is a personal service contract, and the duties
set forth herein shall not be delegated or assigned to any person or entity without the prior
written consent of City. Consultant may engage a subcontractor(s) as permitted by law and
may employ other personnel to perform services contemplated by this Agreement at
Consultant’s sole cost and expense.

1.8. Confidentiality. Employees of Consultant in the course of their duties may have
access to financial, accounting, statistical, and personnel data of private individuals and
employees of City. Consultant covenants that all data, documents, discussion, or other
information developed or received by Consultant or provided for performance of this Agreement
are deemed confidential and shall not be disclosed by Consultant without written authorization
by City. City shall grant such authorization if disclosure is required by law. All City data shall be
returned to City upon the termination of this Agreement. Consultant's covenant under this
Section shall survive the termination of this Agreement.

2.0. COMPENSATION AND BILLING

2.1. Compensation. Consultant shall be paid in accordance with the fee schedule set
forth in Exhibit “C,” attached hereto and made a part of this Agreement (the “Fee Schedule™).
Consultant’s total compensation shall not exceed Four Hundred Ninety Nine Thousand Dollars
($499,000.00).

2.2.  Additional Services. Consuitant shall not receive compensation for any services
provided outside the scope of services specified in the Consultant’s Proposal unless the City or
the Project Manager for this Project, prior to Consultant performing the additional services,
approves such additional services in writing. It is specifically understood that oral requests
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and/or approvals of such additional services or additional compensation shall be barred and are
unenforceable.

2.3. Method of Billing. Consultant may submit invoices to the City for approval on a
progress basis, but no more often than two times a month. Said invoice shall be based on the
total of all Consultant’s services which have been completed to City’s sole satisfaction. City shall
pay Consultant’s invoice within forty-five (45) days from the date City receives said invoice.
Each invoice shall describe in detail, the services performed, the date of performance, and the
associated time for completion. Any additional services approved and performed pursuant to
this Agreement shall be designated as “Additional Services” and shall identify the number of the
authorized change order, where applicable, on all invoices.

2.4. Records and Audits. Records of Consultant’s services relating to this Agreement
shall be maintained in accordance with generally recognized accounting principles and shall be
made available to City or its Project Manager for inspection and/or audit at mutually convenient
times for a period of three (3) years from the Effective Date.

3.0. TIME OF PERFORMANCE

3.1. Commencement and Completion of Work. The professional services to be
performed pursuant to this Agreement shall commence within five (5) days from the Effective
Date of this Agreement. Said services shall be performed in strict compliance with the Project
Schedule approved by City as set forth in Exhibit “D,” attached hereto and incorporated herein
by this reference. The Project Schedule may be amended by mutual agreement of the parties.
Failure to commence work in a timely manner and/or diligently pursue work to completion may
be grounds for termination of this Agreement.

3.2. Excusable Delays. Neither party shall be responsible for delays or lack of
performance resulting from acts beyond the reasonable control of the party or parties. Such
acts shall include, but not be limited to, acts of God, fire, strikes, material shortages, compliance
with laws or regulations, riots, acts of war, or any other conditions beyond the reasonable
control of a party.

4.0. TERM AND TERMINATION

41. Term. This Agreement shall commence on the Effective Date and continue for a
period of Four (4) years, ending on July 31, 2019, unless previously terminated as provided
herein or as otherwise agreed to in writing by the parties.

4.2. Notice of Termination. The City reserves and has the right and privilege of
canceling, suspending or abandoning the execution of all or any part of the work contemplated
by this Agreement, with or without cause, at any time, by providing written notice to Consultant.
The termination of this Agreement shall be deemed effective upon receipt of the notice of
termination. In the event of such termination, Consultant shall immediately stop rendering
services under this Agreement unless directed otherwise by the City.

4.3. Compensation. In the event of termination, City shall pay Consultant for
reasonable costs incurred and professional services satisfactorily performed up to and including
the date of City’s written notice of termination. Compensation for work in progress shall be
prorated based on the percentage of work completed as of the effective date of termination in
accordance with the fees set forth herein. In ascertaining the professional services actually
rendered hereunder up to the effective date of termination of this Agreement, consideration shall
be given to both completed work and work in progress, to complete and incomplete drawings,
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and to other documents pertaining to the services contemplated herein whether delivered to the
City or in the possession of the Consultant.

4.4. Documents. In the event of termination of this Agreement, all documents
prepared by Consultant in its performance of this Agreement including, but not limited to,
finished or unfinished design, development and construction documents, data studies, drawings,
maps and reports, shall be delivered to the City within ten (10) days of delivery of termination
notice to Consultant, at no cost to City. Any use of uncompleted documents without specific
written authorization from Constultant shall be at City's sole risk and without liability or legal
expense to Consultant.

5.0. INSURANCE

5.1. Minimum Scope and Limits of Insurance. Consultant shall obtain, maintain, and
keep in full force and effect during the life of this Agreement all of the following minimum scope
of insurance coverages with an insurance company admitted to do business in California, rated
*A,” Class X, or better in the most recent Best's Key Insurance Rating Guide, and approved by

City:

)] Commercial general liability, including premises-operations,
products/completed operations, broad form property damage, blanket
contractual liability, independent contractors, personal injury or bodily
injury with a policy limit of not less than One Million Dollars
($1,000,000.00), combined single limits, per occurrence. If such
insurance contains a general aggregate limit, it shall apply separately to
this Agreement or shall be twice the required occurrence limit.

(b) Business automobile liability for owned vehicles, hired, and non-owned
vehicles, with a policy limit of not less than One Million Dollars
($1,000,000.00), combined single limits, per occurrence for bodily injury
and property damage.

(c) Workers' compensation insurance as required by the State of California.
Consultant agrees to waive, and to obtain endorsements from its workers’
compensation insurer waiving subrogation rights under its workers’
compensation insurance policy against the City, its officers, agents,
employees, and volunteers arising from work performed by Consultant for
the City and to require each of its subcontractors, if any, to do likewise
under their workers’ compensation insurance policies.

(d) Professional errors and omissions ("E&QO”) liability insurance with policy
limits of not less than One Million Dollars ($1,000,000.00), combined
single limits, per occurrence and aggregate. Architects’ and engineers’
coverage shall be endorsed to include contractual liability. If the policy is
written as a “claims made” policy, the retro date shall be prior to the start
of the contract work. Consultant shall obtain and maintain, said E&O
liability insurance during the life of this Agreement and for three years
after completion of the work hereunder.

5.2. Endorsements. The commercial general liability insurance policy and business
automobile liability policy shall contain or be endorsed to contain the following provisions:

4 WLC Architects, Inc. PSA 15



(a) Additional insureds: "The City of Costa Mesa and its elected and
appointed boards, officers, officials, agents, employees, and volunteers
are additional insureds with respect to: liability arising out of activities
performed by or on behalf of the Consultant pursuant to its contract with
the City; products and completed operations of the Consultant; premises
owned, occupied or used by the Consultant; automobiles owned, leased,
hired, or borrowed by the Consultant."

(b) Notice: "Said policy shall not terminate, be suspended, or voided, nor
shall it be cancelled, nor the coverage or limits reduced, until thirty (30)
days after written notice is given to City.

(c) Other insurance: "The Consultant’s insurance coverage shall be primary
insurance as respects the City of Costa Mesa, its officers, officials,
agents, employees, and volunteers. Any other insurance maintained by
the City of Costa Mesa shall be excess and not contributing with the
insurance provided by this policy.”

(d) Any failure to comply with the reporting provisions of the policies shall not
affect coverage provided to the City of Costa Mesa, its officers, officials,
agents, employees, and volunteers.

(e) The Consultant’s insurance shall apply separately to each insured against
whom claim is made or suit is brought, except with respect to the limits of
the insurer’s liability.

5.3. Deductible or Self Insured Retention. If any of such policies provide for a
deductible or self-insured retention o provide such coverage, the amount of such deductible or
self-insured retention shall be approved in advance by City. No policy of insurance issued as to
which the City is an additional insured shall contain a provision which requires that no insured
except the named insured can satisfy any such deductible or self-insured retention.

5.4. Cetlificates of Insurance. Consultant shall provide to City certificates of
insurance showing the insurance coverages and required endorsements described above, in a
form and content approved by City, prior to performing any services under this Agreement. The
certificates of insurance shall be attached hereto as Exhibit “E” and incorporated herein by this
reference.

5.5. Non-limiting. Nothing in this Section shall be construed as limiting in any way,
the indemnification provision contained in this Agreement, or the extent to which Consultant
may be held responsible for payments of damages to persons or property.

6.0. GENERAL PROVISIONS

6.1. Entire Agreement. This Agreement constitutes the entire agreement between the
parties with respect to any matter referenced herein and supersedes any and all other prior
writings and oral negotiations. This Agreement may be modified only in writing, and signed by
the parties in interest at the time of such modification. The terms of this Agreement shall prevail
over any inconsistent provision in any other contract document appurtenant hereto, including
exhibits to this Agreement.

6.2. Representatives. The City CEO or his or her designee shall be the representative
of City for purposes of this Agreement and may issue all consents, approvals, directives and
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agreements on behalf of the City, called for by this Agreement, except as otherwise expressly
provided in this Agreement.

Consultant shall designate a representative for purposes of this Agreement who
shall be authorized to issue all consents, approvals, directives and agreements on behalf of
Consultant called for by this Agreement, except as otherwise expressly provided in this
Agreement.

6.3. Project Managers. City shall designate a Project Manager to work directly with
Consultant in the performance of this Agreement.

Consultant shall designate a Project Manager who shall represent it and be its
agent in all consultations with City during the term of this Agreement. Consultant or its Project
Manager shall attend and assist in all coordination meetings called by City.

6.4. Notices. Any notices, documents, correspondence or other communications
concerning this Agreement or the work hereunder may be provided by personal delivery,
facsimile or mail and shall be addressed as set forth below. Such communication shall be
deemed served or delivered: a) at the time of delivery if such communication is sent by personal
delivery; b) at the time of transmission if such communication is sent by facsimile; and c) 48
hours after deposit in the U.S. Mail as reflected by the official U.S. postmark if such
communication is sent through regular United States mail.

IF TO CONSULTANT: IF TO CITY:

WLC Architects, Inc. City of Costa Mesa
8163 Rochester Ave., Suite 100 77 Fair Drive

Rancho Cucamonga, CA 91730 Costa Mesa, CA 92626
Tel: (909) 987-0909 Tel: (714) 754-5096
Fax: (909) 980-9980 Fax: (714) 754-5028
Attn: Kelly Needham, AIA Attn: Arash Rahimian

6.5. Drug-free Workplace Policy. Consultant shall provide a drug-free workplace by
complying with all provisions set forth in City’s Council Policy 100-5, attached hereto as Exhibit
“F” and incorporated herein by reference. Consultant’s failure to conform to the requirements
set forth in Council Policy 100-5 shall constitute a material breach of this Agreement and shall
be cause for immediate termination of this Agreement by City.

6.6. Attorneys’ Fees. In the event that litigation is brought by any party in connection
with this Agreement, the prevailing party shall be entitled to recover from the opposing party all
costs and expenses, including reasonable attorneys’ fees, incurred by the prevailing party in the
exercise of any of its rights or remedies hereunder or the enforcement of any of the terms,
conditions, or provisions hereof.

6.7. Governing Law. This Agreement shall be governed by and construed under the
laws of the State of California without giving effect to that body of laws pertaining to conflict of
laws. In the event of any legal action to enforce or interpret this Agreement, the parties hereto
agree that the sole and exclusive venue shall be a court of competent jurisdiction located in
Orange County, California.

6.8. Assignment. Consultant shall not voluntarily or by operation of law assign,
transfer, sublet or encumber all or any part of Consultant's interest in this Agreement without
City's prior written consent. Any attempted assignment, transfer, subletting or encumbrance
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shall be void and shall constitute a breach of this Agreement and cause for termination of this
Agreement. Regardless of City's consent, no subletting or assignment shall release Consultant
of Consultant's obligation to perform all other obligations to be performed by Consultant
hereunder for the term of this Agreement.

6.9. Indemnification and Hold Harmless. Consultant agrees to defend, indemnify,
hold free and harmless the City, its elected officials, officers, agents and employees, at
Consultant’s sole expense, from and against any and all claims, actions, suits or other legal
proceedings brought against the City, its elected officials, officers, agents and employees
arising out of the performance of the Consultant, its employees, and/or authorized
subcontractors, of the work undertaken pursuant to this Agreement. The defense obligation
provided for hereunder shall apply without any advance showing of negligence or wrongdoing
by the Consultant, its employees, and/or authorized subcontractors, but shall be required
whenever any claim, action, complaint, or suit asserts as its basis the negligence, errors,
omissions or misconduct of the Consultant, its employees, and/or authorized subcontractors,
and/or whenever any claim, action, complaint or suit asserts liability against the City, its elected
officials, officers, agents and employees based upon the work performed by the Consultant, its
employees, and/or authorized subcontractors under this Agreement, whether or not the
Consultant, its employees, and/or authorized subcontractors are specifically named or otherwise
asserted to be liable. Notwithstanding the foregoing, the Consultant shall not be liable for the
defense or indemnification of the City for claims, actions, complaints or suits arising out of the
sole active negligence or willful misconduct of the City. This provision shall supersede and
replace all other indemnity provisions contained either in the City’s specifications or Consultant’s
Proposal, which shall be of no force and effect.

6.10. Independent Contractor. Consultant is and shall be acting at all times as an
independent contractor and not as an employee of City. Consultant shall have no power to
incur any debt, obligation, or liability on behalf of City or otherwise act on behalf of City as an
agent. Neither City nor any of its agents shall have control over the conduct of Consultant or any
of Consultant’s employees, except as set forth in this Agreement. Consultant shall not, at any
time, or in any manner, represent that it or any of its or employees are in any manner agents or
employees of City. Consultant shall secure, at its sole expense, and be responsible for any and
all payment of Income Tax, Social Security, State Disability Insurance Compensation,
Unemployment Compensation, and other payroll deductions for Consultant and its officers,
agents, and employees, and all business licenses, if any are required, in connection with the
services to be performed hereunder. Consultant shall indemnify and hold City harmless from
any and all taxes, assessments, penalties, and interest asserted against City by reason of the
independent contractor relationship created by this Agreement. Consultant further agrees to
indemnify and hold City harmless from any failure of Consultant to comply with the applicable
worker's compensation laws. City shall have the right to offset against the amount of any fees
due to Consultant under this Agreement any amount due to City from Consultant as a resuit of
Consultant’s failure to promptly pay to City any reimbursement or indemnification arising under
this paragraph.

6.11. PERS Eligibility Indemnification. In the event that Consultant or any employee,
agent, or subcontractor of Consultant providing services under this Agreement claims or is
determined by a court of competent jurisdiction or the California Public Employees Retirement
System (PERS) to be eligible for enroliment in PERS as an employee of the City, Consultant
shall indemnify, defend, and hold harmless City for the payment of any employee and/or
employer contributions for PERS benefits on behalf of Consultant or its employees, agents, or
subcontractors, as well as for the payment of any penalties and interest on such contributions,
which would otherwise be the responsibility of City.
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Notwithstanding any other agency, state or federal policy, rule, regulation, law or
ordinance to the contrary, Consultant and any of its employees, agents, and subcontractors
providing service under this Agreement shall not qualify for or become entitled to, and hereby
agree to waive any claims to, any compensation, benefit, or any incident of employment by City,
including but not limited to eligibility to enroll in PERS as an employee of City and entitiement to
any contribution to be paid by City for employer contribution and/or employee contributions for
PERS benefits.

6.12. Cooperation. In the event any claim or action is brought against City relating to
Consultant’s performance or services rendered under this Agreement, Consultant shall render
any reasonable assistance and cooperation which City might require.

6.13. Ownership of Documents. All findings, reports, documents, information and data
including, but not limited to, computer tapes or discs, files and tapes furnished.or prepared by
Consultant or any of its subcontractors in the course of performance of this Agreement, shall be
and remain the sole property of City. Consultant agrees that any such documents or
information shall not be made available to any individual or organization without the prior
consent of City. Any use of such documents for other projects not contemplated by this
Agreement, and any use of incomplete documents, shall be at the sole risk of City and without
liability or legal exposure to Consultant. City shall indemnify and hold harmless Consultant from
all claims, damages, losses, and expenses, including attorneys’ fees, arising out of or resulting
from City’s use of such documents for other projects not contemplated by this Agreement or use
of incomplete documents furnished by Consultant. Consuitant shall deliver to City any findings,
reports, documents, information, data, in any form, including but not limited to, computer tapes,
discs, files audio tapes or any other Project related items as requested by City or its authorized
representative, at no additional cost to the City.

6.14. Public Records Act Disclosure. Consultant has been advised and is aware that
this Agreement and all reports, documents, information and data, including, but not limited to,
computer tapes, discs or files furnished or prepared by Consultant, or any of its subcontractors,
pursuant to this Agreement and provided to City may be subject to public disclosure as required
by the California Public Records Act (California Government Code Section 6250 et seq.).
Exceptions to public disclosure may be those documents or information that qualify as trade
secrets, as that term is defined in the California Government Code Section 6254.7, and of which
Consultant informs City of such trade secret. The City will endeavor to maintain as confidential
all information obtained by it that is designated as a trade secret. The City shall not, in any way,
be liable or responsible for the disclosure of any trade secret including, without limitation, those
records so marked if disclosure is deemed to be required by law or by order of the Court.

6.15. Conflict of Interest. Consultant and its officers, employees, associates and
subconsultants, if any, will comply with all conflict of interest statutes of the State of California
applicable to Consultant's services under this agreement, including, but not limited to, the
Political Reform Act (Government Code Sections 81000, et seq.) and Government Code
Section 1090. During the term of this Agreement, Consultant and its officers, employees,
associates and subconsultants shall not, without the prior written approval of the City
Representative, perform work for another person or entity for whom Consultant is not currently
performing work that would require Consultant or one of its officers, employees, associates or
subconsultants to abstain from a decision under this Agreement pursuant to a conflict of interest
statute.

6.16. Responsibility for Errors. Consuitant shall be responsible for its work and results
under this Agreement. Consultant, when requested, shall furnish clarification and/or explanation
as may be required by the City’'s representative, regarding any services rendered under this
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Agreement at no additional cost to City. In the event that an error or omission attributable to
Consultant occurs, then Consultant shall, at no cost to City, provide all necessary design
drawings, estimates and other Consultant professional services necessary to rectify and correct
the matter to the sole satisfaction of City and to participate in any meeting required with regard
to the correction.

6.17. Prohibited Employment. Consultant will not employ any regular employee of City
while this Agreement is in effect.

6.18. Order of Precedence. In the event of an inconsistency in this Agreement and
any of the attached Exhibits, the terms set forth in this Agreement shall prevail. If, and to the
extent this Agreement incorporates by reference any provision of any document, such provision
shall be deemed a part of this Agreement. Nevertheless, if there is any conflict among the
terms and conditions of this Agreement and those of any such provision or. provisions so
incorporated by reference, this Agreement shall govern over the document referenced.

6.19. Costs. Each party shall bear its own costs and fees incurred in the preparation
and negotiation of this Agreement and in the performance of its obligations hereunder except as
expressly provided herein.

6.20. No Third Party Beneficiary Rights. This Agreement is entered into for the sole
benefit of City and Consultant and no other parties are intended to be direct or incidental
beneficiaries of this Agreement and no third party shall have any right in, under or to this
Agreement.

6.21. Headings. Paragraphs and subparagraph headings contained in this Agreement
are included solely for convenience and are not intended to modify, explain or to be a full or
accurate description of the content thereof and shall not in any way affect the meaning or
interpretation of this Agreement.

6.22. Construction. The parties have participated jointly in the negotiation and drafting
of this Agreement. In the event an ambiguity or question of intent or interpretation arises with
respect to this Agreement, this Agreement shall be construed as if drafted jointly by the parties
and in accordance with its fair meaning. There shall be no presumption or burden of proof
favoring or disfavoring any party by virtue of the authorship of any of the provisions of this
Agreement.

6.23. Amendments. Only a writing executed by the parties hereto or their respective
successors and assigns may amend this Agreement.

6.24. Waiver. The delay or failure of either party at any time to require performance or
compliance by the other of any of its obligations or agreements shall in no way be deemed a
waiver of those rights to require such performance or compliance. No waiver of any provision of
this Agreement shall be effective unless in writing and signed by a duly authorized
representative of the party against whom enforcement of a waiver is sought. The waiver of any
right or remedy in respect to any occurrence or event shall not be deemed a waiver of any right
or remedy in respect to any other occurrence or event, nor shall any waiver constitute a
continuing waiver.

6.25. Severability. If any provision of this Agreement is determined by a court of
competent jurisdiction to be unenforceable in any circumstance, such determination shall not
affect the validity or enforceability of the remaining terms and provisions hereof or of the
offending provision in any other circumstance. Notwithstanding the foregoing, if the value of this
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* Agreement, based upon the substantial benefit of the bargain for any party, is materially
impaired, which determination made by the presiding court or arbitrator of competent jurisdiction

shall be binding, then both parties agree to substitute such provision(s) through good faith
negotiations.

6.26. Counterparts. This Agreement may be executed in one or more counterparts,
each of which shall be deemed an original. All counterparts shall be construed together and
shall constitute one agreement.

6.27. Corporate Authority. The persons executing this Agreement on behalf of the
parties hereto warrant that they are duly authorized to execute this Agreement on behalf of said

parties and that by doing so the parties hereto are formally bound to the provisions of this
Agreement.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by
and through their respective authorized officers, as of the date first above written.

CITY OF COSTA MESA,
A municipal corporation

Date:
Mayor
CONSULTANT /
/ Date: _ lp. 24 u‘@

Sfgnature

@&/NLE@;:&A% /e
ame and Title L m’

oLy .27. 451D

Social Security or Taxpayer 1D Number

ATTEST:

City Clerk and ex-officio Clerk
of the City of Costa Mesa

APPR O FORM:

i e _4]25]I€

Ciy ktbrhey 1 7
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APPROVED AS TO INSURANCE:

% % %“'——' Date:

Risk Manageffient

APPROVED AS TO CONTENT:

W - - Date:

Project Manager

DEPARTMENT HEAD APPROVAL

Ernesto Munoz, Public Services Director

11

!/Zéﬁf
/)

6/24/15

Date:
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CITY OF COSTA MESA

P.0.BOX 1200 - 77 FAIRDRIVE - CALIFORNIA 92628-1200

=
LIy OF THE,

FROM THE DEPARTMENT OF PUBLIC SERVICES/ENGINEERING DIVISION

March 20, 2015

SUBJECT: REQUEST FOR PROPOSALS (RFP’s) TO PROVIDE PROFESSIONAL ARCHITECTURAL
AND ENGINEERING SERVICES FOR THE DESIGN OF FIRE STATION NO. 1

Dear Consultant;

The City of Costa Mesa is requesting a proposal from your firm to provide professional services for the design of a
new Fire Station No. 1. The schedule is as follows:

ENGINEERING SCHEDULE : DATE
1. Proposal Received by the City 4/24/15
2. Award of Professional Services Agreement 7/07/15
3. Project Kick-off Meeting 7/08/15
4. Conceptual Design Submittal ' 8/24/15
5. Planning Commission Approval 9/14/15
6. City Council Approval 10/20/15
7. First Plan Check Submittal 2/29/16
8. Second Plan Check Submittal ~ 4/25/16
9. Third Plan Check Submittal - 6/M3/16
10. Obtain Building Permit 7/05/16

Enclosed is a Request for Proposals to provide professional services for the subject project. The proposal
requirements and the necessary professional services required by the City are stated within the RFP’s. The
consuitant shall provide all services as requested in the RFP’s and stated in the submitted proposal.

CITY OF COSTA MESA CONTACT PERSON

The City of Costa Mesa contact person for this project is Fariba Fazeli, at (714) 754-5378.

PROPOSAL SUBMITTAL REQUIREMENTS

Please submit three (3) copies of the proposal and two (2) copies of the fee proposal no later than 3:00 p.m., on
Friday, April 24, 2015. All proposals shall be delivered or mail to:

Fariba Fazeli, P. E.

City of Costa Mesa

Public Services/Engineering
77 Fair Drive, 4" Floor
Costa Mesa, CA 92628

Mailing Address:
P.O. Box 1200, Costa Mesa, CA 92628-4193

~L by
Fariba Fazeli, P. E.

City Engineer

1
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REQUEST FOR PROPOSALS TO PROVIDE PROFESSIONAL ARCHITECTURAL AND
ENGINEERING SERVICES FOR THE DESIGN OF FIRE STATION NO. 1

1. INTRODUCTION

The City of Costa Mesa, California (City) is soliciting Request for Proposals (RFP’s) for
selection of an Architectural/Engineering firm for the design of Fire Station No. 1 (the project).

The project will replace the existing Fire Station with a new 12,000 Square Feet structure
located on the site owned by the City at 2803 Royal Palm Drive, on a 1.10 Ac. Lot. The
construction cost is estimated at $4.5 million dollars.

The City’s goal is to have a proposal for the professional services needed to complete this
project. If you feel that any items should be added to the scope of work to accomplish this
goal please include a separate description and cost item in your proposal.

2. CONTENT OF PROPOSAL

To maintain uniformity, your proposal must be limited to a_maximum of 25 pages (excluding
front and back covers, section dividers, resumes, and photographs) and include the following:

Statement of project understanding containing any suggestions to expedite the project or
additional concerns that the City should be made aware of, and a project approach containing
any scope of work tasks you feel are necessary for the successful completion of the project.

A project team organization chart identifying those who will perform work, and a brief resume of
each team member, including similar type projects in which they have been directly involved.
Identify the Project Manager and the Project Engineer proposed for this project. The Project
Manager will be the primary contact person to represent your firm and to conduct the
presentation, if invited for an interview. Sub-consultants, if any, shall be identified in the
proposal with the same requirements as for the main consultant.

A list of similar projects that your firm has completed within the last five years. Information of
the completed projects should include project name and description, agency or client name
along with the person to contact and telephone number, year completed, engineering fee, and
project construction cost.

A proposed schedule indicating stages of work, time frames, and ability to perform the required
services in a timely manner.

A fee proposal provided in a separate sealed envelope.

3. CONSULTANT SELECTION COMMITTEE

The Public Services Department of the City of Costa Mesa has established a Consuitant
Selection Committee consisting of at least four (4) members from this department who have
acted in the capacity of Project Manager or Project Engineer for the City on previous similar
projects. The evaluation of each proposal will be based on the technical information and
qualifications presented in the proposal, reference checks, and other information, which will be
gathered independently.
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4. FEE PROPOSAL

A. Two separate fee schedules for the project shall be submitted in a separate sealed
envelope plainly labeled “Fee Proposal” with your company’s name and the project
title.

B. A cover letter stating the not-to-exceed total lump sum fee.

C. The fee schedule shall depict individual project tasks, man-hours, and basic hourly
rates for specific personnel to be used for each alley. Personnel hourly rates will
reflect all costs for office overhead, including direct and indirect costs. The fee
proposal shall reflect all anticipated fee increased during the contract duration.

D. Payment shall not be processed for any submitted invoices if the consultant is behind
the design schedule for any of the outlined tasks. )

5. ESTABLISHMENT OF FEES

The fee proposal will not be opened until the Consultant Selection Committee has evaluated the
consultants’ submitted proposals. In conformance with the Mini-Brooks Act, the City will select
the Consultant based on qualifications, and then negotiate a contract price based on available
funding and a further breakdown of the “not-to-exceed” fee submitted in the fee proposal.

6. PROFESSIONAL SERVICES AGREEMENT

City of Costa Mesa has a sample of the Professional Services Agreement, which is available at
the City for your review. The RFP’s and the consultant’s proposal will be attached to and
become part of the executed agreement as exhibits.

The City will not permit reduction in the City’s “Scope of Consultant Services” without written
approval.

7. INSURANCE REQUIREMENTS

General Liability: $1,000,000
Automobile Liability: $1,000,000
Workers Compensation and Employers’ Liability: $1,000,000
Professional Liability: $1,000,000

Additional and primary Insurance endorsements shall include the City of Costa Mesa.

8. SCOPE OF CONSULTANT SERVICES

Fire Station No. 1 will be a large fully equipped and operational turn-key permanent station of
approximately 12,000 square feet on approximately 1.1 acres of flat buildable land. The
station will be designed and constructed in accordance with the Orange County Fire Authority
(OCFA) Fire Station Development Standards.



GENERAL SERVICES

The architect shall provide general services designated necessary to assist in the
administration of the project. The architect will serve as the lead consultant in
managing the design of the facility. The civil engineering, landscape architecture, dry
utility consulting, electrical engineering, mechanical engineering and all other sub
consultants should be included in the various scope items below. This item of work
shall include, but not be limited to, all the activities required to coordinate between
project disciplines, agencies, Sub consultants, utility companies, adjacent developers
and City.

PROGRAM CONFIRMATION

The architect shall work closely with City of Costa Mesa Fire Department (CMFD) to
confirm the space requirements for the proposed fire station. This shall include, but
not be limited to:

Confirming apparatus capacity and administrative variations
Confirming station headcount

Confirming operational requirements

Confirming furniture and fixture requirements and other key elements

ENTITLEMENT

Architect shall provide all services necessary to submit documents to the governing
agency for review and architect shall obtain all approvals necessary to construct the
fire station. A Conditional Use Permit (CUP) will be required for this fire station. Work
shall include all documents and processing to obtain CUP.

SITE DESIGN

This item of work shall include visually surveying site to establish constraints and
opportunities including landmarks, adjacent uses, site edges, views and orientation,
site topography, circulation systems and streetscape.

Architect shall coordinate and confirm with his sub consultants the engineering design
constraints including but not limited to:

o Existing and future infrastructure
Soil conditions

Topography

Zoning requirements

Drainage systems

Future adjacent uses

On-site and off-site uses

Utilities



Architect shall coordinate and develop a site plan to confirm the following:

Apparatus circulation

Visitor and shift parking

Secured ingress/egress

Outdoor dining space

Station image

Relationships to adjacent uses

Service/deliveries

Future fuel storage and dispensing

Temporary housing during construction

Temporary Emergency Equipment Enclosures for the duration of construction

e & o o o O & o o o

5. SCHEMATIC DESIGN

This item of work shall include preparing schematic design documents. Documents
shall consist of drawings and other documents to fix and describe the size and
character of the entire project, including architectural, structural, mechanical, electrical
systems, materials and such other elements as may be appropriate and as described
in general as follows:

A ARCHITECTURAL DESIGN/DOCUMENTATION

The architectural design and documentation shall include a demolition plan, site plan,
building plan, building sections and elevations, building systems/materials selection,
dimensions/areas, site wall elevations, and a sketch model.

B. STRUCTURAL DESIGN

The structural design shall be per essential facilities requirements.

C. ELECTRICAL DESIGN

The electrical design shall include, but not be limited, to power service and distribution,
lighting, fire detection and alarm coordination and emergency power requirements.

D. MECHANICAL DESIGN

The mechanical design shall include, but not be limited, to heating, ventilating,
plumbing and fire protection.

E. PLUMBING

The plumbing design shall include but no be limited to, the complete water, sewer, gas,
fire sprinkler and all other plumbing systems for the project.

F. FIRE PROTECTION/SPRINKLER SYSTEM

The fire sprinkler system design and installation for the fire station shall comply with the
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CMFD regulations and NFPA standards. The entire station shall be protected by an
automatic-monitored fire sprinkler system. Central monitoring will be provided by
Emergency Communications Center.

G. INTERIOR DESIGN

Architect shall provide interior design for the project including an itemized Furniture
Furnishings & Equipment (FF&E) list with responsibilities for contracting and installing
and any sole sourcing itemized in the FF&E list.

DESIGN DEVELOPMENT SERVICES

The architect shall prepare from the approved schematic design documents, the
design development documents consisting of site and floor plans, furniture plans,
exterior elevations and building sections with the necessary structural, mechanical and
related systems and outline specifications necessary to fix and define the character of
the project and indicate the materials to be used. The design development documents,
when approved in writing, may form the basis for the construction documents.

A ARCHITECTURAL DESIGN/DOCUMENTATION

Demolition Plan

Site plan

Building Plan

Section elevations

Site Wall elevations

Building Systems/materials selection
Dimensions/Areas

B. STRUCTURAL DESIGN/DOCUMENTATION

Structural design/documentation services during design development phase
consisting of recommendations regarding basic structural materials and systems,
analyses and development of conceptual design solutions for gravity and lateral
design loads. Structural system consists of conventional wood framing, steel brace
frames, and conventional concrete.

C. CIVIL DESIGN/DOCUMENTATION

Civil design/documentation services during design development phase consisting
of topographic survey of the entire property and adjoining streets, grading, utilities,
storm drain ADA path of travel, and striping.

D. LANDSCAPE DESIGN/DOCUMENTATION

Landscape design/documentation services during design development phase
consisting of plant palettes, landscaping limits, irrigation and smart controller.



E.

MECHANICAL PLUMBING DESIGN/DOCUMENTATION

Mechanical plumbing design/documentation service during the design development
phase consisting of consideration of alternate materials, split system HVAC, and
plumbing.

Energy conservation

Heating and Ventilating

Air Conditioning

Plumbing

Fire Protection/Fire Sprinkler Drawings
Special Maintenance Systems
General Space Requirements

ELECTRICAL DESIGN/DOCUMENTATION

Electrical design/documentation during the design development phases conSIstlng
of materials, systems, and equipment.

Power Service and distribution
Lighting design
Telephones/data distribution
Fire detection and alarms
General space requirements

MATERIALS RESEARCH/SPECIFICATIONS

¢ l|dentification of potential architectural and interior finish materials, systems
and equipment and their criteria and quality standards consistent with the
conceptual design

¢ Coordination of similar activities of other disciplines

INTERIOR DESIGN/DOCUMENTATION

interior Design/Documentation services during the design development phases
consisting of solutions for architectural, mechanical, electrical and equipment
requirements in order to establish:

e Building interior design elements

¢ Preliminary building equipment areas

e Space allocation and utilization plans to review functional relationships
¢ Placement of major FF&E items

TELECOMMUNICATIONS

Refer to CMFD for telecommunications requirements for each room of the fire
station.



CONSTRUCTION DRAWINGS AND DOCUMENT SERVICES

Based on the approved design development documents, the architect shall prepare the
working drawings and specifications which shall set forth and prescribe in detail the
work to be done and materials, workmanship, finishes, and equipment required for the
architectural, structural, mechanical, and electrical work, as well as the site work and
landscaping.

A ARCHITECTURAL DESIGN/DOCUMENTATION

Review design development
Demolition Plans

Site plan and details

Building plans

Enlarged plans

Sections, elevations

Building systems/material selection
Details

Dimensions/permit related areas
Building restrooms/cores

Cost estimate formatted to ICDC standards

B. TRAFFIC PRE-EMPTION DESIGN/DOCUMENTATION

» Coordinate with the CMFD to determine the desired phasing of the pre-
emption system

* Prepare traffic signal pre-emption plan in coordination with Civil Engineer

C. STRUCTURAL DESIGN/DOCUMENTATION

e Prepare structural system documents

D. CIVIL DESIGN/DOCUMENTATION

¢ Grading plan
o Utility plan
¢ Striping plan

LANDSCAPE DESIGN/DOCUMENTATION

* Landscape plan
¢ |rrigation plan

E. MECHANICAL DESIGN/DOCUMENTATION

e Prepare Title 24 Energy calculations
¢ Documentation for HVAC, including units, drops and mechanical system
distribution

8



10.

» Prepare building plumbing documents
* Prepare fire protection system documents (fire sprinkler drawings)

F. ELECTRICAL DESIGN

¢ Prepare electrical system documents
o Prepare Title 24 lighting calculations

G. MATERIALS RESEARCH/SPECIFICATIONS

* Preparation of specifications
¢ Compilation of project manual

H. INTERIOR DESIGN

Interior Plans
Reflected Ceiling Plans
Interior Elevations
Details and Sections
Millwork

l SIGNAGE/GRAPHIC DESIGN

» Design of site identity and building signage
e Construction Document Signage
* Interior Signage

BIDDING AND CONSTRUCTION SUPPORT

Attend one bid coordination meeting and prepare technical specifications, project
appendices, bid form and architects Estimate. Attend one pre-bid meeting and provide
full size exhibits for use in the pre-bid meeting presentation. During bid process, the
architect shall be responsible for preparing addenda, clarifying the construction
documents, answering bidder's questions, issuing revised bid form, plans, exhibits,
technical specifications as required. During the construction phase, the architect and
his sub consultant shall review/approve submittals and respond to contractor's Request
for Information (RFI’s).

COST ESTIMATE

The architect shall provide a detailed, final construction cost estimate based on a
material take-off from the construction documents.

MEETINGS

The architect will be required to attend meetings with the City, Fire Department, and
attend public hearing during the project duration. The architect shall include 60 hours
of meetings in the proposal.



10.

1.

11.

PROCESSING OF PLANS AND PERMITS

The architect shall process the construction documents with the City of Costa Mesa

12.

Building Division, answer plan check comments and if necessary revise construction
documents and obtain all the required permits.

LEED Certification (Optional Item, may or may not be included in final scope of

work)

The architect shall prepare process all documents required to obtain a LEED Silver
Certification.

EXAMINATION OF SITE PRIOR TO SUBMITTING PROPOSAL

Each consultant must fully know all project conditions and the effort required to
successfully complete the project. Failure to do so will not relieve the selected consultant
of the obligations to carry out the contract.

RIGHT TO REJECT ALL PROPOSALS

A.

The City of Costa Mesa reserves the right to reject any or all proposals submitted,
and no representation is made hereby that any contract will be awarded pursuant to
this RFP’s or otherwise.

The City also reserves the right to award a portion of work or combination, thereof.

All costs incurred in the preparation of the proposal, the submission of additional
information and/or any aspect of a proposal prior to award of a written contract will
be borne by the consultant. The City will provide only the staff assistance and
documentation specifically referred to herein and will not be responsible for any
other cost or obligation of any kind that may be incurred by the consuitant. All
proposals submitted to the City of Costa Mesa become the property of the City.

SUMMARY

The City appreciates participation, and the intent of this RFP’s is to establish the minimum
consultant services required. Prior to awarding a contract, all insurance documents must be
submitted and approved.
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EXHIBIT B

CONSULTANT’S PROPOSAL

13 WLC Architects, Inc. PSA 15
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April 24, 2015 Ms. Fariba Fazeli, P.E.
City of Costa Mesa
Public Services/Engineering
77 Fair Drive, 4th Floor
Costa Mesa, CA 92628
Re: Proposal for Architectural Design Services
Fire Station One
City of Costa Mesa

Dear Ms. Fazeli,

On hehalf of WLC Architects and our entire consulting team, thank you for the apportunity to submit our proposat for the
City of Costa Mesa’s new Fire Station project. As you may be aware, our firm specializes in the design of public safety
and essential service faciiities. We have designed over 100 fire stations, each of which is specifically tailored to the unique
requirements of the Fire Department and the communities they serve. It is our understanding that your new station is to
UE desigingd Gnd CorsiruLieu in ucLuldunice wiill il e deveivprieni siundards of ine Orange Couniy Fire AUTNOrTy. Uur
experience with OCFA includes sfoﬁohs in Lake Forest, Dana Point, Stanton, Cypress, and Tustin. We are currenily under
construction on their latest facility located in Sendero Ranch. As you can imagine, we believe our experience makes us

uniquely qudiified for this project.

Ms. Fazeli, thank you again for this opportunity. if you should have any questions or require any additional information, please

do not hesitate fo contact me at any time. | look forward to hearing from you.

Very truly yours,

KELLEY NEEDHA]

Architect, AIA

Principal




Organization

ESTABLISHED IN 1974 | BASED IN RANCHO CUCAMONGA, CA

A, INTRODUCTION TO WLC

WLC Architects, Inc. is a 78 person
architectural firm located in
Rancho Cucamonga, California.
The firm was started in 1974 and
was originally known as Wolff/
Lang/Christopher Architects.
Over fime, the firm came to be
known simply as WLC. There are
currently nine principals in the
firm and we now have additional
offices in Folsom, Berkeley, and
Carisbad, Cadlifornia. Our work

is divided for the most part into
educational and public works
projects. Since we completfed
our first public safety facility over
30 years ago, we have strived to
become experts in the areas of

fire, police, and essential service
facilities. We have designed over
100 public safety facilities, each

of which is specifically tailored to
the unique requirements of the Fire
Department and the communities
they serve. As department needs
have changed, so has WLC. We
have expanded our expertfise to
include drill towers and tfraining
facilities, vehicle maintenance,
dispatch centers, and emergency
operations centers. WLC is proud to
be considered one of the leaders
in the design of essential service

facilities.

B. FIRM PROFILE

Our staff consists of nine Principal
Architects and 18 registered staff
Architects along with related
project managers, resource
coordinators, and support staff.
Currently, the annual worklioad

of the firm represents an annual
gross of over $37.0 million in fees
which represents over $500 million
of construction. The following
summary provides a brief overview

of our resources.




CALIFORNIA REGISTRATION NUMBERS OF SENIOR PRIMCIPALS

PRINCIPAL . . HCENSE EXPIRATION
George Wiens C14546 08.31.2015
Robert Hensley C17256 04.30.2015
James P. DiCamillo C15937 11.30.2015
Max Medina C24882 06.30.2015
Kelley Needham C19064 03.31.2015
Kevin MacQuarris C25998 01.31.2015

TYPE OF CURRENT PROJECTS (COMBINED)

Lr— COBMERCIAL
7 RESIDENTIAL
ChyiC PUBLIC
CIVIC/PUBLIC 30% EDUCATIONAL 65%
COMMERCIAL 4% RESIDENTIAL 1%




RAMCHO CUCAMONGA

8163 Rochester Avenue, Suite 100
Rancho Cucamonga, CA 21730
909.987.0909

BERKELEY

2400 Tenth Sireet, Suite 500
Berkeiey, CA 94710
510.450.1999

FOLSOM

1110 fron Point Road. Suite 200
Folsom, CA 95630
916.355.9922

CARLSBAD

1917 Palomar Oaks Way, Suite 110
Carlsbad, CA 92008

740.607.3400

LEGAL NAME OF FIRM
WLC Architects, inc.
TYPE OF OWNERSHIP

California Corporation
YEAR ESTABLISHED
1974

CAD TYPE

AutoCAD

PRESENT FIRM SIZE | 78 PERSONNEL

CATEGORY MALE FEMALE
Project Architect ’ 10 0
Registered Staff Architect 13 5
Architectural Project Manager 18 4
Educational Resources 0 1
Technician/Designer 5 1
Technical Support/Accounting 5 14

DSA Coordinator 0 1
Quadlity Assurance/SpecCoordinator 1 0

PRIMARY DISCIPLINE, RESOURCE AND SERVICES

WLC Architects provideé complete architectural services, urban and regional planning, and
interior design. Structural, civil, elecirical, mechanical, acoustical engineering, and landscape
architecture are all provided by retention of appropriate consultants highly experienced within

the desired disciplines.

CURRENT WORKLOAD

The cument workload of the staff listed in this Proposal is such that we are in an excellent position
to begin your project immediately. The entfire project team will remain with your project through
completion. Work will be performed in our main office in Rancho Cucamonga.

FINANCIAL REFERENCES

Mr. Keith Matthews, Citizens Business Bank. 909.483.4303
Mr. Scott Maxwell, Swenson Corporation. 9209.989.5867
Joan S. Calnon, Dealey, Renton & Associates. 626.844.3070

INSURANCE

A general fiability insurance policy with a minimum coverage limit of $2.0 miiion is carried by
the firm as standard coverage. A professional liability insurance and errors and omissions with
minimum coverage limits of $2.0 million is caried by the firm as standard coverage. WLC shall

provide verification of all required insurances.
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Experience

With over 40 years of experience, WLC Architects, Inc. is a leader in the field of essential service facilities. Our work has
been recognized at state and national levels by the American Instifute of Architects, Intemational Association of Fire
Chiefs, Infemational Association of Police Chiefs, California Energy Commission, the Environmental Protection Agency, and
the California Parks and Recreation Society. We are cumrently designing or have completed the following projects:

A. PUBLIC SAFETY EXPERIENCE

ﬁf/\b

Hesperia Fire Station 301
Mecca Fire Station 40
Simi Valley Fire Station 47
Fontana Fire Station 71
Rialto Fire Station 202
Cypress Fire Siation 17
Chino Fire Station 7
Scottsdale Fire Station 8
San Mateo Fire Station 23
Stanton Fire Station 44
Scottsdale Fire Station 1
LAX - ARFF Station 80
San Jose Fire Station 2

San Marcos Fire Station 4

Anaheim Fire Station 11

Lake Forest Fire Siatfion 19
American Canyon Fire & Police
Atwater Fire Station 2/Police
Fremont Fire Station 8

Chino Fire Station 63

Dana Peint Fire Siafion 29
Fairbanks Headquarters Fire Station
San Marcos Fire Station 2

Merced Fire Station 55

Rancho Cucamonga Fire Station 173
San Bemardino Fire Station 232

v

FIRE STATIONS '/I

*  Newport Beach Fire Station 5/ *  Fremont Fire Stafion 11 ¢  Norco Fire Station 22

«  Eastvale Fire Station 2 *  Escondido Fire & Police HQ e  Gilroy Fire Station 3

*  Senderc Ranch Fire Station 54 * Hesperia Fire Station 305 * la Quinta Fire Station 93

* Fontana Fire Station 73 *  Fremont Fire Station 2 *  Avdion Fire Station 1

* Los Angeles Fire Station 15 *  Culver City Fire Station 3 * Rancho Cucamonga Fire Station 176
*  Madlibu Fire Station 71 . Indio Fire Station 5 *» Temescal Public Safety Facility

* San Diego Fire Station 45 *  Fremont Fire Station é *  Clovis Police and Fire Facility

*  Ontario Fire Station 9 »  Escondido Fire Station 7 ¢ Santa Monica Fire Station 2

* Vemon Fire Station 4 *  Escondido Fire Station 6 *  Anchorage Headquarters Fire Station 1
= Tustin Fire Station 37 e  Yucaipa Fire Station 3 * _ Fontana Fire Station 78

* Los Angeles Fire Station 39 e  Cabazon Fire Station 24 e San Marcos Fire Station 1

« Los Angeles Fire Station 7 *  Escondido Fire Station 3 *  Chino Hills Fire Station 62

. Carisbad Fire Station 3 ¢ Carsbad Fire Station 6 *  Burbank Fire and Police Facility

*  Bonsall Fire Station 5 ¢  Houston Fire Station 8 s« Temecula Fire Station 84

Riverside Fire Station 12

Arcadia Fire Station 2

Fontana Fire Station 77

Culver City Headquarters Fire Station 1
Fontana Fire Station 74

Rancho Cucamonga Fire Station 175
Glendale Fire Station 25

Brea Fire Station 3

Grand Terrace Fire Station 23

Rialto Headquarters Fire Station 1

OCFA FIRE STATION



ARFF STATIONS

*=  Los Angeles International Airport, ARFF Station 80
+  John Wayne Alrport, ARFF Station 33
»  Porlland International Airport, ARFF Station 89

TRAINING FACILITIES

«  Dinuba Public Safety Training Facility

»  Fremont Tactical Training Center

»  Chino Training Facility/Fire Station 1

»  Thousand Palms Training Center/Fire Station 35

+  Valley Recruit Training Center/Fire Station 81

s Poway Fre Training Facility

= San Marcos Emergency Services Training Facility

»  Rancho Cucamonga Training/Maintenance Center/
Fire Station 174

REMODELS/REHABILITATION

*+  [asadena [ire Station 39

*  Pasadena Fire Station 32

*  North Net Fire Training Center

= Anaheim Fire Stafion 8

° Bl Cgon Hre Station 7

e Norco Fire Station 21

= Ontario Fire Station 3

¢  Ontario Fire Stafion 4

= Ontario Fire Station 5

= Hesperia Fire Station 304

*  Los Angeles Fire Station 89

e Rancho Cucamonga Fire Stations 1, 2, 4, and 5
¢ Rancho Cucamonga Maintenance Facility

LAW EMFORCEMENT

*  Clovis Police and Fire Facility

e  Burbank Police and Fire Facility

*  Manhattan Beach Police and Fire Facility

=  San Marcos Sheriff Facility

=  QOceanside Police and Records Facility

=  Ontario Fire and Police Administrative Facilities

»  Ontario Precom and Emergency Operations Center
=  County of San Bernardino Trona Sheriff's Substation
»  Upland Police Facility

= Monrovia Police Facifity




B. SUSTAIMNABLE DESIGN

We believe that sustainable design opportunities abound
within the design of your projects. Sustainable architecture
and environrﬁem‘cl design applications can achieve
greater energy efficiency, create rewarding support
environments, achieve optimum indoor air quality,

and result in premium experiences that respond to the
expectations and preferences of today’s fire departments.

The impact of past, present, and future developments on
the environment, and how they will dramatically affect
our future quality of life is a major concern and offers
many challenges and opportunities. WLC has completed
a variety of demonstration, educational, and interpretive
projects that involve the preservation of natural habitats,
have become models for energy efficiency, and pioneer
recycled building concepts through modemization and
adaptive reuse. Along with this experience, WLC brings a
stellar team of qualified sustainable design professionals.

Greening the development of public and commercial
facilities is not a solution by itself, but it represents
tfremendous potential. Meaningful accomplishments in
energy efficiency, environmental design. and sustainable
architecture reward client organizations who see valuable,
healthy, and high performing environments. It is our
responsibility to identify possible strategies, develop facility
concepts, and propose the best alternatives.

WLC is; a member of the United States Green Building
Council (USGBC), and has participated with the USGBC's
Leadership in Energy and Environmental Design (LEED)
program on a variety of projects. Twenty-two members of
the firm are LEED Certified Green Building Professionals.

In addition to the LEED program, WLC has extensive
experience in incorporating the requirements of the
Cdlifomia CALGreen Building Code.

C. RECENTLY COMPLETED PROJECTS

The following pages provide some additional information on
specific projects recently completed by our firm.



FIRE STATIOI

Tustin, CA

37

Fire Station No. 37 is a new facility built by the City of Tustin
for the Orange County Fire Authority. The corner site is
tocated in the northeast portiory of the cily in a predominantly
residenfial area. The station is designed to accommodate
eight fire fighters in an individual dormitory setting, Other
station teotures include a two-bay. déub!‘e—deep apparatus
bay, adminisirative offices, kitchen, dining rcom, day room,
physical fraining room, and the various support spaces
required for a facility of this type. The design of the facility
uiilizes the adminisirative areas of the station as a buffer
between the areas of the station more typically accessible
1o the public and those areas dedicated fo the day-to-day
living activities of the fire fighters. Site features include drive-
thru access, secured fire fighter parking, hose tower, sand pit,
and an above ground fuel station. The station was designed
using a combingation of plaster and stone veneer in keeping
with the architectural style of the area. Sloped roof forms are
used in conjunction with parapet areas designed 1o screen
mechanical equipment. The station achieved a Silver LEED
rating in keeping with the sustainable goals of the City of

Tustin.

Scope of Work
9,667 SF

Consfruction Cost
$4,192,000

Completed
March 2014

WLC Team

Kelley Needham, AIA, Principal-Hin-Charge
Shih-Jing Yen, Project Architect

Bernhard Wassink, Sustainability coordinator

Contact

Mr. Chris Decoursey, Construction Manager
Orange County Fire Authority

(714) 573-6473

chrisdecoursey@ocfa.org

Mr. Steve Chambers, Property Manager
Orange County Fire Authority

(714) 573-6471
stevechambers@ocfa.org



FIRE STATION 71

Fontfana, CA

10

Fire Station No. 71 is the newest facility built by the City of
Fontana for the San Bemardino County Fire Department. One
of the unique aspects of the project was that the new station
had te be built around and incorporate the original station,
which was built in 1921 and had suffered thiough-a@ riumber of
additions. The site is located adjacent to City Hall and is part
of a number of improvements o the overall Civic Center. The
new station is desighed to accommodate twelve fire fighters in
an individual dormitory setting. Other station features include
a four-bay, double-deep apparatus room, administrative
offices, kitchen, dining room, day room, physical training
room, locker room, and the various support spaces required
for a facility of this type. The existing station was brought up

to current code requirements and was scaled back fo the
original station layout. The existing station has been redesigned
to be operated as a small museum for the City and the Fire
Department. Site features for the project include secure fire
fighter parking, above ground fuel station, and a covered
patio area. The station was designed using a number of details
from the original station as well as the overall design objectives
of the new Civic Center. The station achieved a Silver LEED
ratfing in keeping with the sustainable goals of the City of

Fontana.

Scope of Work

Fire Stafion- 15,838 SF
Museum- 2304 SF
Storage Building- 160 SF

Conslruction Cost
$6,186,272

Completed
January 2012

WLC Team

Kelley Needham, AlA, Principal-in-Charge
Simon Chang, Project Architect

Shih-Jing Yen, Project Manager

Bernhard Wassink, Sustainability coordinator

Contact

Ms. Noel Castillo, Senior Engineer
City of Fontana

(909)350-7632
ncastilo@fontana.org

Mr. Terry Welsh, Division Chief (Refired)
San Bermardino County Fire Depariment
{760) 954-7779

tnkwelsh@verizon.net



FIRE STATION 46
Stanton, CA

Fire Station No. 46 is a new fire station built by the City of
Stanton for the Orange County Fire Authority. The cormer sife is
located in an areq of mixed residential and commercial use.
The stafion is desighed to accommodate nine fire fighfers in an
individual dormﬁory sefting. Other station feglyres include a
wo-bay, room, udmmismnve offices,
kitchen, dining room, day room, ‘phy al raining room, shop,
and the varieus suppert spaces requured for a faciity of this
type. Due 1o the limited size and unusual configuration of the
site, circulatien within the station is designed around core work
and living spaces in order to masimize daylight opportunities
for more traditionally occupied areas. Considerable effort was
made to minimize the wasted space which typically occurs

in an angutar floor plan arangement, While visitor parking is
provided on-site, fire fighter parking is achieved by means of
a separate secured dred adjacent to the new station. The
station was designed using a cumbinalion of simutated wood
siding and stone veneer in keeping with the architectural
style of the adjacent homes. Sloped roof forms are used

in conjunction with parapet areas designed to screen

mechanical equipment.

Scope of Work
8,658 SF

Construction Cost
$ 3.750,000

Completed
September 2011

WLC Team

Kelley Needham, Principal-in-Charge
Simon Chang, Project Architect
Jeremy Chou, Project Manager

Contact

Mr. Chris Decoursey, Construction Manager
Orange County Fire Authority

(714) 573-6473

chrisdecoursey@ocfa.org

Mr. Steve Chambers, Property Manager
Orange County Fire Authority

{714) 573-6471
stevechambers@ocfa.org

11



FIRE STATION 1
Chino, CA

12

A new fire station and training center for the City of Chino
and the Chino Valley Independent Fire District. The project

is located on 4 acres in an industrial portion of the City. In
addition to a 5-bay, 13,230 SF Fire Station, the project includes
a 6,630 SF Classroom/Adminisiration Building and ¢ 3,953 SF,
5-story, pre-manufactured training tewer. The Classroom/
Administration Building includes adminisirative offices, shower
and locker faciifies, kreak room, and mutliple classrooms.
The classrooms include both tiered and fiat floor layouts for
maxirmum flexibility. State of the art audio/visual systems are
integrated throughout the project.

The training tower features a brick veneer exterior, multiple
roof configurations, gas-fired simulators, Class A bum arecs,
and integrated confined space rescue.

Site features include a drafting pit, french rescue, residential
and commercial vent props, vehicle extraction, gas-fired
vehicle prop, debiris pile, utility pole prop, covered fraining
area, and connections for driving simulators. The site aiso
includes an extensive subterranean confined space prop
which is infernally lit and terminates in the main room of the

fraining fower.

Scope of Work

Fire Station - 13,230 SF
Classroom/Administration Building - 6,630 SF
Training Tower - 3,953 SF

Construction Cost
$7.905,727

Completed
October 2011

WLC Team

Kelley Needham, AlA, PrincipalHin-Charge
Shih-Jing Yen, Project Architect

Bernhard Wassink, Sustainability coordinator

Contact

Mr. Michael A. Kolling, Project Manager
City of Chino

(909) 334-3412
mkolling@cityofchino.org

Mr. Tim Stewart, Battalion Chief
Chino Vadlley Independent Fire District
{949) 533-3849

tstewart@chofire.org



EMERGENCY OP

Commerce, CA

ONS CENTE

K+ %

The Emergency Operations Center for the City of Commerce
is a 2,100 sf stand-alone facility located directly adjacent to
the City Hall. The facility has been designed to remain fully
operational in the event of an earthquake, natural disaster, or
zombie apocalypse. The 32’ x 64' structure is constructed of
concrete masenty at the bullding's perimeter. Masonry was
used in order to withstand lateral forces while also providing

a durable and secure building enclosure. A moment frame
was incorporated to allow for larger glazed areas at the north,
east, and west exposures of the building. A steel security
fence protects the enclosed outdoor patio area.

Scope of Work
2,100 SF

Construction Cost
$1,330,000

Completed
October 2013

WLC Team

Kelley Needham, AIA, Principal-in-Charge
Frank Cuomo, Project Manager

Bernhard Wassink, Sustainability Coordinator

Contact

Mr. Paul Banuelos, Project Manager
City of Commerce

(213) 814-8635
pbanuelos@swinerton.com

13
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Key Personnel

The staff which we propose for the Project Team is highly experienced and well qudiified in the planning and design of public
safety facilities. Our team members are skilled professionals having extensive experience in the assessment of space needs,

site and building analysis, programming, interior design, and organizational management.

KELLEY NEEDHAM, Principal-in-Charge

Mr. Needham is a Principal of the firm and will serve as the
Project Architect for all phases of the project.

Mr. Needham will be the main project contact and shall

provide the special expertise related to Fire Stafion design.

Mr. Needham will be working closely with the City and
Fire Department staff, as well as coordinating the efforts

required of our consulting feam.

SHIH-JING YEN, Project Manager

Mr. Yen will serve as Project Manager and will be primarily
responsible for the layout and design of the station. Mr.
Yen will also be responsible to ensure all programmatic
and code requirements are met. During the design phase,
Mr. Yen will be responsible for producing design
presentations and other visual communication materials.
Mr. Yen will coordinate the preparation of the final
construction documents and provide administrative
support throughout the entire construction process.

BERMHARD WASSINYK, Sustainability Coordinator

Mr. Wassink will serve as our Sustainability Coordinator for
the project. Mr. Wassink has extensive experience with a
number of sustainability fracking programs including LEED,
CHPS, and the new CALGreen code requirements. During
the initial phases of the project, Mr. Wassink will evaluate
the project’s sustainable potential, establish sustainable
goals, and develop a path toward the desired point
level. Mr. Wassink will also ensure that the sustainability
requirements are incorporated into the construction
documents during all design phases.

DON RICE, Quality/Cost Assurance

Mr. Rice has been with the firm since 1988 and serves as

our Quadlity Assurance Coordinator. Mr. Rice oversees the
entire office’s work in the areas of specifications, cost and
qudlity conirol. He stays abreast of all recent governmental
changes and product updates. Most importantly he updates
WLC’s Contract Document Checklist. This comprehensive
document is used by the design team and our consultants to
ensure a thorough review of your project prior to the start of
construction.




Mr. Needham joined WLC Architects,
Inc. in April 1984. He has brought to
the firm a wide variety of experience
and expertise in project design and
construction document preparation.
His architectural education was taught
with a strong emphasis on human
needs and how to integrate them into
the built environment. This emphasis
was combined with a methodical and
logical design process geared toward
the achievement of appropriate
design solutions. He has experience in
a wide variety of project types but has
specidlized in the design of both public
and essential service facilities.

EDUCATION

Cadlifornia Polytechnic University, Pomona
Bachelor of Architecture, 1985
REGISTRATION

Architect, Cdlifornia - 19064
PROFESSIONAL AFFILIATIONS

Los Angeles Chapter

Armerican Instifute of Architects

FIRE STATIONS

Newport Beach Fire Station 5
Eastvale Fire Station 2
Sendero Ranch Fre Station 54
Fontana Fire Station 73
Los Angeles Fire Station 15
Mudlibu Fire Station 71
Carlsbad Fire Station 3

Los Angeles Fire Station 7
Los Angeles Fire Station 39
San Diego Fire Station 45
Bonsall Fire Station 5
Ontario Fire Station 9
Vernon Fire Station 4
Fontana Fire Station 71
Ridlto Fire Station 2
Scottsdale Fire Station 1
Scottsdale Fire Station 8
Stanton Fire Station 46
Mecca Fire Station 40
Fremont Fire Station 11
Simi Valley Fire Station 47
Cypress Fire Station 17
Chino Fire Station 7
Hesperia Fire Station 301
Hesperia Fire Station 305
Fremont Fire Station 2
Escondido Fire and Police
Indio Fire Station 5

Culver City Fire Station 3
Fremont Fire Station 6
Escondido Fire Station 7
Escondido Fire Station 6
Yucaipa Fire Station 3
Cabazon Fire Station 24
Escondido Fire Station 3
Carisbad Fire Station é

Kei%e}f Needham? AlA  achitect, Principal

*  Houston Fire Station 8

*  San Marcos Fire Station 4

= Lake Forest Fire Station 19

* Fremont Fire Station 8

e  Chino Fire Station 63

* Dana Point Fire Station 29

*  Fairbanks Headquarters Fire Station
¢ San Marcos Fire Station 2

*  Rancho Cucamonga FS 173

* San Bemardino Fire Station 232

«  Norco Fire Station 22

* lemescal Public Safety Facility

* Santa Monica Fire Station 2

¢ La Quinta Fire Station 93

* Rancho Cucamonga Fire Station 176
+  Anchorage Headquarters Fire Station 1
* Fontana Fire Station 78

*  San Marcos Fire Station 1

*  Chino Hills Fire Station 62

e Burbank Fire and Police Facility

* Temecula Fire Station 84

* Riverside Fire Station 12

* Fontana Fire Station 77

e Fontana Fire Station 74

ARFF STATIONS

*  LAX - ARFF Station 80

*« John Wayne Airport - ARFF Station 33

* Portland intemational Airport - ARFF 89
TRAINING FACILITIES

* Fremont Tactical Training Center

*  Chino Training Facility/Fire Station 1
* Los Angeles Vdlley Recruit Training Center



Shih-Jing Yen joined WLC in 2005. In his
role as a Project Architect, Mr. Yen is
responsible for the complete delivery

of the project from Concept through
Occupancy. WLC’s Project Architects
are intimately involved in all stages of
project delivery and acfively participate
with both the WLC Project Team and
the consulting engineers. The Project
Architect reports directly to the Principal-
in-Charge and works in close coordination
with the Project Manager and Design
Team members on a daily basis. Mr. Yen
is also responsible for overseeing and
updating the Project Budget, Schedule,
and Scope. Our Project Architects can
often be the first line of communication
between our Client and the fim.

EDUCATION

National Taiwan University. Taipei, Taiwan
Master of Science

University of Michigan, Ann Arbor, Michigan
Master of Architecture

REGISTRATION
LEED™ AP BD+C

S h 3 %? ”"j § ﬁg YG N Architect, Project Manager

FIRE STATIONS

= Eastvale Fire Station 2

+  Fontana Fire Station 73

*  Bonsall Fire Station 5

*  Ontario Fire Station 9

* Sendero Ranch Fire Station 56
e  Tuslin Fire Station 37

*  Hesperia Fire Station 301

¢ Hesperia Fire Station 305

*  Chino Fire Station 1 and Training Center
e  Chino Fire Station 7

*  Fontana Fire Station 71

s  Riaito Fire Station 202

*  Mecca Fire Station 40

*  Hesperia Fire Stafion 304

*  Malibu Fire Station 71

« Carlsbad Fire Station 3

REFERENCES

Mr. Noel Castillo

City of Fontana

(909) 350-7632
ncastillo@fontana.org

Mr. Chris DeCoursey, Construction Manager
Orange County Fire Authority

(714) 573-6473

chrisdecoursey@ocfa.org

Mr. Michael A. Kolling, Project Manager
City of Chino

{909) 334-3412
mkolling@cityofchino.org



Mr. Wassink joined WLC Architects in 2000
as our Sustainable Design Coordinator.
He has been involved in a variety of
projects focusing on project design,
design development and construction
documents. Mr. Wassink has managed

a number of LEED projects and is
responsible for LEED training within the
firm. His knowledge of LEED is grounded
in practical experience that has given
him the ability to accurately evaluate a
project’s potential, establish sustainability
goails, fulfil and document program
requirements, manage other members
of the design team, and guide a LEED
application through the process until final
certification.

EDUCATION

Taylor University Upland. IN

Bachelor of Science, Business Sysiems,
Concentrations in Finance & Art. 1998
California Polytechnic University.
Pomona, CA

Master of Architeciure
Concentration Historic Preservation
2004

PROFESSIONAL AFFILIATIONS

LEED AR

FIRE STATIONS

Eastvale Fire Station 2
Fontana Fire Station 73
Tustin Fire Station 37
Sendero Ranch Fire Station 56
Los Angeles Fire Station 81
Los Angeles Fire Station 89
Ontario Fire Station ¢
Cabazon Fire Station 24
Yucaipa Fire Station 9
Escondido Fire Station 3
Escondido Fire Station 6
Escondido Fire Station 7
Houston Fire Station 1
Anaheim Fire Station 11
San Diego Fire Station 45
San Marcos Fire Station 4
Culver City Fire Station 3
Fremont Fire Statfion é
Carlsbad Fire Station 6
Lake Forest Fire Station 19
Dana Point Fire Station 29
Fairbanks Headquarters FS
San Marcos Fire Station 2
Norco Fire Station 22

La Quinta Fire Station 93

ARFF STATIONS

LAX ARFF Statfion No. 80

Be N hé?’d W&SS in k LEED AP, Sustainability Coordinator

TRAINING FACILITIES

«  Dinuba Public Safety Training Facility
« Fremont Tactical Training Center

e Chino Training Facility

*  Roy Wilson Training Center

« Los Angeles Valley Recruit Training Center

»  Poway Fire Training Facility
*  South Central Recruit Training Center

REFERENCES

Mr. Greg Woolf, Division Chief (Retired)
San Marcos Fire Department

(760) 594-4705

gwoolf1950@cox.net

Ms. Kathryn Ferrell, CEQA Coordinator
San Diego Unified School District

(760) 622-6193

kferell@sandi.net

Mr. Terry Welsh, Division Chief [Retired)
San Bernardino County Fire Department
(760) 954-7779

tnkwelsh@verizon.nef
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Consultant Team

We have selected our proposed consulting team based upon their combined technical expertise and capabilities

for performing necessary consulting services on facilities of similar size and scope. Our consultants are not speciaity
consultants brought in to make up for our own lack of specific project experience. In most cases, we have a long history
and close working relationship with each firm. All of our consultants utilize computer-aided design and management
systems to interface with our own CAD systems. Specifically, our consulting team will be able 1o provide services in the

following areas:

A. CONSULTING TEAM

CIVIL ENGINEERING

MSL Engineering, Inc.

402 West Arow Highway, Suite 4
San Dimas, CA 91773

{909) 305-2395

MSL Engineering is a nine employee firm specializing in civil
engineering, environmental pianning, and land surveying.
Established in 1996, MSL Engineering has been responsible
for most of the civil engineering design on fire facilities
completed by WLC. Mark Lamoureux, President of MSL
Engineering, has been working with our firm since 1985.

MECHANICAL ENGINEERING

Glumac

18200 Von Karman Avenue, Suite 100
Ivine, CA 92612

{949) 833-8190

Glumac is an MEP consulting firm with offices world

wide. The firm specializes in mechanical, electrical,
telecommunications, energy and acoustical engineering,
as well as building commissioning. in business since 1971,

Glumac is the largest mechanical and electrical engineering

firm headquartered on the west coast. They have been
working with our firm since 1999.

STRUCTURAL ENGINEERING

R.M. Byrd and Associates, Inc.
1047 West Sixth Street, Suite A
Ontario, CA 91762

(909) 983-5599

R.M. Byrd and Associates, Inc. is a 14 employee firm
specializing in structural engineering and analysis. Established
in 1992, R.M. Byrd and Associates has substantial experience
in essential service facilities and a long history with WLC. Rick
Byrd, President of R.M. Byrd and Associates, Inc. has been
working with our firm since 1986.

ELECTRICAL ENGINEERING

A&F Engineering Group, Inc.
9320 Baseline Road, Suite C
Alta Loma, CA 91701

(909) 941-3008

A&F Engineering Group is an electrical engineering firm
specializing in power distribution, lighting, fire alarm systems,
security, communications systems, controls and emergency
power systems. Their experience includes public safety
facilities, dispatch centers, emergency operations centers,
and educational facilities. A&F Engineering Group has been
working with our firm since 2001.



LANDSCAPE ARCHITECTURE

RJM Design Group, Inc.

31591 Camino Capistrano

San Juan Capistrano, CA 92675
(949) 493-2600

RJM Design Group is a twenty employee fim specializing
in landscape architecture and urban planning.
Established in 1987, RJM Design Group has been
responsible for the landscape design on most of the fire
facilities completed by WLC. RIM Design Group has been
working with our firm since 1987.

GEOTECHNICAL

Leighton Consutting, Inc.
17781 Cowan

Ivine, CA 92614

(949) 681-4255

Leighton Consulting, Inc. has provided innovative design
solutions and field support for construction projects

for more than four decades. Their several hundred
employees are strategically located throughout Southern
California. Leighton Consulting has been working with our

firm since 1989.
TRAFFIC ENGINEERING

KOA Corporation

2141 West Orangewood Avenue, Suite A
Orange, CA 92868

(714) 573-0317

Founded in 1987, KOA is one of the leading fraffic
engineering and transportation planning and design
firms in California. KOA provides consulting services 1o
both public and private sectors with six offices in Southern
Cdlifornia. KOA has been working with our firm since 2000.

ENVIRONMENTAL

Masek Consulting
23478 Sandstone Street
Mission Viejo, CA 92692
(949) 581-8503

Masek consulting is an environmental consulfing company which
specializes in foxic material assessment, testing, and remediation.
Founded in 1992, they have both the equipment and staff
necessary for a wide variety of environmental conditions. Masek

consulting has been working with our firm since 2003.

FURNITURE

G/M Business Interiors

1099 West La Cadena Drive
Riverside, CA 92501

{800) 686-6583

G/M Business Interiors has been serving the Caiifornia fumiture
market since 1944. G/M is a vertically integrated, full service
dealership. specializing in office fumiture planning, specification,
procurement, project management, delivery, installation,
reconfiguration services and complete asset management. All

services are performed by G/M frained personnel.

16
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B eserines Wrsenink,
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Sustainable Design Coordinator

Don Rice
Quadlity Assurance Coordinator

TTEAM

$1d Associates, Inc.
Structural Engineer

MSL Engineering
Civil Engineer

GLUMAC
Mechanical Engineer

A&F Engineering Group
Electrical Engineer

RIM Design Group
Landscape Architecture

Leighton Consulting
Geotechnical

KOA Corporation
Traffic Engineer

Masek Consulting
Environmental

G/M Business Interiors
Fumiture



EDUCATION

California Polytechnic University, Pomona

Bachelor of Science in Civil Engineering, 1981
Graduated Magna Cum Laude
REGISTRATIONS

State of Cdiifornia Registered Civil Engineer
No. 38382 1984

State of California Professional Land Surveyor
No. 5794, 1987

PROFESSIONAL AFFILIATIONS

Life Member, Tau Beta Pi, National
Engineering Honor Socieiy

Member, The American Society of

Civil Engineers

Corporcte Member. The California Land
Surveyor's Association

Member, American Congress on

Surveying and Mapping, NSPS

M atl %( S . E.._a MouUreuX rpresident, Mst Engineering

Mr. Lamoureux is the President and Principal Engineer for MSL Engineering since

its establishment in January 1996. MSL Engineering is a civil engineering and land

surveying firm specidlizing in site development for essential service facilities.

Mr. Lamoureux has played an active role in the madjority of projects designed by
WLC Architects acting as the principal engineer, principal surveyor and project
manager. Mr. Lamoureux has extensive experience in the areas of site engineering
including grading, drainage, utility design, and CEQA documentation.

FIRE STATIONS

*«  Hesperia Fire Station 305
s  Bonsall Fire Station 5

*  Ontario Fire Station 9

*  Vemon Fire Station. 4

e  Fontana Fire Station 71

« Simi Vdlley Fire Station 47
s  Hesperia Fire Station 301

*  Mecca Fire Station 40

*  Anaheim Fire Station 11

*  Culver City Fire Station 3
*  San Marcos Fire Station 4
*  Fremont Fire Station 2

*  Carisbad Fire Station 6

*  Fremont Fire Station 6

*  Fremont Fire Station 8

*  San Diego Fire Station 45
*  Chino Fire Station 63

¢ Dana Point Fire Station 29
e Lake Forest Fire Station 19
*  San Marcos Fire Station 2
* JWA-ARFF33

*  Norco Fire Station 22

*  La Quinta Fire Station 93
» Corona Public Safety Facility
* Santa Monica Fire Station 2
* Fontana Fire Station 78

»  Chino Hills Fire Station 62
*  Burbank Fire and Police Facility
e  Chino Fire Station 1

e  Chino Fire Station 7

*  Fontana Fire Station 73

*  Madlibu Fire Station 71

TRAINING FACILITIES

*  Dinuba Public Safety Training Facility

*  Fremont Tactical Training Center

¢  Chino Training Facility

»  Roy Wilson Training Center

*  Los Angeles Valley Recruit Training Center
e Poway Fire Training Facility

+  San Marcos Emergency Training Facility

»  South Central Recruit Training Center

REFERENCES

Mr. David R. Burkett, Project Manager
City of Hesperia

(760) 947-1202
dburkett@cityofhesperia.us

Mr. Terry Smith, Senior Engineer
City of Carlsbad

(760) 602-2765
terry.smith@carlsbadca.gov

Mr. John Puente, Project Manager
In-N-Out Burger, Inc.

(626) 813-8289%
jpuente@innout.com



EDUCATION

Caiifornia Polviechnic Siate University

Son ssis Oinisnn
Bacneior of Science, Architectura!
Engineering, 1934

REGISTRATIONS

e - : P L E T

Colifcies St Toginc o 1. CL4100
California Struciural Engineer No. SE3350
Alaska Professional Engineer Mo, 11952
Arizona Professional Engineer No. 29251
Coiorado Professional Engineer No, 34824
Florida Professional Engineer No. 53077
Georgia Professional Engineer No. 246484
Hinois Professionai Engineer MNo. 062-052532
indiana Professional Engineer No. 10000055
Minnesota Professional Engineer No. 40451
Norih Carolina Professional Engineer

MNo. 024194

Texzas Professionat Engineer No. 84360
Virginia Professional Engineer No. 0402 035429
washington Professional Engineer No. 33441
PROFESSIONAL AFFILIATIONS

Structural Engineers Association of California
Consulting Enginears Associaiion of California
infernational Conterence of Building Officials
American institute of Stee! Construction
Office of Emergency Services - Disaster

Preparedness Program

?i. i Q%}a rd M . gy ﬁ’é Prasident, R.M. Byrd and Associates

R.M. Byrd and Associates, Inc. was founded in 1992 on fundamental principles

designed to provide quality consulting engineering services. The Principdls,

Associates, and employees of R.M. Byrd and Associates, Inc. recognize that in

a service oriented industry, commitment to specific principles provides clear
distinction between mediocrity and excellence. The primary dedication of their
firm begins with the understanding that they are to protect the interests, property,
and safety of the general public. R.M Byrd and Associates maintains the highest
level of professional integrity. It is the goal of their firm to obtain creative solutions
to difficult problems and strive to implement creativity without sacrificing project

economy.

FIRE STATIONS

*  Carlsbad Fire Station 6

* Escondido Police and Fire Facility
e San Marcos Fire Station 4

* College Park Fre Station

* Rancho Santa Fe Fire Station

* Rancho Cielo Fire Station

* Indio Fire Station 5

- UGG Tie Sidiion

* Hesperia Fre Statfion 301

* Hesperia Fire Statfion 305

*  San Marcos Fire Station 2

*  Chino Fire Station 63

*  Santa Monica Fire Station 2

*  San Marcos Fire Station 1

* Towngate Fire Station

*  Menifee Fire Stafion

*  Winchester Fire Station

*  North Bermuda Dunes Fire Station
* Lakeland Village Fire Station

*  Elsinore Fire Station

*  Moreno Vdlley Fire Station

*  Mesa Fire Station

*  Redlands Fire Station

e  Cathedral City Fire Station 411

*  Fontfana Fire Station 71

*  Rialto Fire Station 202

*  Rubidoux Fire Station

*  Temecula Roripaugh Fire Station

ARFF STATIONS

¢ LAX - ARFF Station 80

TRAINING FACILITIES

* Dinuba Public Safety Training Facility

*  Fremont Tactical Training Center

*  Chino Training Facility

- Ruy Wibun dining Cernier

* Los Angeles Valley Recruit Training Center
e Poway Fire Training Facility

*  San Marcos Emergency Training Facility

»  South Central Recruit Training Center

REFERENCES

Mr. Dave Atchley

Environmental Systems Research Instifute
(951) 538-9921

datchley@esri.com

Mr. Dale Etter

Victor Elementary School District
(760) 245-1691

deter@vesd.net

Mr. Jim Christl

Azusa Pacific University
(626) 815-4591
jchristi@apu.edu



EDUCATION

B.S., Environmental Engineering.

Califormnia Polytechnic State University

San Luis Obispo, Cdlifornia

REGISTRATIONS

Registered Mechanical Engineer,
Catifornia. Hawdil, Nevada. Arizona, Texas
PROFESSIONAL AFFLIATION

American Society of Heating Refrigeration
Air-Conditioning Engineers (ASHRAE)
American Society of Plumbing Engineers
[ASPE])

Nationa! Fire Protection Agency (NFPA)

R? < haﬁ"é H {3328 r Managing Principal, LEED, GLUMAC

Richard Holzer is the Managing Principal and head of the Mechanical Engineering

Department for the Glumac office in Irvine, Califomnia. His responsibilities include the

design of mechanical services for a wide variety of facilities of varied size, scope,
type, and complexity. For years, his day-to-day design practices have included
sustainable design concepts. Mr. Holzer has over 30 years of experience as a

mechanical engineer, the past 20 years serving as principak-in-charge on various
projects involving HYAC, plumbing, and fire protection systems. After opening the
Glumac Irvine office in 1990, Mr. Holzer has focused on managing projects and has

been largely responsible for the overall growth of the fim.

RELATED PROJECTS

*  LAX- ARFF Station 80

« Dana Point Fire Station 29

* irvine Fire Station 47

* irvine Fire Station 55

* La Quinta Fire Station 93

* Laguna Niguel Fire Station 39

e Lake Forest Fire Station 19

* Lake Forest Fire Station 38

*  Newport Beach Fire Station

s Norco Fire Station 22

»  OCFA Fire Station 27

+  OCFA Fire Station 28

+  OCFA Fire Station 47

*  Rancho Cucamonga Fire District HQ
« Temescal Public Safety Facility
*  Cathedral City Fire Station 411
* Irvine Police Station

e Tustin Fire Station 37

DATA/EOC

e Irvine City Hall 911 Center

» Kaiser Permanente Data Center

¢ Moreno Valley Public Safety Facility
*  Ontario Clty Hall EOC

»  SCEData Center

*  Wainut City Hall

»  Mentor Graphics Data Center

e  Earthlink Data Center

e GSA/SSA Call Center

*  Orange County DOC Data Center

REFERENCES

Kim Davis, Project Manager
Cadlifornia Court of Appeals
(559) 445-5369
kim.davis@jud.ca.gov

David Simpson, Development Manager
City of Ontario

{909) 395-2185
dsimpson@ci.ontario.ca.us

Ron Tucci, Director of Facilities
Extron Electronics

(714) 491-1500
ron@exiron.com

Ron J. Talaska, Facility Manager
Kaiser Foundation Health Plan, Inc.
(626) 381-3954
Ron.J.Talaska@kp.org



EDUCATION

B.S , Electrical Engineering.

California State University, Long Beach
REGISTRATIONS

California License £E17229

Arizong License £48795

PROFESSIONAL AFFILIATIONS

National Society of Professional Engineers
{NSPE}

Caiifornia Society of Professional Engineers
{CSPE}

Institute of HBecirical and Elecironic Enginsers
{IEEE}

@&3 g%ﬁ d@ gs S@t& g O Principal, A&F Engineering Group

As a principal of the firm, Mr. Sotelo serves as the Chief Engineer for A&F Engineering
Group, Inc. ventures. Mr. Sofelo has over twenty years of experience and has
completed projects throughout Southemn Cdlifornia. His expertise has been anintegral
part of large and small projects that include civic cenfers, educational facilities,

medical centers, office buildings, commercial centers and industrial plants.

Institutional projects form a major part of Mr. Sotelo’s experience. These projects
include new construcfion and remodel of fire and police stations, new construction
and modemization of high schools, middle schools and elementary schools, building
additions and remodel of university and college campuses, and medical facifity

remodels.

FIRE STATIONS REFERENCES

*  Ontario Fire Station 4 Steve Stanion, Project Manager
*  Yucqipa Fire Station 3 City of Montciair

*  Culver City Fire Station 3 (909) 625-9444

=  San Jose Fire Station 2 sstanton@ci.moniclair.ca.us

=  Avalon City Hall and Fire Station

* Tema Lago Fire Statfion 5 Eric DeMott, AlA

*  Simi Vdalley Fire Station 47 Haynes + Oakley Architects

- memonihic SiGrion 2 1626) 536-5820

* Pomona Fre Station 183 ericd@haynesandoakley.com

s El Cqjon Fire Station 7

*  Hesperia Fire Station 304 Aaron Mayoral, Owner

*  Ancheim Fire Station 8 Fulmin Electrical Corporation

* Hesperia Fire Station 305 (909) 218-4528

*  Hesperia Fire Station 301 fulminelectricalcorp@gmail.com

¢ Chino Fire Station 7
*  Chino Training Facility
*  Mecca Fire Station 40

LIBRARIES

* Pocket Greenhaven Library

¢  Grand Terrace High School Library
*  Oak Hills High School Library

» Tiefort View Library

* Del E. Webb Memorial Library

»  Thomas Rivera Library



EDUCATION

B.S. in Landscape Architecture, California

Polytechnic State University, Pomona 1981
REGISTRATION

Landscape Architect License No. 2502
State of California, 1983

Landscape Architect License No. 25241
State of Arizona, 1991

PROFESSIONAL AFFILIATIONS

American Society of Landscape Architects

L&S"i"y p R}’aﬁ Principal, RJM Design Group

Larry Ryan is a founding principal of RJM Design Group. Inc. During his 20 years

of experience Mr. Ryan has been involved with a wide variety of planning and
landscape architectural projects that range from master planned communities

to neighborhood parks. His project involvement encompasses all phases of

site development, including concept formulation, agency processing, design
development, and construction implementation. Mr. Ryan is RIM Design Group's
designated expert on Americans with Disabilities Act compliance and is responsible
for in house training. He has worked with numerous communities in the evaluation
of accessibility issues and design of appropriate cost effective solutions. Mr. Ryan’s
approach fo project management is based upon the firm's commitment to provide

all clients with the highest quality of service possible.

FIRE STATIONS

* Sendero Ranch FS 56

*  Carisbad Fire Stations

*  Anaheim Fire Station 11

*  Culver City Fire Station 3
e  San Marcos Fire Station 4
* Carlsbad Fire Station 6

¢ Chino Fire Station 63

‘s Dana Point Fire Station 29

» Lake Forest Fire Station 19
¢ San Marcos Fire Station 2

San Bernardino Fire Station 232
Rancho Cucamonga FS 173
La Quinta Fire Station 93
Rancho Cucamonga FS 176
Corona Public Safety Facility
Santa Monica Fire Station 2
Fontana Fire Station 78

San Marcos Fire Station 1
Chino Hills Fire Stafion 62
Temecula Fire Station 84
Riverside Fire Station 12
Arcadia Fire Station 2
Fontana Fire Station 77
Fontana Fire Station 74
Rancho Cucamonga FS 175
Rancho Cucamonga FS 174
Tustin Fire Station 37

TRAINING FACILTIES

« Dinuba Public Safety Training Facility

*  Chino Training Facility

s  Poway Fire Training Facility

*  San Marcos Emergency Training Facility
e South Central Recruit Training Center

ARFF STATIONS

*  JWA ARFF Station 33

REFERENCES

Mr. Keith Rattay, Assistant City Manager
City of Mission Viejo

(949) 470-3018
krattay@cityofmissionviejo.org

Gary Magill, Dir. of community Services
City of Lake Forest

(949) 461-3413
gmagill@lakeforestca.gov

Brent Amold, Director of Community Dev.
City of Chino

(909} 591-9812 x208
barmold@cityofchino.org



Project Approach

A. DESIGN TEAM METHODOLOGY

Our firm consistently utilizes a Design Team approach for
establishing project delivery and control during all phases

of planning and design. The primary contact will be our
Principak-in-Charge, Keiley Needham, AlA. The Principal-
In-Charge will be responsible for coordinating our in-house
architectural team and our consultant feam. The Team
remains with the project from concept through completion.
Therefore, continuity of the project pariicipanis and of the
process is achieved. The Design Team shall produce all
necessary reports, studies, drawings, models, renderings, and

e el tiesiotiontilate taliate:
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management, and coordination services throughout the

entire course of the project.

Our organization reflects a commitment towards planning
and design in a team approach rather than on an individual
basis. We feel that the final product can be substantially
improved by a process which reflects many more design
alternatives and ideas available for consideration and input.
We believe that the success of the project depends upon
involving all appropriate pariies early on and throughout
the planning and design process. It is important that the Fire
Department and City Staff provide review and input early
on in the conceptual Design Phase of the project. With our
Fire Station design experience, it is our job to explore options
and alfernatives that meet the needs of the program, and to
provide design schemes that can be depended upon to be
the best possible solutions.

B. PROJECT COMMITTEE

Our approach fo your project depends upon a
participatory process with key City and Fire Department
staff who are involved within a given consideration

of each of the project areas. We recommend that

a Project Committee be established with a specific
review process to enhance projec’r communications.
The exchange of information is critical to the proces of
planning, design, and construction. Periodic progress
and review meetings will be established with milestone
presentations and periods for comprehensive review
duiing fhe cine prujec process, beneiciul and irfonmai
design workshops are dlso envisioned o explore options
and alternatives likely to be discovered in the planning

and design process.




C. KEY OBJECTIVES

Because of the factors that will influence the overall design
of the facility, it is necessary that the Project Team have
appropriate resources, expertise, and knowledge to provide
the comect methodology to resolve project requirements.
More importantly, we perceive that many opportunities and
challenges exist in the design of this project. Our approach
to the design of your project establishes a well crafted set of
work tasks, responsibilities, and products to provide thoughtiul
solutions that innovate the best possible responses to the Fire
Department needs, opportunities, and available resources.
We will seek to explore the following objectives in your

project:

1. Creation of an efficient, functional, and interactive facility
responsive to the service objectives of the Fire Department.

2. Consolidation of building and site elements to minimize
development impacts and to maximize continuity of
structural, mechanicadl, electrical, telecommunications, and
site infrastructure components.

3. Achievement of a compact plan to establish clear, public,
staff, and departmental areas in order to maximize functional

efficiency, privacy, and security.

4. Explore opportunities fo use combined passive and active

technologies for energy conservation.

5. Consider and select appropriate environmental
systems, materials, and finishes that achieve work and

living environments while producing a durable, low

maintenance facility.

6. Prepare altemative design concepts and recognize
that value, performance, and image characteristics
make significant contributions fo team building, retention,

and recruitment of valuable personnel.

7. Create forward thinking environmenits that are flexible
to ever changing technologies and that anticipate future

change and expansion.

8. A community oriented, inviting, and friendly design that
initiates public confidence and support while reinforcing
the cdliber of professionalism and camaraderie within the
Fire Department.

9. A persondlized setting to promote gender privacy
is essential to eliminating stress and to respond to the
individual housing needs of both male and female fire

fighters.

wic unifying principle No. 4
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Scope of Services

A, BASIC SCOPE OF SERVICES

In addition to the services indicated in the RFQ, the following
is a list of the basic activities and services anficipated for
each of your new projects. The scope has been divided

into the five phases typically associated with archifectural

services:

1. SCHEMATIC DESIGN PHASE

The first and perhaps most important task during the
Schematic Design Phase will be o establish and determine
the best approach to the design of the primary systems in
the project. The architectural program shall be developed.

Alarmmtinrims ~anBrn wmbimme abomll b e simdoh s el A S el e
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o evaluate the best opportunities. A design concept shall be

formulated in order to provide a sound basis for subsequent
planning and design decisions to occur. The design concept
shall be utilized fo evaluate advantages and disadvantages

of each potential alternative. Site and programmatic factors,

aesthetic quality, cost, and other key factors related to
the project shall be utilized in order to form the basis of an
evaluation. Through a variety of informal meetings with the
project committee, a schematic design concept shall be
established.

During the Schematic Design Phase for your project, the
following tasks and deliverables been identified:

a. Master Site Plan
A master site plan shall be prepared in order to describe all

maijor site components and fo illustrate the overall site
planning concept for the project. Al structures, parking

areas, and circulation components shall be identified. Areas
of future expansion and/or future phasing shall also be
defined.

b. Preliminary Landscape Plan

A preliminary landscape plan shall be prepared in order to
fllustrate proposed planting, landscaping techniques, and
design concepts. Drought resistant, low maintenance, and
xeriscape techniques shall be defined. A preliminary plant
palette, identifying major free and shrub species, shall be

included.

¢. Preliminary Floor Plans

A preliminary floor plan of each level for every siructure

proposed shall be prepared.

d. Exterior Elevations

Exterior elevations shall be prepared to llusirate ali major
views of the project. Elevations shall be drawn to depict
scale, character, architectural vocabulary, and shall be
delineated to communicate the aesthetic quadlities of the

project.

e. Schematic Design Opinion of Cost

A preliminary opinion of construction costs shall be prepared
and included with the summary report.

f. Project Schedule

A comprehensive project schedule shall be prepared. The
project schedule shall include anticipated time frames for
each phase of the project as well as any other milestones
required by the City.



2. DESIGN DEVELOPMENT PHASE

After completion of the Schematic Design Phase, the
design of the project shall be advanced into more detailed
refinement by initiating the Design Development Phase.
Our Design Team shall prepare design development
documents consisting of drawings, ouiline specifications,
design calculations, material/equipment submittals, fixture
cuts, and a design development opinion of estimated
construction cost. Architectural, structural, electrical, and
mechanical systems shall be further detailed cmd analyzed.
Preliminary drawings shall be prepared for each of these
systems and options which may exist shall be evaluated.

During the Design Development Phase, requirements for
cabinets, casework, hardware, and related specialties shall
be determined. A preliminary furniture plan shall be prepared
indicating usage and fumiture layout of every work station,
office, and support space. Final selection of materials,
textures, and colors shall occur. The Design Development
Phase is essentially the time when preliminary design
proposals are refined to a level of detail and developed to a

state such that final construction documents can be initiated.

The Design Development Phase is the time when all final
decisions pertaining to the proposed project are evaluated
and finalized.

During the Design Development Phase, the following tasks

and deliverables have been identified:

a. Design Development Plans

Design development drawings shall be prepared in order
to fix and describe the size and character of the entire
project including architectural, structural, mechanical, and
electrical design features.

b. Outline Specifications

Outline specifications shall be prepared in order to identify
and define the materials and system components selected
for the project. Outline specifications shall be prepared in
summary outline form based on CS! format.

c. Basis of Design

A technical manual shall be assembled to organize product
literature and data for all materials, equipment, and fixtures

selected for the project.

d. Building Code Analysis

Drawings, diagrams, and calculations shall be prepared
based upon all applicable building codes having jurisdiction
over the project. A preliminary occupancy and exiting plan
shall be prepared to identify the type of construction, type
of occupancy, required fire rating/separation, and location/

number of exits required.

e. Design Development Opinion of Cost

An opinion of consiruction cost shall be prepared to reflect
the scope and anticipated construction costs as reflected by
the design development documenis.

f. Project Schedule

An updated project schedule shall be prepared and
submitted.
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3. CONSTRUCTION DOCUMENT PHASE

The final Construction Document Phase of the project
generally consists of the preparation of the construction
documents fo include final drawings, specifications,
calculations, and final cost estimates. Our proposal includes
complete and comprehensive architectural and engineering
services required to execute the entire project. Specifically,
we have included the following disciplines:

1} Architectural

2} Civil/Traffic Engineering
3) Structural Engineering

4) Mechanical Engineering
5) Elecfrical Engineering

6) Landscape Architecture

During this phase, the Contract Documents are prepared
setting forth in detail the requirements for the construction of
the project, General conditions. instructions fo bidders. and
all special requirements are defined, and when combined
with the various frade specifications, a complete project

manual is produced.

During the Construction Document Phase final cost studies
shall be prepared. A detailed opinion of construction

cost shall be prepared at the point where final plans and
specifications are approximately 50% complete. Once
construction documents have almost been completed,

a revised opinion of cost shaill be prepared at the level of
approximately 90% completion. Allowabie construction costs
will be consistently monitored during the entire process in
order to minimize the possibility of requiring major refinement

or modification due to budgetary limits.

The following tasks are specifically proposed for the project:
a. Construction Drawings

Final construction drawings shall be prepared in order fo

describe and identify the spaces, sizes, volume, and location
in detail for the construction of the project.

b. Project Manual

A project manual shall be prepared to include all instructions
1o bidders, bidding forms, generatl conditions, supplementary
special conditions, and the construction trade sections for
the project. The project manual provides detailed technical
information pertaining to the administration of the coniract
for construction, materials and equipment to be fumished,
acceptable manufacturers, and the requirements for
executing the work.

c. Final Design Calculations

Final design calculations shall be prepared and submitted
with the final plans and specifications for review and
approval by governing agencies having jurisdiction over
the project. Structural calculations, hydrology/drainage
calculations, and mechanical/electrical {Title 24 Energy
Compliance) shall be completed during this phase.

d. Opinion of Cost

A detailed opinion of construction costs shall be prepared at
T POINT WHiSTe DiGns Gnd SPSCICGTONS Gie VAl by
50% complete. A second cost opinion shall be prepared at
the 90% completion point in order to address any refinement
or modification occuring during the preparation of the
construction documents. The cost opinion shall be prepared
utilizing specific area and guantity take-offs applied to

labor and material cost, and shall include allowance for
general conditions, Contractor’s profit and overhead, and

contingencies.

e. Final Plan Check

All final plans, specifications, and supporting calculations shall
be submitted to appropriate agencies having jurisdiction
over the project. The final construction documents shall be
revised and amended in order fo reflect any plan check
requirements, and at this time, construction documents will

be ready for competitive bidding.



4, BIDDING PHASE

During the Bidding Phase, the Architect shall provide
administrative support services to assist the City in obtaining
competitive bids for the proposed project. Notices Inviting
Bids shall be distributed to local construction plan rooms. The
Architect shall respond to any questions, clarifications, or
conflicts which may arise in the form of written addenda to
the contract documenis. At this time, requests for substitutions
may be considered if allowed by the coniract documents.
The Architect shall assist the City with an evaluation of the
bids received and make a recommendation for award of the
contract for construction.

The following services for the Bidding Phase of the project

are proposed:
a. Bidding Procedures and Administration

The Architect shall assist the City with the Bidding Phase of
the project. Questions, clarifications, or conflicts arising out of
the bidding process will be resolved by addenda prepared
by the Architect. Addenda to the contract for construction
shall be prepared in writing to document any clarification or

modification made fo the coniract documents.
b. Evaluation of Bid Proposals

Upon receipt of all bid proposals, a review and evaluation
shall be conducted by the Architect. The completeness

of each bid proposal shall be evaluated whenever
consideration exists to award to the proposing contracting
entity. The completeness of the bid proposal, proposed
subcontractors, affidavit of signature and other speciai bid
proposal requirements shall be reviewed by both the City
and the Architect.

c. Notice to Award Construction Contract

Upon the completed review of appropriate bid proposals,
the Architect shall provide a recommendation for
consideration regarding the potential award of the confract

for construction.

5. CONSTRUCTION ADMINISTRATION PHASE

The Architect shall conduct bi-weekly job site meetings in
order to generally review and evaluate the construction
schedule, monitor weekly performance, review quality
control standards. and provide assistance for any clarification
or revision to the contract for construction. Shop drawings
and related submittals shall be reviewed and retured

to the Architect for appropriate action. The Contractor’s
requests for information, proposal requests, and related
communications shall be attended to on a regular basis.
Contractor’s pay requests shall be reviewed by the Architect
on a monthly basis in accordance with the amount of

work completed and in accordance with the contract
documents. At every job site meefing, minutes shail be
prepared, published and distributed by the Architect to

all parties concemed, specifically notfing current action

items and related responsibilities. Upon completion of the
Construction Phase the Architect shall organize and conduct
a final walk-through and review. A final punch list for all
required cormrections and remaining work shall be prepared.

During the Construction Phase of the project, the following
services shall be fumished:

a. Preconsiruction Conference

A preconstruction conference shall be organized and
conducted by the Architect to brief all parties concerned
with general and special requirements of the contract for
construction. Procedural matters, routing of information,
and project representatives shall be defined. Attendees
shall include representatives from the Fire Department, the
Architect, the Contractor, and all major subcontractors.

b. Job Site Meetings

Job site meetings at two week intervals shall be scheduled
and conducted by the Architect for the same day and time
through the duration of the project. Scheduling, coordination,
requests for information, and changes fo the confract for
construction are routinely monitored. The Architect shall
publish and distribute a field report for each job site meeting,
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documenting the progress of construction and specifically
noting current and delinquent action ifems. The following
number of meetings are anticipated fo be required for each

project:

Civil 2 Mechanical 4
Architecturai 24 Electrical 4
Structural 4 Landscaping 4

c. Submitial and Shop Drawing Review

The Architect shall review all required shop drawings and
related submittals as required by the contract documents.

d. Project Closeout

At the completion of the Construction Phase a final job site
meeting and review of the entire facility shall be conducted.
A final punch list will be published and distributed by the
Architect o all parties concermned, specifically noting
required corrections, non-conforming work, and work
remaining to be completed. A second walk-through shall be
conducted when all punch list items have been comrrected, at
which time a Final Notice of Completion shall be filed by the

ik
Y.

e. Record Documents

A set of final record documents will be created from the
Contractor’s as-built drawings.

B. SITE SPECIFIC SERVICES

The following items are not typicdlly found in the basic scope
of architectural services. Based on the specifics of your site
and our experience with projects of this type, we believe the
following additfional services will also be required:

a. Topographical Survey

A complete Topographical and Boundary Survey shall be
fumnished by the Design Team. The size, areqa, and overall
configuration of the site area shall be accurately defined
noting.all existing conditions, improvements, utilities, and
adjacent relationships.

b. Geotechnical Investigation

A Geotechnical Investigation shall be furnished by the design
team. The soils report shall be reviewed in order to determine
existing soils conditions, soils characteristics, water table
relationship to known seismic faults, and overall soils suitability
for the proposed project. Specific recommendations shall

be made for soils preparation related to the construction of
footings, foundations, siabs, and various pavement sections.

c. Water Quality Management Plan

Prepare Water Quality Management Plan {(WQMP) report
and plans addressing how to freat the posi-construction
stormwater runoff per Clty and County standard
requirements. An onsite Filterra unit or bioretention system is
expected to be required for this project since the soil is not
anficipated to infilfrate at an acceptabie rate.

d. Storm Water Pollution Prevention Plan

Prepare a Storm Water Poliution Prevention Plan (SWPPP) and
electronically file a Notice of intent {NOI} with the SWRCB
SMARTS website in order to obtain a WDID number.

e. Traffic Engineering

Prepare a signal pre-emption system on Royal Palm Drive and
a signal modification for the Adams/Royal Palm intersection.

f. Environmental Assessment
Prepare a pre-demolition asbestos, lead, and miscellaneous

toxic material survey of the existing structure. Prepare a final
report to include photographs, conciusions, and remediation

recommendations.
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References

Mr. Steve Chambers, Property Manager
Orange Couniy Fire Authority

Phone: (714) 573-6471

Emgil: stevechambers@ocfa.org

Mr. Chris DeCoursey, Consiruction Mgr.
Orange Counly Fire Authority

Phone: (714) 573-6473

Email: chrisdecoursey®@ocfa.org

Mr. Paul Malone, City Manager (R)
City of San Marcos

Phone: (760) 802-2487

Emadil: pavimalone@gmail.com

Mr. Todd Newman, Fire Chief (R)
San Marcos Fire Depariment
Phone: (760) 594-4704

Email: newmané2@aol.com

M. Brett Vanwey, Fire Chief

San Marcos Fire Department
Phone: (760) 594-4700

Email: bvanwey@san-marcos.net

M. Greg Woolf, Division Chief (R)
San Marcos Fire Depariment
Phone: (760) 594-4705

Email: gwoolf1950@cox.net

Mr. Tim Stewart, Battallon Chief

Chino Valley Independent Fire Disfrict
Phone: (949) 533-3849

Email: tstewari@chofire.org

Mr. Luke Nurre, Fire Fighter (R)

Chino Valley Independent Fire District
Phone: (909) 907-0164

Email: Inume@charter.net

Mr. Mike Lowry, Fire Chief
Escondido Fire Department
Phone: (7560) 839-5402

Email: mlowry@escondido.org

Ms. Joyce Masterson, Project Manager
City of Escondido

Phone: (760) 839-45621

Email: jmasterson@escondido.org

Mr. Bruce Clark, Fire Chief (R)
Santa Cruz Fire Protection Diskrict
Phone: (831) 685-2557

Email: brucec@comcast.net

Mr. Andy O'Connell, Senior Civil Engineer
City of Culver City

Phone: (310) 253-5606

Email: andy.o’connell@culvercity.org

Mr. Richard Gallagher, Fire Chief

Warmner Bros. Studios

Phone: (818) 954-55640

Email: rchard.gallagher@warnerbros.com

Mr. Mike Avila, Fire Captain
Fremont Fire Depariment
Phone: (925) 683-1802

Email: mavila1727@yahoo.com

Mr. Jon Canavan, Division Chief
Poway Fire Depariment

Phone: (858) 668-4485

Email: jcanavan@ci.poway.ca.us

Mr. Terry Welsh, Division Chief (R)

San Bernardino County Fire Department
Phone: (7460) 954-7779

Email: tnkwelsh@verizon.net

Mr. Rick McClintock, Battalion Chief (R)
San Bernardino County Fire Deparment
Phone: (919) 518-7914

Email: mcclintock@sbcfire.org

Mr. Willie McDonald, Fire Chief

Las Vegas Fire & Rescue

Phone: (408) 828-3631

Email: wmcdonald@lasvegasnevada.gov

Mr. Terry L. Smith, Senior Civil Engineer
City of Carisbad

Phone: {760) 602-2720

Email: terry.smith@carisbadca.gov

Mr. David R. Burkett, Project Manager
City of Hesperia

Phone: (750) 947-1202

Email: dburket@cityofhesperia.us

Ms. Anna E. Rodriguez, Project Manager
Countly of Riverside, EDA

Phone: (760) 863-2537

Email: aarodriguez@rivoceda.org

Ms. Kathryn Ferrell, CEQA Coordinator
San Diego Unified School District

. Phone: (760) 6225193

Email: kferreli@sandi.net

Mr. Michael A. Kolling, Project Manager
City of Chino

Phone: (909) 334-3412

Email: mkolling@cityofchino.org

Ms. Nancy Paim, Deputy City Manager
City of El Cajon

Phone: (619) 441-1716

Email: npalm@ci.el-cajon.ca.us

Mr. Dale Torstenbo, Project Manager
City of Pasadena

Phone: (626) 744-3971

Email: dtorstenbo@cityofpasadena.net

Mr. Steve Marovich, Baltalion Commander
North County Fire Protection District
Phone: (760) 497-2215

Email: smarovich@ncfire.org

Ms. Leah Rodriguez, Project Manager
County of Riverside

Phone: (7460) 863-2534

Email: Imrodriguez@rivcoeda.org

Mr. Robert Falcon. Civil Engineer
Los Angeles World Airports
Phone: (424) 644-5700

Email: rfalcon@lawa.org

Mr. Jim Hone, Fire Chief (R)
Santa Monica Fire Department
Phone: (310) 749-3523

Email: jnhone@me.com

Mr. Gene Higginbotham. Civil Engineer
Cily of Santa Monica

Phone: (310) 458-8729

Email: gene.higginbotham@smgov.net

Mr. Noel Castillo, Senior Engineer
City of Fontana

Phone: (909) 350-7432

Email: ncastiflo@ontana.org

Mr. Mike Lopez, Battalion Chief
Carlsbad Fire Department

Phone: (760) 212-2569

Email: mike.lopez@carisbadca.gov

Mr. Chris Lawrence, Capfain
Carisbad Fire Depariment
Phone: (760) 415-4679

Email: christopher.lawrence@carisbadca.gov

Mr. Jim Schiller, Battalion Chief
Ontario Fire Department
Phone: (760) 954-8435

Email: jschille@ci.ontario.ca.us

Mr. Nathan Complin, Project Manager
Erickson-Hall Construction Co.

Phone: (760) 801-4284

Emall: ncomplin@ericksonhall.com

Mr. Scott Priester, Director of Dev. Services
Clty of Hesperia

Phone: (760) 947-1901

Emuail: spriester@cityofhesperia.us
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EXHIBIT C
FEE SCHEDULE

14 WLC Architects, Inc. PSA 156



§ Y IO CLIENT FOCUSED. PASSION DRIVEN.

June 12, 2015

Ms. Fariba Fazeli

City Engineer

City of Costa Mesa

77 Fair Drive

P.O. Box 1200

Costa Mesa, CA 92628-1200

Re: Revised Fee Proposal
Fire Station 1
City of Costa Mesa

Dear Ms. Fazeli:

Thank you for considering WLC for your new fire station project. Attached please find our revised fee
proposal. Per our conversation this morning we have fine tuned our fees and verified the type of
services required. We believe that we have included all the services necessary to complete your
project. In the event that any of the services indicated are not required, you will not be invoiced.

Ms. Fazel, fho‘nk you again for this opportunity. If you should have any questions or require any
additional information, please do not hesitate to contact me at any time.

Very truly yours,

KELLEY ;[EEDHAM

Architect, AIA
Principal

KN:br\15029R-mkt

Attachment: Fee Proposal

8163 ROCHESTER AVENUE, SUITE 100 - RANCHO CUCAMONGA, CA - 91730 - T: (709) 987-0909 F: (909) 980-9980
www.wicarchitects.com



Site Specific Fees

The following items are unique to each site and not typically found in the basic scope of
architectural services. Based on our experience and interpretation of the information
provided, we believe the following services will also be required:

Task Fee
1. Topographical and Boundary Survey $ 10,000.00
2. Geotechnical Report 12,000.00
3. Water Quality Management Plan and Report 7.000.00
4, Storm Water Pollution Prevention Pian 3,000.00
5. Traffic Engineering 15,000.00
TOTAL SITE SPECIFIC FEES ’ $ 47,000.00

. Optlional Services

The following items are listed as optional services. The City and Fire Department may not
require these services depending on the overall budget constraints of the project:

Task . Fee

1. LEED Ceriification $ 23,000.00

2. Commissioning 14,000.00

3. Hazardous Material Assessment (Building Only) 2,500.00

TOTAL OPTIONAL FEES $ 39.500.00
. Total Fee

The follbwing is the total of all fees:

Service Fee
Basic Architectural Services $ 405,000.00
Site Specific Services 47,000.00
Optional Services 39,500.00
SUBTOTAL TOTAL FEE $ 491,500.00
REIMBURSABLE ALLOWANCE 7,500.00

TOTAL FEE S 499,000.00



29.

30.

31.

32.

33.

34.
35.

Offsite or onsite separate water, fire line, sanitary sewer, or storm drain improvement plan
and profile drawing, or revisions to a separate City or utility company approved drawing,
not already shown on our standard composite onsite utitity and storm drain plan.

Tract map, Amended Map, Final Plat, Parcel Map, Lot Merger, Certificate of Compliance,
or a Lot Line Adjustment Map, Application, Deed, Legal Description, Sketch, and Traverse
Closure Calculations.

Design plans or reports o remediate the contaminated soil as this site is fisted by the City as
a known hazardous waste and substance site as of March 2009 with leaking underground
storage tanks.

No calculations or reports related to satisfying hydromodification requirements based on
fhe assumption that there will be no increase in impervious surface area for the project,
even if pavers need to be instalied in lieu of concrete to achieve this value.

Foundation System: Our fee assumes typical spread footings in average soil conditions. Any
other type of foundation system required as a result of poor solt conditions would not be
considered within our scope of work.

Separate street improvement plans or profile drawings.

Separate sireet lighting improvement plan.
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PROFESSIONAL ARCHiTECTURAL AND ENGINEERING DESIGN SERVICES FOR
THE DESIGN OF FIRE STATION NO. 1 — Project Schedule

ENGINEERING SCHEDULE DATE

1. Proposal Received by the City 4/24/15
2. Award of Professional Services Agreement 7/21/15
3. Project Kick-off Meeting 7122/15
4. Conceptual Design Submittal 9/07/15
5. Planning Commission Approval 9/28/15
6. City Council Approval 11/03/15
7. First Plan Check Submittal ) 3/14/16
8. Second Plan Check Submittal 5/09/16
9. Third Plan Check Submittal 6/27/16
10. Obtain Building Permit 7/19/16
11. Provide Construction Support 1/09/17 — 1/15/18*

*Subject to postponement pending detailed Engineer’s cost estimate and available construction
funds
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ACORD’
—r

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
6/29/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to

PRODUCER

Dealey, Renton & Associates
199 S Los Robles Ave Ste 540
Pasadena, CA 91101

52:;2‘:” Marie Swaney

| 2% o

LiC #0020739 INSURER(S) AFFORDING COVERAGE NAIC #
INsUReR A ; 1 Tavelers Property Casualty Co of A 25674
INSURED WLCARCHIT surer 8:Lexington Ins. Co. 19437
WLC Architects, Inc. INSURER C :
8163 Rochester Ave., Suite 100 .
Rancho Cucamonga, CA 91730 INSURERD :
909 987-0909 INSURERE :
INSURERF :

COVERAGES

CERTIFICATE NUMBER: 41321600
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

REVISION NUMBER:

INSR ADDLISUBR] POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (53/%%%) wgmnmmn LIMITS
A X | COMMERCIAL GENERAL LIABILITY Y Y | 6809251L18A 4/1/2015 4/1/2016 EACH OCCURRENCE $1,000,000
"DAMAGE TO REN
CLAIMS-MADE OCCUR gneﬁlses (Ea ocguEr?ence) $1,000,000
X | Contractual Liab MED EXP (Any one person) | $10,000
X | XCU Included PERSONAL & ADV INJURY | $1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
POLICY - RO- D Loc PRODUCTS - COMP/OP AGG | $2,000,000
OTHER: $
A" | AUTOMOBILE LIABILITY Y | Y |BAszs1L707 412015 | 41112016 | GOUBINED SINGLETIMIT ™ 1's 1 500 000
ANY AUTO BODILY INJURY (Per person) | $
AbyQYmeD || Egigg\:;% BODILY INJURY (Per accident) | $
< | - "PROPERTY DAMAGE
X | HIRED AUTOS AUTOS {Per accident) M
X [NoOwnedAutos $
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED I | RETENTION $ $
A |WORKERS COMPENSATION UB3688T785 4/1/2015 4/1/2016 RER OTH-
AND EMPLOYERS' LIABILITY YIN x| Siryre | |85
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $1,000,000
OFFICER/MEMBER EXCLUDED? I:l N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $1,000,000
If yes, describe ul
DESCRIPTION OF 'OPERATIONS below E.L. DISEASE - POLICY LIMIT | $1,000,000
B | professional Liability 013001634 4/1/2015 4/1/2016 $2,000,000 Per Claim
Claims Made Form $4,000,000 Annual Aggregate
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be hed if more space is required)

**General Liability excludes claims arising out of the performance of professional services. Insured owns no company vehicles; therefore,
hired/non-owned auto is the maximum coverage that applies.**

RE: Fire Station #1 -- City of Costa Mesa, its officers, officials, agents, employees are named as an additional insured as respects general
liability for claims arising from the operatlons of the named insured as required per written contract or agreement.

Attn: Fariba Fazeli

77 Fair Drive, P.O. Box 1200
Costa Mesa CA 92628-1200

CERTIFICATE HOLDER CANCELLATION 30 Day NOC/10 Day for NonPay of Prem
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WIiLL BE DELIVERED IN
City of Costa Mesa ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Al

ACORD 25 (2014/01)

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




COMMERICAL GENERAL LIABILITY
ISSUE DATE:6/29/2015

POLICY NUMBER: 68092511.18A

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED
(ARCHITECTS, ENGINEERS AND SURVEYORS)

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

NAME OF PERSON(S) OR ORGANIZATION(S):

City of Costa Mesa

Attn: Fariba Fazeli

77 Fair Drive, P.0O. Box 1200

Costa Mesa CA 92628-1200

PROJECT/LOCATION OF COVERED OPERATIONS:

RE: Fire Station #1 -for- City of Costa Mesa, its officers, officials,

agents, employees

PROVISIONS

A The following is added to WHO IS AN INSURED The insurance provided to such additional

(Section H): insured is limited as follows:

The person or organization shown in the Sched-
ule above is an additional insured on this Cover-
age Part, but only with respect to liability for bod-
ily injury”, ‘property damage” or ‘personal injury
caused, in whole or in part, by your acts or omis-
sions or the acts or omissions of those acting on
your behalf:

a. In the performance of your ongoing oper-
ations;

b. In connection with premises owned by or
rented to you; or

C. In connection with your work and included
within the “products-completed operations
hazard.”

Such person or organization does not qualify as
an additional insured for “bodily injury”, “property
damage” or “personal injury’ for which that person
or organization has assumed liability in a contract
or agreement.

CG D3 82 09 07

d. This insurance does not apply to the render-
ing of or failure to render any “professional
services”.

e. The limits of insurance afforded to the addi-
tional insured shall be the limits which you
agreed in that ‘contract or agreement requir-
ing insurance” to provide for that additional
insured, or the Ilimits shown in the
Declarations for this Coverage Part,
whichever are less. This endorsement does
not increase the limits of insurance stated in
the LIMITS OF INSURANCE (Section lif) for
this Coverage Part.

The following is added to Paragraph a. of 4.
Other Insurance in COMMERCIAL GENERAL
LIABILITY CONDITIONS (Section 1V):

However, if you specifically agree in a contract or
agreement requiring insurance that, for the addi-
tional insured shown n the Schedule, the insur-
ance provided to that additional insured under
this

Page 1
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COMMERICAL GENERAL LIABILITY

Coverage Part must apply on a primary
basis, or a primary and non-contributory
basis, this insurance is primary to other
insurance that is available to such additional
insured which covers such additional insured
as a named insured, and we will not share
with the other insurance, provided that:

(1) The “bodily injury” or “property damage”
for which coverage is sought occurs;
and

(2) The “personal injury” for which coverage

is sought arises out of an offense

committed;

after you have entered into that “contract or
agreement requiring insurance” for such
additional insured. But this insurance still is
excess over valid and collectible other
insurance, whether primary, excess,
contingent or on any other basis, that is
available to the additional insured when the
additional insured is also an additional
insured under any other insurance.

. The following is added to Paragraph 8.
Transfer Of Rights Of Recovery Against
Others To Us in COMMERCIAL GENERAL
LIABILITY CONDITIONS (Section [V):

We waive any rights of recovery we may
have against the additional insured shown in
the Schedule above because of payments
we make for “bodily injury”, “property
damage” or “personal

CG D3 82 09 07

injury” arising out of “your work” on or for the
project, or at the location, shown in the
Schedule above, performed by you, or on
your behalf, under a “contract or agreement
requiring insurance” with that additional
insured. We waive these rights only where
you have agreed to do so as part of the
“contract or agreement requiring insurance”
with that additional insured entered into by
you before, and in effect when, the “bodily
injury” or “property damage” occurs, or the
“‘personal injury” offense is committed.

. The following definition is added fo

DEFINITIONS (Section V):

“Contract or agreement requiring insurance”
means that part of any contract or
agreement under which you are required to
include the person or organization shown in
the Schedule as an additional insured on
this Coverage Part, provided that the “bodily
injury” and “property damage” occurs, and
the “personal injury” is caused by an offense
committed:

a. After you have entered into that contract
or agreement;

b. While that part of the contract or
agreement is in effect; and

c. Before the end of the policy period.

Page 2
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POLICY #:Ba92511.707 COMMERCIAL AUTO
CA 20480299

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED INSURED

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM
GARAGE COVERAGE FORM

MOTOR CARRIER COVERAGE FORM
TRUCKERS COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions ofthe Coverage Form apply unless modi-
fied by this endorsement. .

This endorsement identifies person(s) or organization(s) who are “insureds” under the Who Is An Insured Provi-
sion of the Coverage Form. This endorsement does not alter coverage provided in the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated
below.

Endorsement Effective: ¢ /29 /2015 Countersigned By:
Named Insured: %)
WLC Architects, Inc. y
(Authorized Representative)
SCHEDULE

Name of Person(s) or Organization(s): rg: Fire Station #1 -for- City of Costa Mesa, its
officers, officials, agents, employees

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations as
applicable to the endorsement.)

Each person or organization shown in the Schedule is an “insured” for Liability Coverage, but only to the extent
that person or organization qualifies as an “insured” under the Who Is An Insured Provision contained in Section I
of the Coverage Form.

CA 2048 02 99 Copyright, Insurance Services Office, Inc., 1998



Insured: WLC Architects, Inc.

Policy #BA9251L707

COMMERCIAL AUTO

THIS ENDORSEMENT CHANGES THE POLICY, PLEASE READ IT CAREFULLY
BLANKET WAIVER OF SUBROGATION

This endorserent modifies insurarce provided under the following:

BUSINESS AUTO COVERAGE FORM
GARAGE COVERAGE FORM

MOTOR CARRIER COVERAGE FORM
TRUCKERS COVERAGE FORM

With respect to coverage provided by this
endorsement, the provisions of the Coverage Farm
apply unless mocified by the endorsement.

Paragraph 5. Transfer of Right Of Recovery Against
Others To Us of the CONDITIONS section is replaced
by the fullowingy:

5. Transfer Of Rights Of Recovery Against Others
To Us

We waive any right of recovery we may have
against any petson or orgahization to the extent

required of you by & writlen contract executed
prior to ary “accident” or “loss”, orovided that
the “accident” ur *loss™ arises out of the
vperations contemplated by such contract.
The waiver applies only to the person or
organization designated in such contract.

CAT3400808 ©2008 The Travelers Conipanies, Inc. 1



References

Mr. Steve Chambers, Properlty Manager
Orange County Fire Authority

Phone: (714) 5§73-6471

Email: stevechambers@ocfa.org

Mr. Chris DeCoursey, Consiruction Mgr.
Orange County Fire Authority

Phone: (714) 573-6473

Email: chrisdecoursey@ocfa.org

Mr. Paul Malone, City Manager (R)
City of San Marcos

Phone: (760) 802-2487

Email: pavimalone@gmail.com

Mr. Todd Newman, Fire Chief (R)
San Marcos Fire Depariment
Phone: (760) 594-4704

Email: newmané2@aol.com

Mr. Brelt Vanwey, Fire Chief

San Marcos Fire Depariment
Phone: (760) 594-4700

Email: bvanwey@san-marcos.net

Mr. Greg Wooll, Division Chief (R)
San Marcos Fire Depariment
Phone: (760) 594-4705

Email: gwooli1950@cox.net

Mr. Tim Stewart, Battalion Chief

Chino Valley Independent Fire District
Phone: (949) 533-3849

Email; istewari@chofire.org

Mr. Luke Nurre, Fire Fighter (R)

Chino Valley iIndependent Fire District
Phone: (909) 907-0166

Email: Inure@charter.net

Mr. Mike Lowry, Fire Chlef
Escondido Fire Department
Phone: (760) 839-5402

Email: mlowry@escondido.org

Ms. Joyce Masterson, Project Manager
City of Escondido

Phone: (740) 839-4621

Email: jmasterson@escondido.org

Mr. Bruce Clark, Fire Chief (R)
Santa Cruz Fire Protection District
Phone: {(831) 85-2557

Email: brucec@comcast.net

Mr. Andy O’'Connell, Senior Civil Engineer
Clty of Culver City

Phone: (310) 253-5606

Email: andy.o’conneli@culvercily.org

Mr. Richard Gallagher, Fire Chiet

Warner Bros. Studios

Phone: (818) 954-5640

Email; richard.gallagher@warnerbros.com

Mr. Mike Avila, Fire Captain
Fremont Fire Department
Phone; (925) 683-1802

Email: mavila1727@yahoo.com

Mr. Jon Canavan, Division Chief
Poway Fire Depariment

Phone: (858) 668-4485

Email; jcanavan@cl.poway.ca.us

Mr. Terry Welsh, Division Chief {R)

San Bernardino County Fire Department
Phone: (740) 954-7779

Email: inkwelsh@verizon.net

Mr. Rick McClintock, Ballalion Chief (R)
San Bernardino County Fire Department
Phone: (919) 518-7914

Email: rmeclintock@sbcfire.org

Mr. Willie McDonald, Fire Chief

Las Vegas Fire & Rescue

Phone: (408) 828-3431

Email: wmcdonald@lasvegasnevada.gov

Mr. Terry L. Smith, Senior Civil Engineer
City of Carlsbad

Phone: (760) 602-2720

Email: terry.smith@carsbadca.gov

Mr. David R. Burkeit, Project Manager
City of Hesperia

Phone: (760) 947-1202

Email: dburketi@cityofhesperia.us

Ms. Anna E. Rodriguez, Project Manager
Counly of Riverside, EDA

Phone: (740) 863-2537

Email: aarodriguez@rivoceda.org

Ms, Kathryn Femell, CEQA Coordinafor
San Diego Unified School Dishict
Phone: (760) 622-6193

Email: kferreli@sandi.net

Mr. Michael A. Kolling, Project Manager
City of Chino

Phone: (909) 334-3412

Email: mkolling@cityofchino.org

Ms. Nancy Palm, Deputy City Manager
City of El Cajon

Phone: (619) 441-1716Newport Beach Fire
and Marine Department

Email: npalm@ci.el-cajon.ca.us

Mr. Dale Torstenbo, Project Manager
City of Pasadena

Phone: (626) 744-3971

Email: dtorstenbo@cityofpasadena.net

Mr. Steve Marovich, Battalion Commander
North County Fire Protection District
Phone: (760) 497-2215

Email: smarovich@ncfire.org

Mr. Ed. Sprague, Deputy Fire Chief
North County Fire Protection District
Phone: (760) 723-2005

Email: Esprague@ncfire.org

Ms. Leah Rodriguez, Project Manager
County of Riverside

Phone: (760) 863-2534

Email: Imrodriguez@rivcoeda.org

Mr. Robert Falcon, Civil Engineer
Los Angeles World Airporls
Phone: {424) 646-5700

Email: rfalcon@lawa.org

Mr. Jim Hone, Fire Chief (R)
Santa Monica Fire Department
Phone: (310) 749-3523

Email: jnhone@me.com

Mr. Gene Higginbotham, Civil Engineer
City of Santa Monica

Phone: (310) 458-8729

Email: gene.higginbotham@smgov.net

Mr. Noel Castillo, Senior Engineer
City of Fontana

Phone: {909) 350-7432

Email: ncastillo@fontana.org

Mr. Mike Lopez, Battalion Chief
Carisbad Fire Depariment

Phone: (7460) 212-2559

Email: mike.lopez@carisbadca.gov

Mr. Chris Lawrence, Captain

Carlsbad Fire Depatment

Phone: (760) 415-4679

Email: christopher.lawrence@carisbadca.gov

Mr. Jim Schiller, Baftalion Chief
Ontario Fire Department
Phone; (760) $54-8435

Email: jschille@ci.ontario.ca.us

Mr. Nathan Complin, Project Manager
Erickson-Hall Construciion Co.

Phone: {740) 801-4284

Emall: ncomplin@ericksonhall.com

Mr. Scott Priester, Director of Dev. Services
Clty of Hesperia

Phone: (760) 947-1901

Email: spriester@cityothesperia.us

Mr. Mark K. Vukojevic, Depuly Public Works
Director/Cily Engineer

City of Newport Beach

Phone: (949) 644-3319

Email: mvukojevic@newportbeachca.gov

Mr, Fong TSE, Principal Civil Engineer
City of Newport Beach

Phone: (949) 644-3321

Email: fise@newportbeachca.gov

Mr. Jim Boland, Fire Captain

Newport Beach Fire and Marine Department
Phone: {949) 644-3103

jboland@nbid.net

Mr. Joe Mcintyre, Execulive Director Capital
Construction Development

University of Southern Caiifornia

Phone: (213) 821-6314

Email: ejmcinty@usc.edu

Mr, Joe Indrawan, Deputy City Engineer
City of Eastvale

Phone: (951) 703-4473

Email: jindrawan@eastvaleca.gov
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SUBJECT POLICY EFFECTIVE PAGE
NUMBER | DATE
DRUG-FREE WORKPLACE - 100-5 8-8-89 10of3

BACKGROUND

Under the Federal Drug-Free Workplace Act of 1988, passed as part of omnibus drug legislation
enacted November 18, 1988, contractors and grantees of Federal funds must certify that they
will provide drug-free workplaces. At the present time, the City of Costa Mesa, as a sub-grantee
of Federal funds under a variety of programs, is required to abide by this Act. The City Council
has expressed its support of the national effort to eradicate drug abuse through the creation of a
Substance Abuse Committee, institution of a City-wide D.A.R.E. program in all local schools and
other activities in support of a drug-free community. This policy is intended to extend that effort
to contractors and grantees of the City of Costa Mesa in the elimination of dangerous drugs in
the workplace.

PURPOSE

It is the purpose of this Policy to:
1. Clearly state the City of Costa Mesa’s commitment to a drug-free society.

2. Set forth guidelines to ensure that public, private, and nonprofit organizations receiving
funds from the City of Costa Mesa share the commitment to a drug-free workplace.

POLICY

The City Manager, under direction by the City Council, shall take the necessary steps to see
that the following provisions are included in all contracts and agreements entered into by the
City of Costa Mesa involving the disbursement of funds.

1. Contractor or Sub-grantee hereby certifies that it will provide a drug-free workplace by:

a. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensing, possession, or use of a controlled substance is prohibited in
Contractor's and/or sub-grantee’s workplace, specifically the job site or location
included in this contract, and specifying the actions that will be taken against the
employees for violation of such prohibition;

18 WLC Architects, Inc. PSA 15



SUBJECT POLICY EFFECTIVE PAGE

NUMBER | DATE

DRUG-FREE WORKPLACE 100-5 8-8-89 20f3

. Establishing a Drug-Free Awareness Program to inform employees about:
1. The dangers of drug abuse in the workplace;
2. Contractor's and/or sub-grantee’s policy of maintaining a drug-free workplace;

3. Any available drug counseling, rehabilitation and employee assistance programs;
and

4. The penalties that may be imposed upon employees for drug abuse violations
occurring in the workplace;

Making it a requirement that each employee to be eng'aged in the performance of the
contract be given a copy of the statement required by subparagraph A;

. Notifying the employee in the statement required by subparagraph 1 A that, as a
condition of employment under the contract, the employee will:

1. Abide by the terms of the statement; and

2. Notify the employer of any criminal drug statute conviction for a violation
occurring in the workplace no later than five (5) days after such conviction;

. Notifying the City of Costa Mesa within ten (10) days after receiving notice under
subparagraph 1 D 2 from an employee or otherwise receiving the actual notice of
such conviction;

Taking one of the following actions within thirty (30) days of receiving notice under
subparagraph 1 D 2 with respect to an employee who is so convicted:

1. Taking appropriate personnel action against such an employee, up to and
including termination; or

2. Requiring such employee to participate satisfactorily in a drug abuse assistance

or rehabilitation program approved for such purposes by a Federal, State, or
local health agency, law enforcement, or other appropriate agency;
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SUBJECT

DRUG-FREE WORKPLACE

POLICY
NUMBER
100-5

EFFECTIVE
DATE
8-8-89

PAGE

30f3

g. Making a good faith effort to maintain a drug-free workplace through implementation
of subparagraphs 1 A through 1 F, inclusive.

2. Contractor and/or sub-grantee shall be deemed to be in violation of this Policy if the City

of Costa Mesa determines that:

a. Contractor and/or sub-grantee has made a false certification under paragraph 1

3. Should any contractor and/or sub-grantee be deemed to be in violation of this Policy
pursuant to the provisions of 2 A, B, and C, a suspension, termination or debarment
proceeding subject to applicable Federal, State, and local laws shall be conducted.
Upon issuance of any final decision under this section requiring debarment of a
contractor and/or sub-grantee, the contractor and/or sub-grantee shall be ineligible for
award of any contract, agreement or grant from the City of Costa Mesa for a period
specified in the decision, not to exceed five (5) years.
decision recommending against debarment of the contractor and/or sub-grantee, the

above;

the requirements of subparagraphs 1 A through 1 G above;

make a good faith effort to provide a drug-free workplace.

Upon issuance of any final

Contractor and/or sub-grantee has violated the certification by failing to carry out

Such number of employees of Contractor and/or sub-grantee have been
convicted of violations of criminal drug statutes for violations occurring in the
workplace as to indicate that the contractor and/or sub-grantee has failed to

contractor and/or sub-grantee shall be eligible for compensation as provided by law.
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