CITY OF COSTA MESA
PROFESSIONAL SERVICES AGREEMENT
WITH
RUBIO MEDINA DBA RM ARCHITECTURE

THIS PROFESSIONAL SERVICES AGREEMENT (“Agreement”) is made and entered
into this 16th day of September, 2017 (“Effective Date”), by and between the CITY OF COSTA
MESA, a municipal corporation (“City”), and RUBIO MEDINA, an individual DBA RM
ARCHITECTURE (“Consultant™).

WITNESSETH:

A. WHEREAS, City proposes to utilize the services of Consultant as an independent
contractor to provide architectural and engineering services in connection with the remodel of the
first floor of City Hall, as more fully described herein; and

B. WHEREAS, Consultant represents that it has that degree of specialized expertise
contemplated within California Government Code section 37103, and holds all necessary licenses
to practice and perform the services herein contemplated; and

C. WHEREAS, City and Consultant desire to contract for the specific services
described in Exhibit “A” (the “Project”) and desire to set forth their rights, duties and liabilities in
connection with the services to be performed; and

D. WHEREAS, Consultant has provided these services since on or about September
15, 2015, and continues to provide such services; and

E. WHEREAS, no official or employee of City has a financial interest, within the
provisions of sections 1090-1092 of the California Government Code, in the subject matter of this
Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants and conditions
contained herein, the parties hereby agree as follows:

1.0. SERVICES PROVIDED BY CONSULTANT

1.1.  Scope of Services. Consultant shall provide the professional services described
in the City's Request for Proposals (“RFP”), attached hereto as Exhibit “A,” and Consultant’s
Proposal, attached hereto as Exhibit “B,” both incorporated herein by this reference.

1.2. Professional Practices. All professional services to be provided by Consultant
pursuant to this Agreement shall be provided by personnel experienced in their respective fields
and in a manner consistent with the standards of care, diligence and skill ordinarily exercised by
professional consultants in similar fields and circumstances in accordance with sound
professional practices. Consultant also warrants that it is familiar with all laws that may affect its
performance of this Agreement and shall advise City of any changes in any laws that may affect
Consultant's performance of this Agreement.

1.3. Performance to Satisfaction of City. Consultant agrees to perform all the work to
the complete satisfaction of the City and within the hereinafter specified. Evaluations of the work
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will be done by the City Manager or his or her designee. If the quality of work is not satisfactory,
City in its discretion has the right to:

(a) Meet with Consultant to review the quality of the work and resolve the
matters of concern;

(b) Require Consultant to repeat the work at no additional fee until it is
satisfactory; and/or

(c) Terminate the Agreement as hereinafter set forth.

1.4. Warranty. Consultant warrants that it shall perform the services required by this
Agreement in compliance with all applicable Federal and California employment laws, including,
but not limited to, those laws related to minimum hours and wages; occupational health and
safety; fair employment and employment practices; workers' compensation insurance and safety
in employment; and all other Federal, State and local laws and ordinances applicable to the
services required under this Agreement. Consultant shall indemnify and hold harmless City from
and against all claims, demands, payments, suits, actions, proceedings, and judgments of every
nature and description including attorneys’ fees and costs, presented, brought, or recovered
against City for, or on account of any liability under any of the above-mentioned laws, which may
be incurred by reason of Consultant’'s performance under this Agreement.

1.5. Non-Discrimination. In performing this Agreement, Consultant shall not engage in,
nor permit its agents to engage in, discrimination in employment of persons because of their race,
religious creed, color, national origin, ancestry, physical disability, mental disability, medical
condition, genetic information, marital status, sex, gender, gender identity, gender expression,
age, sexual orientation, or military or veteran status, except as permitted pursuant to section
12940 of the Government Code.

1.6. Non-Exciusive Agreement. Consultant acknowledges that City may enter into
agreements with other consultants for services similar to the services that are subject to this
Agreement or may have its own employees perform services similar to those services
contemplated by this Agreement.

1.7. Delegation and Assignment. This is a personal service contract, and the duties
set forth herein shall not be delegated or assigned to any person or entity without the prior written
consent of City. Consultant may engage a subcontractor(s) as permitted by law and may employ
other personnel to perform services contemplated by this Agreement at Consultant's sole cost
and expense.

1.8. Confidentiality. Employees of Consultant in the course of their duties may have
access to financial, accounting, statistical, and personnel data of private individuals and
employees of City. Consultant covenants that all data, documents, discussion, or other
information developed or received by Consultant or provided for performance of this Agreement
are deemed confidential and shall not be disclosed by Consultant without written authorization by
City. City shall grant such authorization if disclosure is required by law. All City data shall be
returned to City upon the termination of this Agreement. Consultant’s covenant under this Section
shall survive the termination of this Agreement.
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2.0. COMPENSATION AND BILLING

2.1. Compensation. Consultant shall be paid in accordance with the fee schedule set
forth in Exhibit “C,” attached hereto and made a part of this Agreement by this reference (the “Fee
Schedule”). Consultant's total compensation shall not exceed Twenty Thousand Ninety-Eight
Dollars and Nine Cents ($20,098.09).

2.2. Additional Services. Consultant shall not receive compensation for any services
provided outside the scope of services specified in the Consultant's Proposal unless the City or
the Project Manager for this Project, prior to Consultant performing the additional services,
approves such additional services in writing. It is specifically understood that oral requests and/or
approvals of such additional services or additional compensation shall be barred and are
unenforceable.

2.3.  Method of Billing. Consultant may submit invoices to the City for approval on a
progress basis, but no more often than two times a month. Said invoice shall be based on the
total of all Consultant's services which have been completed to City's sole satisfaction. City shall
pay Consultant’s invoice within forty-five (45) days from the date City receives said invoice. Each
invoice shall describe in detail, the services performed, the date of performance, and the
associated time for completion. Any additional services approved and performed pursuant to this
Agreement shall be designated as “Additional Services” and shall identify the number of the
authorized change order, where applicable, on all invoices.

2.4, Records and Audits. Records of Consultant's services relating to this Agreement
shall be maintained in accordance with generally recognized accounting principles and shall be
made available to City or its Project Manager for inspection and/or audit at mutually convenient
times from the Effective Date until three (3) years after termination of this Agreement.

3.0. TIME OF PERFORMANCE

3.1.  Commencement and Completion of Work. The professional services to be
performed pursuant to this Agreement shall commence within five (5) days from the Effective Date
of this Agreement. Failure to commence work in a timely manner and/or diligently pursue work
to completion may be grounds for termination of this Agreement.

3.2. Excusable Delays. Neither party shall be responsible for delays or lack of
performance resulting from acts beyond the reasonable control of the party or parties. Such acts
shall include, but not be limited to, acts of God, fire, strikes, material shortages, compliance with
laws or regulations, riots, acts of war, or any other conditions beyond the reasonable control of a

party.

4.0. TERM AND TERMINATION

41. Term. This Agreement shall commence on the Effective Date and continue
through June 30, 2019, unless previously terminated as provided herein or as otherwise agreed
to in writing by the parties. This Agreement may be extended by one (1) additional one (1) year
period upon mutual written agreement of both parties.

4.2. Notice of Termination. The City reserves and has the right and privilege of
canceling, suspending or abandoning the execution of all or any part of the work contemplated
by this Agreement, with or without cause, at any time, by providing written notice to Consultant.
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The termination of this Agreement shall be deemed effective upon receipt of the notice of
termination. In the event of such termination, Consultant shall immediately stop rendering
services under this Agreement unless directed otherwise by the City.

4.3. Compensation. In the event of termination, City shall pay Consultant for
reasonable costs incurred and professional services satisfactorily performed up to and including
the date of City's written notice of termination. Compensation for work in progress shall be
prorated based on the percentage of work completed as of the effective date of termination in
accordance with the fees set forth herein. In ascertaining the professional services actually
rendered hereunder up to the effective date of termination of this Agreement, consideration shall
be given to both completed work and work in progress, to complete and incomplete drawings,
and to other documents pertaining to the services contemplated herein whether delivered to the
City or in the possession of the Consultant.

4.4. Documents. Inthe event of termination of this Agreement, all documents prepared
by Consultant in its performance of this Agreement including, but not limited to, finished or
unfinished design, development and construction documents, data studies, drawings, maps and
reports, shall be delivered to the City within ten (10) days of delivery of termination notice to
Consultant, at no cost to City. Any use of uncompleted documents without specific written
authorization from Consultant shall be at City's sole risk and without liability or legal expense to
Consultant.

5.0. INSURANCE

5.1. Minimum Scope and Limits of Insurance. Consultant shall obtain, maintain, and
keep in full force and effect during the life of this Agreement all of the following minimum scope
of insurance coverages with an insurance company admitted to do business in California, rated
‘A" Class X, or better in the most recent Best's Key Insurance Rating Guide, and approved by
City:

(a) Commercial  general liability, including premises-operations,
products/completed operations, broad form property damage, blanket
contractual liability, independent contractors, personal injury or bodily injury
with a policy limit of not less than One Million Dollars ($1,000,000.00),
combined single limits, per occurrence. If such insurance contains a
general aggregate limit, it shall apply separately to this Agreement or shall
be twice the required occurrence limit.

(b) Business automobile liability for owned vehicles, hired, and non-owned
vehicles, with a policy limit of not less than One Million Dollars
($1,000,000.00), combined single limits, per occurrence for bodily injury
and property damage.

(c) Workers' compensation insurance as required by the State of California.
Consultant agrees to waive, and to obtain endorsements from its workers'’
compensation insurer waiving subrogation rights under its workers’
compensation insurance policy against the City, its officers, agents,
employees, and volunteers arising from work performed by Consultant for
the City and to require each of its subcontractors, if any, to do likewise
under their workers' compensation insurance policies.
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(d) Professional errors and omissions (“E&QO”) liability insurance with policy
limits of not less than One Million Dollars ($1,000,000.00), combined single
limits, per occurrence and aggregate. Architects’ and engineers’ coverage
shall be endorsed to include contractual liability. If the policy is written as a
“claims made” policy, the retro date shall be prior to the start of the contract
work. Consultant shall obtain and maintain, said E&O liability insurance
during the life of this Agreement and for three years after completion of the
work hereunder.

5.2. Endorsements. The commercial general liability insurance policy and business
automobile liability policy shall contain or be endorsed to contain the following provisions:

(a) Additional insureds: “The City of Costa Mesa and its elected and appointed
boards, officers, officials, agents, employees, and volunteers are additional
insureds with respect to: liability arising out of activities performed by or on
behalf of the Consultant pursuant to its contract with the City; products and
completed operations of the Consultant; premises owned, occupied or
used by the Consultant; automobiles owned, leased, hired, or borrowed by
the Consultant.”

(b) Notice: “Said policy shall not terminate, be suspended, or voided, nor shall
it be cancelled, nor the coverage or limits reduced, until thirty (30) days
after written notice is given to City.”

(c) Other insurance: “The Consultant's insurance coverage shall be primary
insurance as respects the City of Costa Mesa, its officers, officials, agents,
employees, and volunteers. Any other insurance maintained by the City of
Costa Mesa shall be excess and not contributing with the insurance
provided by this policy.”

(d) Any failure to comply with the reporting provisions of the policies shall not
affect coverage provided to the City of Costa Mesa, its officers, officials,
agents, employees, and volunteers.

(e) The Consultant’s insurance shall apply separately to each insured against
whom claim is made or suit is brought, except with respect to the limits of
the insurer’s liability.

5.3.  Deductible or Self Insured Retention. If any of such policies provide for a deductible
or self-insured retention to provide such coverage, the amount of such deductible or self-insured
retention shall be approved in advance by City. No policy of insurance issued as to which the
City is an additional insured shall contain a provision which requires that no insured except the
named insured can satisfy any such deductible or self-insured retention.

5.4. Certificates of Insurance. Consultant shall provide to City certificates of insurance
showing the insurance coverages and required endorsements described above, in a form and
content approved by City, prior to performing any services under this Agreement. The certificates
of insurance shall be attached hereto as Exhibit “D" and incorporated herein by this reference.

5.5. Non-Limiting. Nothing in this Section shall be construed as limiting in any way, the
indemnification provision contained in this Agreement, or the extent to which Consultant may be
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held responsible for payments of damages to persons or property.
6.0. GENERAL PROVISIONS

6.1.  Entire Agreement. This Agreement constitutes the entire agreement between the
parties with respect to any matter referenced herein and supersedes any and all other prior
writings and oral negotiations. This Agreement may be modified only in writing, and signed by
the parties in interest at the time of such modification. The terms of this Agreement shall prevail
over any inconsistent provision in any other contract document appurtenant hereto, including
exhibits to this Agreement.

6.2. Representatives. The City Manager or his or her designee shall be the
representative of City for purposes of this Agreement and may issue all consents, approvals,
directives and agreements on behalf of the City, called for by this Agreement, except as otherwise
expressly provided in this Agreement.

Consultant shall designate a representative for purposes of this Agreement who
shall be authorized to issue all consents, approvals, directives and agreements on behalf of
Consultant called for by this Agreement, except as otherwise expressly provided in this
Agreement.

6.3. Project Managers. City shall designate a Project Manager to work directly with
Consultant in the performance of this Agreement.

Consultant shall designate a Project Manager who shall represent it and be its
agent in all consultations with City during the term of this Agreement. Consultant or its Project
Manager shall attend and assist in all coordination meetings called by City.

6.4. Notices. Any notices, documents, correspondence or other communications
concerning this Agreement or the work hereunder may be provided by personal delivery or mail
and shall be addressed as set forth below. Such communication shall be deemed served or
delivered: (a) at the time of delivery if such communication is sent by personal delivery, and (b)
48 hours after deposit in the U.S. Mail as reflected by the official U.S. postmark if such
communication is sent through regular United States mail.

IF TO CONSULTANT: IF TOCITY:

RM Architecture City of Costa Mesa

780 Roosevelt Lane 77 Fair Drive

Irvine, CA 92620 Costa Mesa, CA 92626

Tel: (949) 333-6030 Tel: (714) 754-5291

Attn: Rubio Medina Attn: Bart Mejia
Courtesy copy to:

City of Costa Mesa

77 Fair Drive

Costa Mesa, CA 92626

Attn: Finance Dept. | Purchasing

6.5. Drug-Free Workplace Policy. Consultant shall provide a drug-free workplace by
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complying with all provisions set forth in City's Council Policy 100-5, attached hereto as Exhibit
“E" and incorporated herein by reference. Consultant’s failure to conform to the requirements set
forth in Council Policy 100-5 shall constitute a material breach of this Agreement and shall be
cause for immediate termination of this Agreement by City.

6.6. Attorneys’ Fees. In the event that litigation is brought by any party in connection
with this Agreement, the prevailing party shall be entitled to recover from the opposing party all
costs and expenses, including reasonable attorneys' fees, incurred by the prevailing party in the
exercise of any of its rights or remedies hereunder or the enforcement of any of the terms,
conditions, or provisions hereof.

6.7. Governing Law. This Agreement shall be governed by and construed under the
laws of the State of California without giving effect to that body of laws pertaining to conflict of
laws. In the event of any legal action to enforce or interpret this Agreement, the parties hereto
agree that the sole and exclusive venue shall be a court of competent jurisdiction located in
Orange County, California.

6.8. Assignment. Consultant shall not voluntarily or by operation of law assign,
transfer, sublet or encumber all or any part of Consultant’s interest in this Agreement without
City’s prior written consent. Any attempted assignment, transfer, subletting or encumbrance shall
be void and shall constitute a breach of this Agreement and cause for termination of this
Agreement. Regardless of City’s consent, no subletting or assignment shall release Consultant
of Consultant's obligation to perform all other obligations to be performed by Consultant
hereunder for the term of this Agreement.

6.9. Indemnification and Hold Harmless. Consultant agrees to defend, indemnify,
hold free and harmless the City, its elected officials, officers, agents and employees, at
Consultant's sole expense, from and against any and all claims, actions, suits or other legal
proceedings brought against the City, its elected officials, officers, agents and employees arising
out of the performance of the Consultant, its employees, and/or authorized subcontractors, of the
work undertaken pursuant to this Agreement. The defense obligation provided for hereunder shall
apply without any advance showing of negligence or wrongdoing by the Consultant, its
employees, and/or authorized subcontractors, but shall be required whenever any claim, action,
complaint, or suit asserts as its basis the negligence, errors, omissions or misconduct of the
Consultant, its employees, and/or authorized subcontractors, and/or whenever any claim, action,
complaint or suit asserts liability against the City, its elected officials, officers, agents and
employees based upon the work performed by the Consultant, its employees, and/or authorized
subcontractors under this Agreement, whether or not the Consultant, its employees, and/or
authorized subcontractors are specifically named or otherwise asserted to be liable.
Notwithstanding the foregoing, the Consultant shall not be liable for the defense or indemnification
of the City for claims, actions, complaints or suits arising out of the sole active negligence or willful
misconduct of the City. This provision shall supersede and replace all other indemnity provisions
contained either in the City's specifications or Consultant’s Proposal, which shall be of no force
and effect.

6.10. Independent Contractor. Consultant is and shall be acting at all times as an
independent contractor and not as an employee of City. Consultant shall have no power to incur
any debt, obligation, or liability on behalf of City or otherwise act on behalf of City as an agent.
Neither City nor any of its agents shall have control over the conduct of Consultant or any of
Consultant's employees, except as set forth in this Agreement. Consultant shall not, at any time,
or in any manner, represent that it or any of its agents or employees are in any manner agents or
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employees of City. Consultant shall secure, at its sole expense, and be responsible for any and
all payment of Income Tax, Social Security, State Disability Insurance Compensation,
Unemployment Compensation, and other payroll deductions for Consultant and its officers,
agents, and employees, and all business licenses, if any are required, in connection with the
services to be performed hereunder. Consultant shall indemnify and hold City harmless from any
and all taxes, assessments, penalties, and interest asserted against City by reason of the
independent contractor relationship created by this Agreement. Consultant further agrees to
indemnify and hold City harmless from any failure of Consultant to comply with the applicable
worker’'s compensation laws. City shall have the right to offset against the amount of any fees due
to Consultant under this Agreement any amount due to City from Consultant as a result of
Consultant's failure to promptly pay to City any reimbursement or indemnification arising under
this paragraph.

6.11. PERS Eligibility Indemnification. In the event that Consultant or any employee,
agent, or subcontractor of Consultant providing services under this Agreement claims or is
determined by a court of competent jurisdiction or the California Public Employees Retirement
System (PERS) to be eligible for enroliment in PERS as an employee of the City, Consultant shall
indemnify, defend, and hold harmless City for the payment of any employee and/or employer
contributions for PERS benefits on behalf of Consultant or its employees, agents, or
subcontractors, as well as for the payment of any penalties and interest on such contributions,
which would otherwise be the responsibility of City.

Notwithstanding any other agency, state or federal policy, rule, regulation, law or
ordinance to the contrary, Consultant and any of its employees, agents, and subcontractors
providing service under this Agreement shall not qualify for or become entitled to, and hereby
agree to waive any claims to, any compensation, benefit, or any incident of employment by City,
including but not limited to eligibility to enroll in PERS as an employee of City and entitlement to
any contribution to be paid by City for employer contribution and/or employee contributions for
PERS benefits.

6.12. Cooperation. In the event any claim or action is brought against City relating to
Consultant's performance or services rendered under this Agreement, Consultant shall render
any reasonable assistance and cooperation which City might require.

6.13. Ownership of Documents. All findings, reports, documents, information and data
including, but not limited to, computer tapes or discs, files and tapes furnished or prepared by
Consultant or any of its subcontractors in the course of performance of this Agreement, shall be
and remain the sole property of City. Consultant agrees that any such documents or information
shall not be made available to any individual or organization without the prior consent of City. Any
use of such documents for other projects not contemplated by this Agreement, and any use of
incomplete documents, shall be at the sole risk of City and without liability or legal exposure to
Consultant. City shall indemnify and hold harmless Consultant from all claims, damages, losses,
and expenses, including attorneys’ fees, arising out of or resulting from City’s use of such
documents for other projects not contemplated by this Agreement or use of incomplete documents
furnished by Consultant. Consultant shall deliver to City any findings, reports, documents,
information, data, in any form, including but not limited to, computer tapes, discs, files audio tapes
or any other Project related items as requested by City or its authorized representative, at no
additional cost to the City.

6.14. Public Records Act Disclosure. Consultant has been advised and is aware that
this Agreement and all reports, documents, information and data, including, but not limited to,
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computer tapes, discs or files furnished or prepared by Consultant, or any of its subcontractors,
pursuant to this Agreement and provided to City may be subject to public disclosure as required
by the California Public Records Act (California Government Code section 6250 et seq.).
Exceptions to public disclosure may be those documents or information that qualify as trade
secrets, as that term is defined in the California Government Code section 6254.7, and of which
Consultant informs City of such trade secret. The City will endeavor to maintain as confidential all
information obtained by it that is designated as a trade secret. The City shall not, in any way, be
liable or responsible for the disclosure of any trade secret including, without limitation, those
records so marked if disclosure is deemed to be required by law or by order of the Court.

6.15. Conflict of Interest. Consultant and its officers, employees, associates and
subconsultants, if any, will comply with all conflict of interest statutes of the State of California
applicable to Consultant's services under this agreement, including, but not limited to, the Political
Reform Act (Government Code sections 81000, et seq.) and Government Code section 1090.
During the term of this Agreement, Consultant and its officers, employees, associates and
subconsultants shall not, without the prior written approval of the City Representative, perform
work for another person or entity for whom Consultant is not currently performing work that would
require Consultant or one of its officers, employees, associates or subconsultants to abstain from
a decision under this Agreement pursuant to a conflict of interest statute.

6.16. Responsibility for Errors. Consultant shall be responsible for its work and results
under this Agreement. Consultant, when requested, shall furnish clarification and/or explanation
as may be required by the City’s representative, regarding any services rendered under this
Agreement at no additional cost to City. In the event that an error or omission attributable to
Consultant occurs, then Consultant shall, at no cost to City, provide all necessary design
drawings, estimates and other Consultant professional services necessary to rectify and correct
the matter to the sole satisfaction of City and to participate in any meeting required with regard to
the correction.

6.17. Prohibited Employment. Consultant will not employ any regular employee of City
while this Agreement is in effect.

6.18. Order of Precedence. In the event of an inconsistency in this Agreement and any
of the attached Exhibits, the terms set forth in this Agreement shall prevail. If, and to the extent
this Agreement incorporates by reference any provision of any document, such provision shall be
deemed a part of this Agreement. Nevertheless, if there is any conflict among the terms and
conditions of this Agreement and those of any such provision or provisions so incorporated by
reference, this Agreement shall govern over the document referenced.

6.19. Costs. Each party shall bear its own costs and fees incurred in the preparation
and negotiation of this Agreement and in the performance of its obligations hereunder except as
expressly provided herein.

6.20. No Third Party Beneficiary Rights. This Agreement is entered into for the sole
benefit of City and Consultant and no other parties are intended to be direct or incidental
beneficiaries of this Agreement and no third party shall have any right in, under or to this
Agreement.

6.21. Headings. Paragraphs and subparagraph headings contained in this Agreement
are included solely for convenience and are not intended to modify, explain or to be a full or
accurate description of the content thereof and shall not in any way affect the meaning or
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interpretation of this Agreement.

6.22. Construction. The parties have participated jointly in the negotiation and drafting
of this Agreement. In the event an ambiguity or question of intent or interpretation arises with
respect to this Agreement, this Agreement shall be construed as if drafted jointly by the parties
and in accordance with its fair meaning. There shall be no presumption or burden of proof favoring
or disfavoring any party by virtue of the authorship of any of the provisions of this Agreement.

6.23. Amendments. Only a writing executed by the parties hereto or their respective
successors and assigns may amend this Agreement.

6.24. Waiver. The delay or failure of either party at any time to require performance or
compliance by the other of any of its obligations or agreements shall in no way be deemed a
waiver of those rights to require such performance or compliance. No waiver of any provision of
this Agreement shall be effective unless in writing and signed by a duly authorized representative
of the party against whom enforcement of a waiver is sought. The waiver of any right or remedy
in respect to any occurrence or event shall not be deemed a waiver of any right or remedy in
respect to any other occurrence or event, nor shall any waiver constitute a continuing waiver.

6.25. Severability. If any provision of this Agreement is determined by a court of
competent jurisdiction to be unenforceable in any circumstance, such determination shall not
affect the validity or enforceability of the remaining terms and provisions hereof or of the offending
provision in any other circumstance. Notwithstanding the foregoing, if the value of this
Agreement, based upon the substantial benefit of the bargain for any party, is materially impaired,
which determination made by the presiding court or arbitrator of competent jurisdiction shall be
binding, then both parties agree to substitute such provision(s) through good faith negotiations.

6.26. Counterparts. This Agreement may be executed in one or more counterparts,
each of which shall be deemed an original. All counterparts shall be construed together and shall
constitute one agreement.

6.27. Corporate Authority. The persons executing this Agreement on behalf of the
parties hereto warrant that they are duly authorized to execute this Agreement on behalf of said
parties and that by doing so the parties hereto are formally bound to the provisions of this
Agreement.

[Signatures appear on following page.]

10
Rubio Medina dba RM Architecture
First Floor Remodel
Rev. 01-2017



IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed
by and through their respective authorized officers, as of the date first above written.

CONSULTANT
é@ /(*/O Date: \O/@l ( 8
ignature ! )
[same and Title] Fad m I o' Taxpayer ID Number

CITY OF COSTA MESA

- 7 pate: _ 7/} //, //

omas Hatch
City Manager

ATTEST:

m\dﬂ Q‘[m l\/

Brenda Green/
City Clerk

APPROVED ORM:

/ %/ owe: __[0[31/18

Thomas Duarte
City Attorney

APPROVED AS TO INSURANCE:

Date: [ O/ Z(’/ / V

Ruth Wang
Risk Management
APPROVED AS TO CONTENT:
Lz Datee & —23-/&
Baltazar Mejid”

Project Manager
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DEPARTMENTAL APPROVAL:

Pfa  Aetivonn oate: V- 2618

Raja Sethuraman
Public Services Director

APPROVED AS TO PURCHASING:

VMQQ //\ pate: __|0 ! fad ! 19

)daﬂy Te

Finance rector
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EXHIBIT A

REQUEST FOR PROPOSALS



REQUEST FOR PROPOSALS TO PROVIDE PROFESSIONAL ARCHITECTURAL AND
ENGINEERING SERVICES FOR THE REMODEL OF THE FIRST FLOOR OF THE CITY
HALL BUILDING

1. INTRODUCTION

The City of Costa Mesa, California (City) Is soliciting Request for Proposails (RFP's) for
selection of an Architectural/Engineering firm for the remodel of the first floor of the City Hall
building (the project).

The project will consist of the remodel of the City’s Council Chambers, audio/visual control
room, conference room 1A, conversion of the former print shop into a community meeting
room and remodel of the employee/community lounge. In addition, The City is also planning to
modemize its existing audio/visual (A/V) system with this project. The architectural firm of
Dougherty and Dougherty has prepared a set of construction documents that covers the
majority of the remodeling project. Plans for the A/V system upgrade project have been
prepared by Triton Technology.

However, the existing A/V design and specifications for upgrades to the cument A/V and
broadcast systems are more than 18 months old and need to be updated (by A/V consultant) to
accommodate discontinued equipment, model changes, and improved specifications. In
addition, the existing plans will be reviewed to ensure there is appropriate expansion capability
considering the changes to Conference Room 1A and the addition of the new Community
Room. The current plans include upgrades to the Council Chambers, Conference Room 1A
and Costa Mesa TV master control. The new community meeting room was recently approved,
resulting in needed modifications & capability reductions to the current A/V design for
Conference Room 1A. These capabilities will be moved into the Community Room.

The City is also planning to upgrade the existing 1* floor restroom facilities and create an
outdoor meeting space. The restrooms upgrade and outdoor meeting area will be under two

separate contracts (not part of this project).

The City wishes to hire a firm to finalize the construction documents, provide the needed
professional services (i.e. Architectural, Electrical, Structural, Mechanical, etc. calculations
and documents) to Incorporate the A/V modifications into the construction documents, obtain
City permits and provide support during construction.

The City’s goal is to have a proposal for the professional services needed to complete this

project. If you feel that any items should be added to the scope of work to accomplish this
goal please include a separate description and cost item in your proposal.

2. CONTENT OF PROPOSAL

To maintain uniformity, your proposal must be limited to a maximum of 15 pages (excluding
front and back covers, section dividers, resumes, and photographs) and Iinclude the following:

Statement of project understanding containing any suggestions to expedite the project or
additional concemns that the City should be made aware of, and a project approach containing
any scope of work tasks you feel are necessary for the successful completion of the project.

A project team organization chart identifying those who will perform work, and a brief resume of
each team member, including similar type projects in which they have been directly involved.
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Identify the Project Manager and the Project Engineer proposed for this project. The Project
Manager will be the primary contact person to represent your firm and to conduct the
presentation, if invited for an interview. Sub-consultants, if any, shall be identified in the
proposal with the same requirements as for the main consultant.

A list of similar projects that your firm has completed within the last five years. Information of
the completed projects should include project name and description, agency or client name
along with the person to contact and telephone number, year completed, engineering fee, and
project construction cost.

A proposed schedule indicating stages of work, time frames, and ability to perform the required
services in a timely manner.

A fee proposal provided in a separate sealed envelope.

3. CONSULTANT SELECTION COMMITTEE

The Public Services Department of the City of Costa Mesa has established a Consuitant
Selection Committee consisting of at least four (4) members from this department who have
acted in the capacity of Project Manager or Project Engineer for the City on previous similar
projects. The evaluation of each proposal will be based on the technical information and
qualifications presented in the proposal, reference checks, and other information, which will be
gathered independently.

4, FEE PROPOSAL

A. Two separate fee schedules for the project shall be submitted in a separate sealed
envelope plainly labeled “Fee Proposal® with your company’s name and the project
title.

B. A cover letter stating the not-to-exceed total lump sum fee.

C. The fee schedule shall depict individual project tasks, man-hours, and basic hourly
rates for specific personnel to be used. Personnel hourly rates will reflect all costs for
office overhead, induding direct and indirect costs. The fee proposal shall reflect all
anticipated fee increases during the contract duration.

D. Payment shall not be processed for any submitted invoices if the consultant is behind
the design schedule for any of the outlined tasks.

5. ESTABLISHMENT OF FEES

The fee proposal will not be opened until the Consultant Selection Committee has evaluated the
consultants’ submitted proposals. In conformance with the Mini-Brooks Act, the City will select
the Consultant based on qualifications, and then negotiate a contract price based on available
funding and a further breakdown of the “not-to-exceed” fee submitted in the fee proposal.

6. PROFESSIONAL SERVICES AGREEMENT

City of Costa Mesa has a sample of the Professional Services Agreement, which is available at
the City for your review. The RFP's and the consultant's proposal will be attached to and
become part of the executed agreement as exhibits.

3
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The City will not permit reduction in the City's “Scope of Consuitant Services” without written

approval.

7. INSURANCE REQUIREMENTS

General Liability: $1,000,000
Automobile Liability: $1,000,000
Workers Compensation and Employers’ Liability: $1,000,000
Professional Liability: $1,000,000

Additional and primary Insurance endorsements shall include the City of Costa Mesa.

SCOPE OF CONSULTANT SERVICES

Prepare complete plans, specifications and a detailed and accurate cost estimate for the
remodel of the first floor of the City Hall 1% floor. This project shall expand upon existing
design plans prepared by Dougherty and Dougherty, which are currently available for review.
Additionally, this project will incorporate a complete audio/visual design package as provided
under separate contract. The consultant is to incorporate and coordinate the *REVISED”
audio/visual package into this project as one set of construction documents.

1.

GENERAL SERVICES

The architect shall provide general services designated necessary to assist in the
administration of the project. The architect will serve as the lead consultant in
managing the design of the facility. The civil engineering, landscape architecture, dry
utility consulting, electrical engineering, mechanical engineering and all other sub
consultants should be included in the various scope items below. This item of work
shall include, but not be limited to, ali the activities required to coordinate between
project disciplines, agencies, sub consultants, utility companies, and the City.

PLANS, S I TION AND COST ESTIMATE

The architect shall prepare the complete and final set of construction documents and
provide a detailed and accurate final construction cost estimate for each item of work
for this project.

COORDINATE AND INCORPORATE AUDIO/VISUAL DESIG

The architect shall coordinate with the audio/visual design firm to fully incorporate their
“‘REVISED” design into the final construction documents. The effort may include
electrical, mechanical, architectural, structural services to assure the new audio/visual
equipment will be operable.

PROCESSING OF PLANS AND PERMITS

The architect shall process the construction documents with the City of Costa Mesa
Building Division, answer plan check comments and if necessary revise construction
documents and obtain all the required permits.

4
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5. BIDDING AND CONSTRUCTION SUPPORT

Attend one bid coordination meeting and prepare technical specifications, project
appendices, bid form and architects estimate. Attend one pre-bid meeting and provide
full size exhibits for use in the pre-bid meeting presentation. During bid process, the
architect shall be responsible for preparing addenda, clarifying the construction
documents, answering bidder's questions, issuing revised bid form, plans, exhibits,
technical specifications as required. During the construction phase, the architect and
his sub consuttant shall review/approve submittals and respond to contractor’'s Request
for Information (RFI's) and/or change order request.

6. MEETINGS
The architect shall include 16 hours of meetings in the proposal (if needed).

9. EXAMINATION OF SITE PRIOR TO SUBMITTING PROPOSAL

Each consultant must fully know all project conditions and the effort required to
successfully complete the project. Failure to do so will not relieve the selected consultant
of the obligations to carry out the contract.

10. RIGHT TO REJECT ALL PROPOSALS

A. The City of Costa Mesa reserves the right to reject any or all proposals submitted,
and no representation is made hereby that any contract will be awarded pursuant to
this RFP's or otherwise.

B.  The City also reserves the right to award a portion of work or combination, thereof.

C. Al costs incurred in the preparation of the proposal, the submission of additional
information and/or any aspect of a proposal prior to award of a written contract will
be borme by the consultant. The City will provide only the staff assistance and
documentation specifically referred to herein and will not be responsible for any
other cost or obligation of any kind that may be incurred by the consultant. All
proposals submitted to the City of Costa Mesa become the property of the City.

11. SUMMARY
The City appreciates participation, and the intent of this RFP's is to establish the minimum

consuitant services required. Prior to awarding a contract, all insurance documents must be
submitted and approved.
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PROJECT UNDERSTANDING

Statement of Project Understanding
The City of Costa Mesa is located in the County of Orange and was
incorporated in 1953. It is located centrally in the County of Orange and
shares borders with the City of Newport Beach, Fountain Valley, Santa
Ana, and Huntington Beach. The City is a mix of residential, commerce,
industrial, parks, colleges, and businesses from around the globe. It is
home to Segerstrom Hall, South Coast Plaza, Crystal Court, and the OC
Fairgrounds which hosts the Counties biggest fair — the OC Fair.

In an effort to provide greater functionality and usability to their City Hall
spaces, the City has determined to remodel their first floor to include
upgrading their existing audio/visual systems, remodel their council
chambers, the audio/visual control room, conference room 1A, convert
their print room into a community meeting room, and remodel the
employee/community lounge. The upgrade of the audio/visual system will
be completed by a separate audio/visual consultant and the hired architect
will be required to coordinate and integrate requirements with that
consultant. The design for the spaces has already been accomplished
through another architect and the City is seeking an architect that can take
those designs and complete them to a bid/construction ready status.

They are seeking an architectural firm that can address the following
areas:
= Coordinate and integrate the City hired audio/visual
recommendations into the new design
» Complete the design previously started by another architect

Each project contains a unique solution which needs to be found. The City
of Costa Mesa City Hall Restroom Accessibility project will have the
following items that will need to be addressed:
»  Adequate as-built information may not be available showing
current building status
» Determination of any HVAC upgrades that may be required as part
of the newly developed spaces

As a small local firm RM Architecture is able to quickly establish and define
goals for the project. Our experience allows us to develop solutions that
are sustainable, meet the owner’s budget, and will provide greater
functionality to all users of City Hall.
= Our experience in similar municipality remodel projects
» [f this project Is combined with the other City Hall remodel we can
offer a 5% discount on combined fees saving the City additional
funds and time for completion

At RM Architecture we define clients first as making you, our client our top
priority from day one. As a small firm we are able to provide dedicated
services and make you one of a select few clients and not one of muitiple
so you will always know we are dedicating full resources towards achieving
your goals. We value our clients as partners in the process and not just a
project number and endeavor to communicate not only in a professional
manner but also on a personal one as well creating lasting relationships,
repeat work, and excellent references. We would like for the City of Costa
Mesa to become one of our more highly regarded clients and look forward
to the opportunity of putting our commitment towards achieving your goals.

Costa Mesa City Hall 1* Floor Remodel: 1
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PROJECT UNDERSTANDING

Project Approach
RM Architecture will work collaboratively to bring your City Hall remodel
project to fruition. With over two decades of experience in the public
sector, Rubio Medina will bring his experience, knowledge, and creativity
to your project having already completed very similar projects for the City
of Hermosa Beach, Long Beach Water Department, Inland Empire Utilities
Agency, and the Jurupa Community Services District among others. We
are a firm that has seen continual growth since our inception and is highly
sought after.

Rubio Medina wili be the project architect and most fierce advocate for
your City Hall remodel project and will provide continuous project
management from the initial kick off meeting, oversee and conduct all
design meetings, and the production of all materials produced. Our
approach is to actively listen to the City of Costa Mesa, participate as a
member of the process, offer up ideas and present examples, and to foster
a welcoming, enjoyable environment facilitating ownership by all
stakeholders.

Active Listening: We are not looking to reinvent the wheel and
understand that you have already spent many hours and dollars
developing your current scheme. We would seek to actively listen to
ensure we understand the basis and focus of the developed scheme so
that we may properly complete this design.

Idea Sharing: After exploring and investigating all the possibilities and
challenges, RM Architecture will bring a number of ideas and solutions to
collectively review and discuss the positive and negative of each idea. We
will collaboratively come to a conclusion that will exceed the Design
Team’s expectations.

Our Project Approach sets the needs of the City of Costa Mesa as a
priority and involves them In the project development. RM Architecture will
provide leadership and an open environment that is fun, enjoyable, and
promotes creativity.

= ldentify objectives and goals. Work collaboratively with the City
to establish definable goals and meet the stated objective.

* Develop solutions that provide flexibility, meet the project criteria,
are within budget, and are sustainable.

= Validate solutions with the City to ensure the project objectives
are understood and are met.

= Continuity of service. Rubio Medina will be the project architect
from start to finish providing a common thread.

= Teamwork, Teamwork, Teamwork! We will work collaboratively
with the City, City hire access consultant, stakeholder groups, and
the others to meet your goals in a creative, fun and enjoyable
environment.

Cosla Mesa City Hall 1" Floor Remodel: 2
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PROJECT UNDERSTANDING

Quality Management Plan
The delivery of a high quality project is the focus of our services and will be
a priority serving the City of Costa Mesa. Our quality management plan
encompasses the entire development project from start to finish. We
provide continuous project management by firm owner Rubio Medina who
will be involved in all aspects of project development whether it be design,
studies, remode|, or new construction.

Preparation of a concise and logical scope of work that will be
the road map to development. Our scope of work will first be
verified with the City to ensure both parties understand the
services proposed o be provided. The scope of work sets
milestenes and key development goals for the work and ensures
that the project is developed in a logical manner and in
accordance with an agreed upon schedule.

Quality Assurance. Quality assurance differs from quality control
and eliminates the back and forth nature of typically project
development of larger firms. RM Architecture practices quality
assurances placing firm owner and experienced architect Rubio
Medina in direct control of the project and he will be responsible
for the majority of work product produced.

Peer Review. At time of project submitta! to the building
department a fresh set of eyes from an equally experienced
architect will review and comment on the plans to provide a fresh
perspective and a broader view of lessons learned.

Post Occupancy Review. In order to continuously improve the
quality of our service we routinely perform post occupancy
evaluations of all of our projects at an interval of one (1) year after
occupancy. This perspective allows us to further understand from
a lessons learned perspective how the project is performing, are
the expectations of the end user still being upheld, and what can
be done to make a better project.

Construction verification. During construction prompt response
to contractor inquiries, request for information, and shop drawing
review is critical. During the construction phase our construction
administration services will assist the City of Costa Mesa in
verifying the quality and standards established in the design phase
are upheld and that the City is receiving a high level of quality
service.

Quality management plan has a history of producing projects with
less than 7: of 1% change order for non-owner initiated changes or
unforeseen conditions.

Costa Mesa City Hall 1* Fioor Remodel: 3
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PROJECT UNDERSTANDING

Pre-Design Phase
Task A.1: Project Orientation and Data Collection

Meetings: Kick Off Meeting
* One (1) for project A project orientation kick off meeting will be held with appropriate
orientation stakeholders for the City Hall remodel project, City staff, building,
planning, and Clty hired accessibility consultant to discuss goals of the
Deliverables: project, project protocol, lines of communications, and building and
» Updated project planning requirements.
schedule
= Meeting minutes Update Project Schedule

The project schedule will be reviewed and revised based on discussions
with building, planning, and pertinent staff members.

Data Collection

The Owner will supply the Architect all existing information pertaining to
the project for use by the Architect and Design Team including but not
limited to existing drawings, studies, reports, and estimates previously
completed.

Task A.2: Background Drawings
Background Files
After collecting existing files from the City of Costa Mesa, the Architect
will prepare background files for use in developing the future work. The
drawings wili be prepared in the latest version of ACAD. The Architect
will tour the facility to review for general conformance to the City
provided as-built files.

Design and Entitlement Phase

Task B: Construction Documents
Meetings: Construction Documents:
=  Submit to Building The Design Team will prepare Construction Documents for use in

Department for review  submitting to the City of Costa Mesa Building Department for review and
and resubmit corrected permitting. The project will be designed using the 2013 CBC as

plans as required amended by the City of Costa Mesa, and other applicable and current
local codes including the CalGreen Checklist for Sustainable Design.
Deliverables: The Construction Documents will include plans, specifications, and

* Bid ready architectural calculations. Submittals are anticipated at 90% only.
and engineering plans

* Bid ready project Equipment Cut Sheets:
manual The Design Team will present product cut sheets for proposed
*  Energy efficiency equipment for review by the City maintenance department for
standards verification of systems to be specified. The Design Team will make
documentation revisions to equipment based on comments from the maintenance
= Costestimatesin ¢Sl  department and incorporate in to the final design.
format at 90%
completion Project Manual;

The Design Team will prepare the project manual which will include the
technical specifications for all proposed systems, finishes, materials,
and equipment o be installed. The Architect will coordinate with the City
in preparing Division 1 specifications, sustainability requirements,
general conditions, and bid information.

RM Architecture Costa Mesa City Hall 1* Floor Remodel: 4
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PROJECT UNDERSTANDING

Building Department Submittal and Permit Issuance:

At the completion of the 80% construction document phase, the plans
will be submitted to the City of Costa Mesa Building Department for
review of code issues, The Design Team will respond to review plan
check items and resubmit for building department issuance. The plans
incorporating these items will be considered the Bid Set.

It is anticipated that the Design Team will respond to plan check
comments generated out of first pian check comments only. Any
additional comments not originaily contained in first plan check
comments will be picked up on an hourly basis.

Opinion of Probable Construction Cost:

An opinion of probable construction cost in CSI format will be completed
based on 90% construction documents. The opinion of cost will be
reviewed with the City Project Tearn and verified with the overall project
budget. Value engineering items will be discussed if necessary to bring
the project back within budget limits.

Construction Phase

Bidding and Construction Administrafion

Bid Assistance:

During the bidding phase the Design Team will assist the City in
preparing bid documents for use in distributing to prospective general
contractars. The Architect will attend a pre-bid meeting at the site and
assist the City in presenting and explaining the work. The Design Team
will respond to contractor request for information, review proposed
product substitutions, and prepare addenda for distribution.

Construction Administration:
The Architect will establish a means to respond quickly to the
contractor’s requests for information. Scope is based on a six (6) month
construction scheduie.
= Attendance at construction meetings to determine general
conformance with the Contract Documents (Total of 8 meetings)
= Periodic review by the sub consultant team during key points in
development of the remodel
= Review of contractor application for payment
* Final pay application recommendations
=  Final walk-through and punch-list; establishment of Date of
Substantial Completion (total of 3 meetings)
= Submittal/ Shop Drawing review
»  Product substitution review
» Responses far contractor clarifications/ field questions/ requests
for information
= Preparation of change orders/ architects supplemental
instructions as required

Costa Mesa City Hall 1* Floor Remodel: §




Exclusions
The following services are
excluded from our scope
and fee:

RM Architecture

PROJECT UNDERSTANDING

Geotechnical investigation, report, and observation during
construction

Hazardous materials abatement or evaluation

Independent investigation of accuracy of supplied information
from Owner

Record drawings

Permit/ plan check/ agency fees

Fire suppression and fire alarm drawings and calculations
(performance specifications included if required)

Structural retrofit or analysis of existing City Hall

Structural engineering

Mechanical engineering (slight reconfiguration for new space)
California Green Building Code optional tier design (mandatary
measures included)

LEED Certification

Upgrade of existing electrical service

Costa Mesa City Hall 1" Floor Remodel: 6




PROJECT TEAM

Organizational Chart/ Conceptual Project Schedule

| SUB CONSULTANT DESIGN TEAM |
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Fully detailed schedule to be prepared after selection and discussion of milestones with the City and
building department.

RM Architecture Costa Mesa City Hall 1 Floor Remodel: 7
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RM ARCHITECTURE
Architect

780 Roosevelt

Irvine, CA 92620

P: 949 333.6030

F: 949 333.6100

Type of Business:
Sole Proprietor

Registrations:
CA Architect c.30059

Small Business
Enterprise:
1754662

Insurance Coverage:
Professional Liability
General Liability

Auto Liability

Workers Compensation

Business License:
City of Irvine BUS11-01268

Contact Person:

Rubio Medina, Owner
Architect

RM Architecture

PROJECT TEAM

Firm Profile
RM Architecture is a sole proprietor, full service architectural, planning,
and construction management firm established in 2010. We devote
principal level leadership to each and every project. With this approach RM
Architecture is able to provide quality services which results in successfully
implemented projects, lasting relationships and repeat clients. With a
diverse background RM Architecture is able to quickly establish and
identify programmatic obstacles, establish consensus among multiple
stakeholders, and develop design solutions that are relevant, have
character, and are engaging.

We are a certified small business enterprise (SBE) located in the City of
irvine providing services to the surrounding counties of Riverside, Los
Angeles, San Diego, and Orange County. As a small firm we are able to be
more selective in our projects and provide exceptional services to each
and every one of our clients. All projects are lead and involve firm principal
and owner Rubio Medina who has over twenty years experience providing
project management and guidance to both public and private clients.

Project Expertise: Services Offered:

* Public Works *  Programming

= Public Safety Facility assessments

« Beach Facilities Consfruction management
Feasibility studies
Sustainable design
Peer review
Construction documents
Construction administration

Philosophy

To develop strong, lasting relationships and deliver services that have
value, are sustainable and incorporates our clients as a valued asset in the
process by respecting their goals, budget, and values.

Mission Statement
To treat each and every thing as an equal to the whole.

Costa Mesa City Hall 1" Floor Remodel: 8
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PROJECT TEAM

Project Architect Resume
Rubio Medina
Owner, RM Architecture

Project Role:
Architect of Record/ Project Architect

Registrations:
CA Architect ¢.30059

Relatod Project Experience:
Big Canyon Reservoir Auxiliary Facility Maintenance Yard,
Newport Beach, CA

= Carlsbad Skate Park Restrooms, Fire Station No. 5 Roof Prop,
and Storage Facility, Carlsbad, CA
* City of Industry Heliport and Support Structure, City of Industry,
CA
Corona del Mar Fire Station Study, Newport Beach, CA
El Segundo 911 Conversion, El Segundo, CA
El Segundo Beach Lifeguard Station Study, El Segundo, CA
El Segundo Beach Lifeguard Station, El Segundo, CA
El Segundo Fire Station No. 2 (LEED Gold), El Segundo, CA
Fairview Fire Protection District Fire Station (Centex Homes),
Castro Valley, CA
= Glendale Fire Department Facility Assessment, Glendale, CA
= Inland Empire Utilities Agency Tenant Improvement, Ontario, CA
* Jurupa Community Services District Tenant Improvement, Mira
Loma, CA

= Laguna Beach Main Beach Restroom Replacement, Laguna
Beach, CA

= Livermore Pleasanton Fire Station No. 1 and Fire Administration,
Livermore, CA

* Long Beach Water Department Administration Remodel, Long
Beach, CA

»  Murrieta Fire Station No. 4 and Police Substation, Murrieta, CA

= Pasadena Fire Station No. 33 and Administration Facility Study,
Pasadena, CA

= Rancho Cucamonga Fire Station No. 177, Rancho Cucamonga,

CA

* Rancho Cucamonga Fire Station No. 178, Rancho Cucamonga,
CA

* Rancho Santa Fe FPD Administration Building Remodel, Rancho
Santa Fe, CA

* Rancho Santa Fe FPD Fire Station No. 1, Rancho Santa Fe, CA

= Rancho Santa Fe FPD Rancho Cielo (4) Fire Station, Rancho
Cielo, CA

= Riverside Downtown Fire Station No. 1 and Administration Facility,
Riverside, CA

= Santa Ana Heights Fire Station and Training Facility, Newport
Beach, CA

= San Marino Public Safety Center Remodel and Addition, San
Marino, CA

» Simon Ranch Reservoir and Booster Center, Tustin, CA

= Vernon Fire Station No. 2, Police Department and Public Works
Remodel, Vemon, CA

=  West Covina Fire Station No. 5, West Covina, CA

RM Architecture Costa Mesa City Hall 1* Ficor Remodel: 9
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Consultant Team

TMAD Taylor and Gaines

Plumbing/ Electrical
901 Via Piemonte,
Suite 400

Ontario, CA 91764

P: 809 477.6915

F: 909 477.6916

Year Established:
1955

Type of Business:
Corporation

Name of Contact
Kerry Parker, Principal

Cumming

Cost Consulting

130 Vantis, Suite 110
Aliso Viejo, CA 92656
P: 849 900.0440

F: 949 800.0450

Year Established:
1996

Type of Business:
Corporation

Name of Contact

Scott Feeney, Managing
Director

RM Architecture

Nestor Ignacio, Electrical Engineer:

Deer Creek Park, Jurupa Community Services District, Mira Loma,
CA

Laguna Beach Main Beach Restroom, Laguna Beach, CA
Meadowside Park, County of Riverside, CA

Morgan Street Park, Perris, CA

El Segundo Beach Restroom and Lifeguard, El Segundo, CA
Mayflower Park, County of Riverside, CA

Bogart Park, County of Riverside, CA

Ryan Shaw, Plumbing Designer:

Bon View Community Center, Ontario, CA

‘D’ Street Community Center, Arcata, CA

El Segundo Beach Restroom and Lifeguard, El Segundo, CA
Laguna Beach Main Beach Restroom, Laguna Beach, CA

Deer Creek Park, Jurupa Community Services District, Mira Loma,
CA

Harada Park Phase lll, Jurupa Community Services District, Mira
Loma, CA

Scott Feeney:

Agua Caliente Resort, Restroom Upgrades, Rancho Mirage, CA
Leeway Sailing Center Gondola Bldg., and Pier/Dock
Replacement, Long Beach, CA

Orizaba Park New Community Building with Restrooms, Long
Beach, CA

Marina Park Renovation incl. Restrooms, Seal Beach, CA
Collier Park, Family Friendly Restrooms, San Diego, CA

La Costa Resort - Clubhouse Lockers/Restroom, Carlsbad, CA
Palmer Park Improvements incl. Basketball Courts-Wade Pool-
Fitness Area-Restrooms, Glendale, CA

Portsmouth Square Park, Removal and Replacement of Existing
Restroom Building, San Francisco, CA

San Diego Unified Port District, Tidelands Comfort Station
Refurbishment — 31 Facilities, San Diego, CA

Costa Mesa City Hall 1" Floor Remodel: 10
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PROJECT EXPERIENCE

Current Workload and Availability

Rubio Medina will be the architect of record for the City of Costa Mesa City
Hall remodel project and can confirm his availability to start immediately
and carry the project through to completion.

LAGUNA BEACH MAIN BEACH RESTROOM, LAGUNA BEACH, CA

Current Phase: RM Architecture was commissioned to provide architectural and
Schematic Design engineering services for the replacement of the Main Beach Restroom
Scheduled Completion: facility located at South Main Beach in the City of Laguna Beach. The new
March 2016 facility will replace and upgrade the existing facility providing greater

usabhility, functionality, and a safe environment for all beachgoers.

Services included architectural, engineering, geotechnical investigation,
and a wave run up analysis. The new facility will be approximately 1,000SF
fitting more restrooms in to a similar size space.

INLAND EMPIRE UTILITY AGENCY, ONTARIO, CA

As architect of record, RM Architecture was hired to provide architectural
and engineering services for the conversion of an existing storage and
paint room in to a new training and laboratory space at their Regional Plant
2 location. The existing room is to be divided in to two new areas to
address the need for additional training and laboratory space which
includes a new training room and finishes. The new laboratory space will
consist of a room with multiple workstations, new casework with solid

C-dnent Phase:

Bidding . . . .
henolic tops and fronts for long life, finishes, HVAC, electrical, and
(SJCh: dlléled Completion: {)elecommuflioations. ’
n Ho

LILAC HILLS RANCH FIRE STATION, NORTH SAN DIEGO COUNTY
Located in North San Diego County, a new development in the Lilac Hills
area is being considered for development and was required that a new fire
station be constructed to support this new development.

RM Architecture was hired to provide preliminary programming and study
for a proposed new 6,000SF fire station within the new community. The
facility will consist of a double wide, double deep apparatus bay and
associated support space, four (4) dorms and associated living quarters
including crew restrooms, day room, kitchen, dining, and office space.

Current Phase:
Schematic Design
Scheduled Completion:
On Hold

RM Architecture Cosla Mesa City Hall 1* Floor Remodel: 11




PROJECT EXPERIENCE

Main Beach Restroom Replacement

Laguna Beach, CA
Features: Replacement of existing restroom facility at South Main Beach.
Status: Schematic Design

Reference: * Heavy marine environment = |mprove accessibility within
Tom Sandefur, Associate = Multi-use facility structure and path of travel
Civil Engineer *» Masonry and steel construction

P: 940 497.0792 * Finishes selected to address

marine environment
= \andal resistant fixtures and
hardware

Inland Empire Utilities Agency Tenant Improvement
Chino, CA

; m Features: Conversion of existing space in to a usable classroom and
laboratory area including planning for accessibility.

» Space planning within » Accessibility upgrades
existing confines » |nstallation of new HVAC

= Conversion of existing space equipment to interface with
into a new multi-use area existing system

Materials and finishes selected

for durability, aesthetics, and
Reference: availability

Charlie Batongmalaque,
Materials Management
Supervisor

P: 909 993,1883

El Segundo Beach Lifeguard Facility and Public Restroom
El Segundo, CA
Features: Combination facility located on El Segundo Beach consists of
masonry construction, zinc and phenolic panels. Facility houses a lifeguard
tower, accessible public restrooms, and storage.

* Heavy marine environment * Improve accessibility within

= Multi-use facility structure and path of travel

= Masonry and steel construction

= Finishes selected to address

marine environment

Reference: = Vandal resistant fixtures and
Stephanie Katsouleas, hardware

Public Works Director
P: 310 524.2356

RM Architecture Costa Mesa City Hall 1* Floor Remodel: 12




PROJECT EXPERIENCE

Big Canyon Reservoir Auxiliary Facility Maintenance Yard

Newport Beach, CA
Features: 4,500 enclosed storage, 4,500 covered storage area with
employee accessible restrooms.
* Masonry construction
» Multi-use facility
= Finishes selected to address
marine environment

Reference: » Vandal resistant fixtures and
Fong Tse, Principal hardware

Engineer

P: 948 644.3321

Long Beach Water Department Administration Remodel
Lonq Beach, CA {Project Completed with Gillis and Associates)

Features: 40,000SF tenant improvement, remodel, and addition including
space planning, new meeting room, accessibility upgrades, and fagade
renovation.

» Asbestos remediation .
*  Facility built in the 1960's

* Space planning and use -
confined to existing footprint

New accessible employee
restrooms at floors 2-4
Addition of new accessible

public restrooms at first floor
Reference: N

Strict budget of 1.5 million » Executive suite at 4" floor with
Steve Myrter, Public Works  «  New HVAC equipment to serve council chambers
Director build out at first floor * Fagade renovation
P: 562 989.7356 *  40,000SF remodel office » Office space layout and
space planning

Features: Tenant improvement to consolidate functions of the Jurupa
Community Services District including public interface areas, council
chambers/meeting rooms, and accessibility upgrades.

. = bl . i

Reference:

Sam Samson, C3 Owner's
Representative
P: 949 706.3527

RM Architecture

Space planning and use
confined to existing footprint
Fagade renovation

New council chambers
Installation of new elevator in
existing two story space

Office space layout and
planning

Addition of accessible public
restrooms

Installation of new elevator in
existing two story space

Costa Mesa City Hall 1% Floor Remedel: 13
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PROJECT EXPERIENCE

Vernon Public Works Remodel
~ Vernon, CA (Project Completed with Gillis and Associates)

» Features: Major upgrade and remode! with a focus of installation of new
shower/locker rooms, restrooms, male and female facilities, and office
remodel.

= Fagade renovation

= Remodel and reconfiguration of

employee restroom, shower,

and lockers
s Accessibility upgrades
Reference: = Space planning and layout
Kevin Wilson, Director of = Finishes to last under heavy
Community Services use

P: 323 826.1435 X245

Vernon Police Department Remodel
Vernon, CA (project completed with RRIM Design Group)
¢ Features: Upgrade of police locker, shower, and restroom facilities to
¢ include separate male and female areas along with accessibility upgrades.
*» Remodel and reconfiguration of
employee restroom, shower,
and lockers
= Accessibility upgrades
* Space planning and layout
* Remodel and T| within existing
Reference: space
Kevin Wilson, Director of » Finishes to last under heavy use
Community Services
P: 323 826.1435 X245

Rancho Santa Fe FPD Administration Remodel and Addition

Rancho Santa Fe, CA (Project Completed with RRd Design Group)
Features: Interior remode/ to gain better functionality and a new two story
addition to add further square footage and usability.
= Located within Rancho Santa

Reference: C

Donald Butz, Fire Chief Fe design covenant

Viejas Fire Department = Space planning and layout
(former Deputy Chief * Remodel to provide for
Rancho Santa Fe) greater flexibility and

P: 619 659.2376 usability

Hermosa Beach City Hall and Police Department Remodel

Hermosa Beach, CA (Project Completed with Gillis and Associates)
Features: |Installation of new elevator, upgrades to council chambers and

Reference: accessibility upgrades.

N/A » Minor office improvements to  * Council chamber
provide greater flexibility and improvements including
usability accessibility upgrades

= |nstallation of new elevator to
provide accessibility to second
floor

RM Architecture Costa Mesa City Hall 1¥ Floor Remodel: 14
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PROJECT EXPERIENCE

San Marino Public Safety Center Tenant Improvement and Addition

San Marino, CA (Project Completed with Don Her, Architect)
%" Features: Major upgrade and renovation of existing public safety center to
police and fire departments. Addition of new apparatus bay to fire station.
* Tenant improvement to existing
police facility
* Space planning and layout
= Remcdel of existing fire station
» Addition of new apparatus bay
Reference: to fire station

N/A

City of Industry Heliport Support Building
City of Industry, CA (Project Completed with RRM Design Group)
S Features: Heliport support structure with lookout tower.

» Multi-use facility

= Masonry and steel construction
* Finishes selected to weather

= Heavy jet wash environment

Reference:

Josh Nelson, CNC
Engineering

P: 626 333.0336

RM Architecture Costa Mesa City Hall 1" Floor Remodel: 15



EXHIBIT C

FEE SCHEDULE



RM Architecture

PROPOSED FEE

Attached please find our proposed fixed fee to provide architectural and
engineering services to complete the remodel at the City of Costa Mesa
City Hall facility.

Task A1 Project Orientation/ Data Gathering $ 1,500
Task A2 Background Files $ 1,500
Task B Construction Documents $ 20,300
Task C Bidding/Construction Administration $ 10,850

GRAND TOTAL ALL SERVICES (Tasks A-D) **: $ 34,150

**Reimbursable budget to be $6,500

Reimbursable expenses incurred by RM Architecture, or any subconsultant it may
hire to perform services for this project, are reimbursed by the client at actual cost
plus 10% to cover its overhead and administrative expenses. Reimbursable
expenses include, but are not limited to reproduction costs, postage, shipping and
handling of drawings and documents, long distance communications, fees paid to
authorities having jurisdiction over the project, the expense of any additional
insurance requested by client in excess of that normally carried by the Architect or
its subconsultants, travel expenses (transportation/automobile/lodging/meals),
renderings, and models. Reimbursable automobile travel mileage will be billed at
the current IRS business standard mileags rate.

Costa Mesa City Hall 1 Floor Remodel
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EXHIBIT D

CERTIFICATES OF INSURANCE



I ® DATE (MM/DD/YYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE

10/25/2018
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to

the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

CONTACT

Pl')‘ggl’gE?Renton & Associates %&3& Ashiey Workman TFAX
P. O. Box 12675 | (AIC, No, Ext): 800.545.3090 | (AiC. Noj: 510.452.2139
Oakland, CA 94604 jj‘o%ss; aworkman@dealeyrenton.com
License #0020739 ) INSURER(S) AFFORDING COVERAGE NAICH

B | INsuReR A : Travelers Indemnity Co. of Connecticut 25682
WSURED anl | wsurer 8 : XL Specialty Insurance Co. 37885
?gg ggggg&gf{e iNSURER ¢ : Hartford Casually Insurance Co. 29424
Irvine, CA 92620 INSURER D : Travelers Property Casualty Co of Ameri 25674
948 333-6030 INSURERE :

INSURER F :

COVERAGES CERTIFICATE NUMBER: 934559511 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR [ POLICY EFF | POLICY EXP
this TYPE OF INSURANCE mj— POLICY NUMBER (MMLLMDW“ LIMITS
D | X | COMMERCIAL GENERAL LIABILITY Y | v | esorH178070 10122018 | 101172019 | EACH OCCURRENCE $ 2,000,000
DAMAGE TO RENTED
] CLAIMS-MADE OCCUR : PREMISES (Ea occurence) | $1000000 |
X | contractual Liab i MED EXP (Any one person) | $ 10,000
1 | | pe
Included B ’ PERSONAL & ADV INJURY | $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 4,000,000 ]
1
_ieoucy [ X 5B | Jwoc PRODUCTS - COMPIOP AGG | § 4,000,000
| OTHER: s
COMBINED SINGLE LIMIT
A | AUTOMOBILE LIABILITY Y BA219M8195 101172018 1012019 | COMBINED < $1.000.000
ANY AUTO BODILY INJURY (Per person) | $
ALL OWNED SCHEDULED -
o A T | PROPERTY BRAAGE
X | mrepautos | X | autos | | (Por accident) $
Ll | H
UMBRELLA LIAB OCCUR i EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE D
DED | | RETENTIONS s
C |WORKERS COMPENSATION Y | 57WEGAA8NPS 10/25/2018 10r252019 | X | PER I | OIk-
AND EMPLOYERS' LIABILITY YIN = STAIUIE_;_____IEB, S | P
ANY PROPRIETOR/PARTNER/EXECUTIVE , E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? NIA
(Mandatory In NH) E.L. DISEASE - EA EMPLOYEE]| § 1,000,000
If yes, describe under T
DESCRIPTION OF OPERATIONS below | E.L. DISEASE - POLICY LIMIT | $ 1,000,000
B | Professional Liability DPS8907419 1012017 | 10172019 | $1,000,000 Per Claim
Claims Made $1,000,000 Annual Aggregate

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached If more space Is required)

Re: Architect Project #1509, City of Costa Mesa City Hall Restroom Accessibility Upgrades - The City of Costa Mesa and its elected and appointed boards,
officers, agents, and employees are named as additional insureds as respects general and hired/non- owned auto liability for claims arising from the operations
of the named insured as required per written contract or agreement. Coverage afforded the additional insured is primary and non-contributory as respects to
?eneral liability coverage. Insurance coverage includes waiver of subrogation per the attached endorsement(s). SEE CANCELLATION SECTION of Certificate
‘or 30 Day NOC /10 Day for Non-Payment of Premium.

CERTIFICATE HOLDER CANCELLATION 30 Day Notice of Cancellation

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

City of Costa Mesa ACCORDANCE WITH THE POLICY PROVISIONS.
Attn: Larry Dreiman, PE
77 Fair Drive RESENTATIVE

AUTHORIZED RE
Costa Mesa CA 92626 M‘g 46 ™

© 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD

|




COMMERCIAL GENERAL LIABILITY
POLICY NUMBER: 6807H178070 ISSUED DATE: 10/25/2018

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE
Name Of Additional Insured Person(s) Or Organization(s):

Any person or organization that you agree in a written contract to include as an additional
insured on this Coverage Part for "bodily injury" or "property damage" included in the "products-
completed operations hazard", provided that such contract was signed and executed by you
before, and is in effect when, the bodily injury or property damage occurs.

Location And Description Of Completed Operations

Any project to which an applicable contract described in the Name of Additional
Insured Person(s) or Organization(s) section of this Schedule applies.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Section Il = Who Is An Insured is amended to in- location designated and described in the schedule of
clude as an additional insured the person(s) or or- this endorsement performed for that additional in-
ganization(s) shown in the Schedule, but only with sured and included in the "products-completed opera-

respect to liability for "bodily injury" or "property dam- tions hazard".
age" caused, in whole or in part, by "your work" at the

CG 20370704 © ISO Properties, Inc., 2004 Page 1 of 1



POLICY NUMBER: 6807H178070

COMMERCIAL GENERAL LIABILITY
ISSUED DATE: 10/25/2018

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name of Person or Organization:

Any person or organization that you agree in a written contract

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations

as applicable to this endorsement.)

The TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US Condition (Section IV-
COMMERCIAL GENERAL LIABILITY CONDITIONS)
is amended by the addition of the following:

We waive any right of recovery we may have against
the person or organization shown in the Schedule
above because of payments we make for injury or

CG 24041093

Copyright, Insurance Services Office, Inc., 1992

damage arising out of your ongoing operations or
"your work" done under a contract with that person
or organization and included in the "products-
completed operations hazards." This waiver applies
only to the person or organization shown in the
Schedule above.

Page 1 of 1



POLICY NUMBER 6807H178070

COMMERCIAL GENERAL LIABILITY
ISSUED DATE: 10/25/2018

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE
Names of Additional Insured Person(s) or Organization(s):

Any person or organization that you agree in a written contract, on this Coverage Part, provided
that such written contract was signed and executed by you before, and is in effect when the
"bodily injury” or "property damage" occurs or the "personal injury” or "advertising injury” offense

is committed.

Location of Covered Operations:

Any project to which an applicable written contract with the described in the Name of
Additional Insured Person(s) or Organization(s) section of this Schedule applies.

(Information required to complete this Schedule, if not shown above, will be shown in the Declarations.)

A

CGD3610305

Section Il = Who Is An Insured is amended to in-
clude as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury”, "property
damage"”, "personal injury” or "advertising injury"
caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on your
behalf;

in the performance of your ongoing operations for
the additional insured(s) at the location(s) desig-
nated above.

With respect to the insurance afforded to these
additional insureds, the following additional exclu-
sions apply:

Copyright 2005 The St. Paul Travelers Companies, Inc. All rights reserved.

This insurance does not apply to "bodily injury” or
"property damage" occurring, or “personal injury”
or “advertising injury” arising out of an offense
committed, after:

1. All work, including materials, parts or equip-
ment furnished in connection with such work,
on the project (other than service, mainte-
nance or repairs) to be performed by or on
behalf of the additional insured(s) at the loca-
tion of the covered operations has been com-
pleted; or

2. That portion of "your work" out of which the
injury or damage arises has been put to its in-
tended use by any person or organization
other than another contractor or subcontrac-
tor engaged in performing operations for a
principal as a part of the same project.

Page 1 of 1

Includes copyrighted material of Insurance Services Office, Inc. with its permission.



POLICY NUMBER: 6807H178070

COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

OTHER INSURANCE - ADDITIONAL INSUREDS -
PRIMARY AND NON-CONTRIBUTORY WITH RESPECT TO
CERTAIN OTHER INSURANCE

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

The following is added to Paragraph 4. a., Primary
Insurance, of SECTION IV - COMMERCIAL GEN-
ERAL LIABILITY CONDITIONS:

However, if you specifically agree in a written contract
or agreement that the insurance afforded to an addi-
tional insured under this Coverage Part must apply on
a primary basis, or a primary and non-contributory
basis, this insurance is primary to other insurance that
is available to such additional insured which covers
such additional insured as a named insured, and we
will not share with that other insurance, provided that:

CGD42507 08

© 2008 The Travelers Companies, Inc.

(1) The "bodily injury" or "property damage" for which
coverage is sought is caused by an "occurrence"
that takes place; and

(2) The "personal injury" or "advertising injury" for
which coverage is sought arises out of an offense
that is committed;

subsequent to the signing and execution of that con-
tract or agreement by you.

Page 1 of 1
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF OUR RIGHT TO RECOVER FROM
OTHERS ENDORSEMENT - CALIFORNIA

Policy Number: 57WEGAABNPS8 Endorsement Number:
Effective Date: 10/25/2018 Effective hour is the same as stated on the Information Page of the policy.
Named Insured and Address: RM Architecture

Irvine, CA 92620
949 333-6030

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our
right against the person or organization named in the Schedule. (This agreement applies only to the extent that you
perform work under a written contract that requires you to obtain this agreement from us.)

You must maintain payroll records accurately segregating the remuneration of your employees while engaged in the work
described in the Schedule.

The additional premium for this endorsement shall be 2 % of the California workers' compensation premium otherwise due
on such remuneration.

SCHEDULE

Person or Organization Job Description

Any person or organization from whom you are required by written contract or agreement to obtain this waiver of rights
from us

N Ooluron~

Countersigned by

Authorized Representative

Form WC 04 03 06 (1) Printed in U.S.A.
Policy Expiration Date: 10/25/2019



POLICY NUMBER: BA219M6196 COMMERCIAL AUTO
CA 20481013

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED INSURED FOR
COVERED AUTOS LIABILITY COVERAGE

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless
modified by this endorsement.

This endorsement identifies person(s) or organization(s) who are "insureds" for Covered Autos Liability Coverage
under the Who Is An Insured provision of the Coverage Form. This endorsement does not alter coverage
provided in the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated
below.

Named Insured: RM Architecture

Endorsement Effective Date: 10/1/2018

SCHEDULE

Name Of Person(s) Or Organization(s): Re: Architect Project #1509, City of Costa Mesa City Hall Restroom
Accessibility Upgrades - The City of Costa Mesa and its elected and
appointed boards, officers, agents, and employees.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Each person or organization shown in the Schedule is
an "insured" for Covered Autos Liability Coverage, but
only to the extent that person or organization qualifies
as an ‘"insured" under the Who Is An Insured
provision contained in Paragraph A.1. of Section Il -
Covered Autos Liability Coverage in the Business
Auto and Motor Carrier Coverage Forms and
Paragraph D.2. of Section | - Covered Autos
Coverages of the Auto Dealers Coverage Form.

CA 20481013 © Insurance Services Office, Inc., 2011 Page 1 of 1



EXHIBIT E

CITY COUNCIL POLICY 100-5



CITY OF COSTA MESA, CALIFORNIA

COUNCIL POLICY
SUBJECT POLICY EFFECTIVE PAGE
NUMBER | DATE
DRUG-FREE WORKPLACE 100-5 8-8-89 10of3

BACKGROUND

Under the Federal Drug-Free Workplace Act of 1988, passed as part of omnibus drug legislation
enacted November 18, 1988, contractors and grantees of Federal funds must certify that they will
provide drug-free workplaces. At the present time, the City of Costa Mesa, as a sub-grantee of
Federal funds under a variety of programs, is required to abide by this Act. The City Council has
expressed its support of the national effort to eradicate drug abuse through the creation of a
Substance Abuse Committee, institution of a City-wide D.A.R.E. program in all local schools and
other activities in support of a drug-free community. This policy is intended to extend that effort
to contractors and grantees of the City of Costa Mesa in the elimination of dangerous drugs in the
workplace.

PURPOSE

It is the purpose of this Policy to:
1. Clearly state the City of Costa Mesa's commitment to a drug-free society.

2. Set forth guidelines to ensure that public, private, and nonprofit organizations receiving
funds from the City of Costa Mesa share the commitment to a drug-free workplace.

POLICY

The City Manager, under direction by the City Council, shall take the necessary steps to see that
the following provisions are included in all contracts and agreements entered into by the City of
Costa Mesa involving the disbursement of funds.

1. Contractor or Sub-grantee hereby certifies that it will provide a drug-free workplace by:

A. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensing, possession, or use of a controlled substance is prohibited in
Contractor's and/or sub-grantee’s workplace, specifically the job site or location
included in this contract, and specifying the actions that will be taken against the
employees for violation of such prohibition;

B. Establishing a Drug-Free Awareness Program to inform employees about:




SUBJECT

POLICY EFFECTIVE PAGE
NUMBER | DATE

DRUG-FREE WORKPLACE 100-5 8-8-89 20f3

1. The dangers of drug abuse in the workplace;
2. Contractor's and/or sub-grantee’s policy of maintaining a drug-free workplace;

3. Any available drug counseling, rehabilitation and employee assistance programs;
and

4. The penalties that may be imposed upon employees for drug abuse violations
occurring in the workplace;

Making it a requirement that each employee to be engaged in the performance of the
contract be given a copy of the statement required by subparagraph A;

Notifying the employee in the statement required by subparagraph 1 A that, as a
condition of employment under the contract, the employee will:

1. Abide by the terms of the statement; and

2. Notify the employer of any criminal drug statute conviction for a violation occurring
in the workplace no later than five (5) days after such conviction;

Notifying the City of Costa Mesa within ten (10) days after receiving notice under
subparagraph 1 D 2 from an employee or otherwise receiving the actual notice of such
conviction;

. Taking one of the following actions within thirty (30) days of receiving notice under

subparagraph 1 D 2 with respect to an employee who is so convicted:

1. Taking appropriate personnel action against such an employee, up to and
including termination; or

2. Requiring such employee to participate satisfactorily in a drug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State, or local
health agency, law enforcement, or other appropriate agency;




SUBJECT

NUMBER | DATE
DRUG-FREE WORKPLACE 100-5 8-8-89 30of3

G. Making a good faith effort to maintain a drug-free workplace through implementation
of subparagraphs 1 A through 1 F, inclusive.

Contractor and/or sub-grantee shall be deemed to be in violation of this Policy if the City
of Costa Mesa determines that:

a. Contractor and/or sub-grantee has made a false certification under paragraph 1
above;

b. Contractor and/or sub-grantee has violated the certification by failing to carry out
the requirements of subparagraphs 1 A through 1 G above;

c. Such number of employees of Contractor and/or sub-grantee have been convicted
of violations of criminal drug statutes for violations occurring in the workplace as
to indicate that the contractor and/or sub-grantee has failed to make a good faith
effort to provide a drug-free workplace.

Should any contractor and/or sub-grantee be deemed to be in violation of this Policy
pursuant to the provisions of 2 A, B, and C, a suspension, termination or debarment
proceeding subject to applicable Federal, State, and local laws shall be conducted. Upon
issuance of any final decision under this section requiring debarment of a contractor and/or
sub-grantee, the contractor and/or sub-grantee shall be ineligible for award of any
contract, agreement or grant from the City of Costa Mesa for a period specified in the
decision, not to exceed five (5) years. Upon issuance of any final decision recommending
against debarment of the contractor and/or sub-grantee, the contractor and/or sub-grantee
shall be eligible for compensation as provided by law.

POLICY EFFECTIVE PAGE






