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ATTACHMENT 2 

THE EXPANSION OF SHALIMAR PARK, 
782 SHALIMAR DRIVE, COSTA MESA 

RFP 23.-080 

WALK-THRU ATTENDANCE LIST 
Monday! September 261 2023 11 :00 am at the project site 

NAME COMPANY CONTACT 
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Addendum No. 2 
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE 
EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA 

CITY OF COSTA MESA 
P.O. BOX 12000 77 FAIR DRIVE CALIFORNIA 92628·1200 

FROM THE DEPARTMENT OF PUBLIC WORKS/ ENGINEERING DIVISION 

DATE: October 11, 2023 

TO: ALL PROSPECTIVE BIDDERS 

SUBJECT: ADDENDUM NO. 2 - REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE 
PLANNING AND DESIGN OF THE EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA 
MESA, CA 
Please forward this addendum to the appropriate individual as soon as possible. To assist our office in confirming 
the delivery of this addendum, please sign acknowledging receipt herein and e-mail a copy of this sheet to 
lrina.Gurovich@costamesaca.com. A COPY WILL NOT BE SENT BY MAIL. 

Received by: ________________________ _ 

Company: _________________________ _ 

All bidders shall register with PlanetBids.com in order to retrieve addenda. It is the responsibility of each prospective 
bidder to check the City's PlanetBids.com portal at: https://www.planetbids.com/portal/portal.cfm?CompanylD=45476 on a 
DAILY basis through the close of bids for any applicable addenda or updates. 

This addendum, effective on this date, addresses the following items: 

NON-MANDATORY JOB WALK 11 :00 A.M., SEPTEMBER 25, 2023 

NON -MANDATORY JOB WALK LOCATION 782 SHALIMAR DRIVE, COSTA MESA 

DEADLINE TO SUBMIT QUESTIONS 

PROPOSAL DUE DATE 

PROPOSAL DUE DATE: 

OCTOBER 4, 2023 

CHANGED TO 2:00 P.M., OCTOBER 16, 2023 

COMPLETED 

COMPLETED 

COMPLETED 

The proposal due date, which was scheduled for Thursday, October 12, 2023, at 2:00 P.M. 
has been postponed to Monday, October 16, 2023 at 2:00 P.M. 

Addendum No. 3 will be issued by Thursday, October 12, 2023 that will provide answers to 
the questions that were received through emails and at the job walk. 

Please acknowledge receipt of Addendum No. 2 on your Proposal and by email per 
instruction on the first page of this addendum. 

:f;};~o, 9u:r_£>/YI' cL 
Irina Gurevich 
Associate Engineer 
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Addendum No. 3 
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE 
EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA 

CITY OF COSTA MESA 
P.O. BOX 12000 77 FAIR DRIVE CALIFORNIA 92628·1200 

FROM THE DEPARTMENT OF PUBLIC WORKS/ ENGINEERING DIVISION 

DATE: OCTOBER 12, 2023 

TO: ALL PROSPECTIVE BIDDERS 

SUBJECT: ADDENDUM NO. 3 - REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE 
PLANNING AND DESIGN OF THE EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA 
MESA, CA 

Please forward this addendum to the appropriate individual as soon as possible. To assist our office in confirming 
the delivery of this addendum, please sign acknowledging receipt herein and e-mail a copy of this sheet to 
lrina.Gurovich@costamesaca.gov. A COPY WILL NOT BE SENT BY MAIL. 

Received by: ________________________ _ 

Company: _________________________ _ 

All bidders shall register with PlanetBids.com In order to retrieve addenda. It is the responsibility of each prospective 
bidder to check the City's PlanetBids.com portal at: https://www.planetbids.com/portal/portal.cfm?CompanylD=45476 on a 
DAILY basis through the close of bids for any applicable addenda or updates. 

This addendum, effective on this date, addresses the following items: 

NON-MANDATORY JOB WALK 11 :00 A.M., SEPTEMBER 25, 2023 

NON -MANDATORY JOB WALK LOCATION 782 SHALIMAR DRIVE, COSTA MESA 

DEADLINE TO SUBMIT QUESTIONS 

PROPOSAL DUE DATE 

OCTOBER 4, 2023 

CHANGED TO 2:00 P.M., OCTOBER 16, 2023 

COMPLETED 

COMPLETED 

COMPLETED 

EMAIL CORRECTION: The email address to submit the addendum has been corrected and should be 
lrina.Gurovich@costamesaca.gov 

CLARIFICATIONS TO REQUEST FOR PROPOSALS: 

The following questions were received at the pre-proposal meeting and through email with 
subsequent answers and clarifications: 

1. The RFP indicates the design team is to provide constructability review of their 
construction documents. As it is difficult for a firm to provide an objective review of 
their own work is this to be performed by a third-party firm? 
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Addendum No. 3 
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE 
EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA 

A. Constructability review of the construction documents will be performed by the 
members of the Consultant Selection Committee. The selected consultant will not 
be a part of the Committee. 

2. Oh pages 3-5 of the RFP there are "1. Proposal Format Guidelines;" however, on page 
13 in Appendix A there is also "II. CONTENT OF PROPOSAL." Though some of the 
requirements listed in the two places are similar, there are differences, and both state 
that the order and content must be adhered to. Can you provide a single outline of 
what items are required, in what order (if that matters to you), and which items are 
included in the 20-page limit and which are not? 

A. The consultants shall follow the instruction provided on pages 3-5 of the RFP in 
section "1. Proposal Format Guidelines". Cover Letter, Financial Capacity, Fee 
Schedule, Disclosure, any Professional Services Agreement exceptions. All the 
forms on the Checklist of Forms to Accompany Proposal along with Covers, 
Dividers, and Table of Contents are excluded from the 20-page limit. 

3. May we assume, from reading the requirements on page 13, that the items asked for 
on pages 3-5 but not on page 13-Cover Letter, Financial Capacity, Fee Schedule, 
Disclosure, any Professional Services Agreement exceptions, and all the forms on the 
Checklist of Forms to Accompany Proposal-along with Covers, Dividers, and Table of 
Contents are excluded from the 20-page limit? 

A. Cover Letter, Financial Capacity, Fee Schedule, Disclosure, any Professional 
Services Agreement exceptions, and all the forms on the Checklist of Forms to 
Accompany Proposal along with Covers, Dividers, and Table of Contents are 
excluded from the 20-page limit. 

4. Please clarify existing budget for the park design/construction. 

A. The total budget for the park design and construction of the park is $2 Million. 

5. Can the City share digital copies of park design concepts and materials, including any 
improvement budget, prepared by City Fabrick in the conceptual phase? 

A. The City provided the concept design prepared by City Fabrick with Addendum 
No. 1. 

6. On page 14 of the RFP under VI. INSURANCE REQUIREMENTS it states "A 
Certificate of Insurance is enclosed for your reference (Exhibit D)." However, no 
Exhibit Dis enclosed. If this is important, will you provide in an Addendum? 

A. The Sample of the Certificate of the Insurance is enclosed for your reference. 

7. Are the street improvements to be a part of the park scope of work? If so, is alternative 
funding available for them (including design services)? Will alternate designs for 
expanding the park be entertained? (different styles of chokers). 
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Addendum No. 3 
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE 
EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA 

A. The street improvements will not be part of the scope of work. Alternative designs 
for expanding the park will be entertained including different styles of chokers 
pending they ensure that bicycle safety and mobility is not compromised and that 
streets are still wide enough to accommodate emergency vehicles. 

8. Will the 4 meetings with City staff be required to be in person or is online acceptable? 

A. The meetings will be required to be in person. 

9. Section IV requires 3 community outreach meetings while Section VII only requires 
two. Please clarify how many meetings will be required. 

A. The Consultant wlll be required to conduct presentations at three (3) community 
outreach meetings, one (1) presentation to the Parks and Community Services 
Commission, one (1) presentation to the Planning Commission, and one (1) 
presentation to the City Council. These presentations may be outside of normal 
business hours and/or on weekends. 

10. How many views for the 3D renderings does the City anticipate for presentations to 
Stakeholders and community? 

A. The 3D renderings should be available for all 6 presentations itemized above in 
question 9 (3 community outreach meetings, 1 Parks and Community Services 
Commission, 1 Planning Commission and 1 City Council meeting). 

11. Will the City require an arborist report for existing trees? 

A. No. The selected consultant will work with the City arborist throughout the 
design for the evaluation of the existing trees. 

12. Will the consultant need to prepare biljngual (Spanish) outreach materials and bilingual 
services for community outreach meetings? 

A. Yes, the City will require the selected consultant to prepare the bilingual 
(Spanish) outreach materials and provide the bilingual services for community 
outreach meetings. The City will provide bilingual services at the two (2) 
Commission meetings and at the City Council meeting. 

13. Are we to include the design of separate park elements within the cul-de-sac as portion 
of the proposal? 

A. Yes. The design of separate park elements within the cul-de-sac is the portion of 
the proposal. 
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Addendum No. 3 
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE 
EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA 

14. Will the public street improvements require a separate submittal to Public Works? 

A. The public street improvements will not require a separate submittal to Public 
Works. 

15. The RFP Scope Survey section #5 requests contours 100' beyond the limits of 
grading, which would extend within private property. Would aerial or conventional 
survey be expected to obtain existing topo beyond the City property? If yes, then per 
RFP Survey section #1, will the consultant be required to request access directly from 
landowners to perform an exterior topographic survey of private parcels adjacent to 
the site to satisfy RFP Survey section #5 scope? Often the landowner is not on site. 

A. Yes. The consultant will be required to request access directly from landowners. 

16. Security cameras were mentioned during the site walk but are not included in the RFP 
scope of work. How many cameras are to be included in the scope of work and does 
the City use wireless communications? 

A. While not required in the RFP scope of work, the City would like to consider an 
'additive extra' proposal for security cameras. The number of cameras would be 'as 
necessary' and the City does utilize wireless communications. 

17. What is the required construction duration? 

A. The construction duration will be determent during design of the project and will be 
calculated based on the proposed scope of work. 

18. Appendix B, fee schedule, 2nd paragraph appears to be truncated. What is being 
requested? 

A. The second paragraph of Appendix B, Fee Schedule shall be read as follow: 
It is requested that the fee, including all meetings, reproduction, materials, and 
associated project expenses, be itemized for the project with a total not-to-exceed 
amount. 

19. RFP Construction Support Services Section K #3 requests weekly in-person progress 
meeting attendance, can these meetings be virtual? 

A. The meetings are going to be in-person. 

20. Please clarify if the environmental documents, mentioned in RFP section J.v.b., are to 
be prepared by others, not consultant team. 

A. The selected consultant will be required to prepare the environmental documents if 
it is the part of the design and the scope of work. 
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Addendum No. 3 
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE 
EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA 

The contents of this addendum shall have precedence over all related provisions within the 
contract documents. It is the intent of the City of Costa Mesa to clarify the above-referenced 
items to all bidders. Should it be necessary to request clarification on these matters, please 
send your request via e-mail at lrina.Gurovich@costamesaca.gov. 

Please acknowledge receipt of this bid addendum by filling out and signing within the rectangle 
on the first page of this bid addendum and e-mailing it to Irina. Gurovich@costamesaca.gov. 

Irina Gurovich 
Associate Engineer 

Attachment: COi Sample 
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EXHIBIT B 

CONSULTANT'S PROPOSAL 



PROPOSAL FOR PROJECT NO: 23-08D 

PROFESSIONAL 
ENGINEERING DESIGN SERVICES 

FOR: 

SUBMITTED BY: 

COMMUNITY WORKS DESIGN GROUP 
LANDSCAPE ARCHITECTURE & PARK PLANNING 

7111 INDIANA AVENUE, SUITE 300 
RIVERSIDE, CA 92504 
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October 16, 2023 

City of Costa Mesa 
77 Fair Drive 
Costa Mesa, CA 92626 
Attn: Public Works 
Submitted Electronically via PlanetBids 

RE: Proposal for Engineering Design Services for Expansion of Shalimar Park 

Dear Members of the Consultant Selection Evaluation Committee: 

On behalf of the Community Works Design Group (CWDG) team we are pleased to present this 
proposal for Professional Landscape Architectural Design Services for the Expansion of Shalimar 
Park for the City of Costa Mesa. A member of our team (TKE) attended the Pre-Proposal Meeting 
on September 25, 2023 and we have reviewed the RFP and three (3) Addenda, we believe we have 
a strong understanding of the City's proposal and expectations. 

Our team prides iteself on creating equitable, accessible and meaningful public spaces and parks. 
We have reviewed the Concept Plans developed through the community input and can help 
the City bring the community's vision to fruition. We are well versed in preparing plans for park 
expansion projects, we will walk the City through important decisions to maximize the available 
budget and community's desires. 

All improvements in the City's RFP are things that we have done recently and often, and can design 
efficiently, thoroughly and beautifully for the City of Costa Mesa! 

We look forward to discussing this project in more detail with the City! We confirm our included 
fees are a total lump sum fee. 

With gratitude, 

COMMUNITY WORKS DESIGN GROUP, LLC 

f;~/l/) 
s:½Je ASLA, LEED AP, CASp 
President 
Landscape Architect CA #5111 / NY #2645 
Certified Access Specialist CASp-709 
scott@cwdg.fun 

LANDSCAPE ARCHITECTURE & PLANNING I IRRIGATION DESIGN & AUDITING I ACCESSIBILITY CONSULTING 

7111 INDIANA AVENUE, SUITE 300 RIVERSIDE, CA 92504 (951) 369-0700 WWW.CWDG.FUN 
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The Community Works Design Team has designed over 300 parks in the last 5 years. Our team prides ourselves 
on designing parks and public spaces that reflect the community's needs and values while creating a usable and 
accessible space for residents to use. 

We understand the Shalimar Park serves an important role of providing recreation and open-space to the 
surrounding community. We understand the City hopes to explore new opportunites to expand the park. The 
park can be expanded by narrowing Shalimar Street to approximately 24-feet to accommodate for two-way traffic 
and incorporating the additional space in the park. 

Our team understands the City's goals for the project are as follows and the City would like the design phase 
completed within six (6) months: 

1. Evaluate the park in order to determine exciting and innovative play elements for the expansion. 
Our team has had great success in retrofitting and expanding play areas to add new fun equipment which 
focuses on expanded accessibility. We have long-time relationships with all of the main playground 
equipment vendors and have even gotten them to participate in friendly competitions for community 
voting of the best design. 

2. Conduct public workshops, progress meetings with stakeholders, and presentations to the Parks and Community 
Services Commission and City Council. 

CWDG prides itself on inclusive outreach and input opportunities, we offer multi-lingual campaigns 
and multi-platform opportunities for the community to share their ideas and concerns. We seek for 
each project to fulfill the community's growing wants and needs, as well as an opportunity to bolster 
community identity and source of pride. Our team is currently working with the City of Laguna Beach on 
their Playground Master Plan doing just that. 

3. Develop the project in partnership local residents, and various City departments. 
Two of our team's Directors have held Senior Management positions with public sector agencies. Dan 
Burkhart served as the City of Yorba Linda's Senior Landscape Inspector and ISA Arborist and Analicia 
Escobar-Gomez served as Riverside County Regional Park and Open-Space's Senior Park Planner. 
Additionally, Scott Rice currently serves as the City of Highland's Landscape Architect. We understand the 
importance of involving key stakeholders as well as maintenance staff into all facets of project planning. 

4. Develop all schematic designs for the expansion, including: 
• New play elements 
• Features such as picnic shelter, seating areas 
• Enhanced landscaping protecting as many mature trees as possible 
• A state-of-the-art lighting system 
• Fencing improvements 
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Design Expertise: CWDG has successfully completed 300 Parks and Recreation projects in the past five (5) 
years. Our team stays up to date on water wise landscaping and irrigation. In addition, our project team recently 
completed the City of Perris' Enchanted Hills Parks SITES Certification process. Throughout this process our team 
developed a protocol of low impact development best practices and design standards we strive to integrate into 
all of our projects. 

Site Specific Master Planning & Concept Development: 
Our team excels at developing master plans and multi-phased developments. In addition to vibrant master plan 
documents our team also develops photo realistic 3-D renderings as part of our design process to ensure a fully 
cohesive and integrated site. This process always us to make proactive design decisions for vertical plane elements. 
We find the 3-D visuals also help garner excitement around important projects and are an integral tool for funding 
support. As a standard practice, we provide scaled 3-D modeling to help the community understand how the 
proposed park improvements will actually appear, to help identify any conflicts well ahead of construction. 

Above: Left: Dolores Huerta Park playground and thematic wind screen for Futsal Multi-Use Courts in Fresno, CA. 
Right: Northside Heritage Meadows urban farming & education center with Memorial community gardens in Riverside, CA. 

Community Outreach: 
CWDG recognizes the need for all voices in a community to be heard and incorporated into thoughtful designs. 
We understand the City of Costa Mesa would like to host bilingual meetings. Our team aims to ensure all members 
of the community have the opportunity to participate in community outreach and planning processes. 

Our team is currently working on final touches for the design of Dolores Huerta Park for the City of Fresno. As 
part of the preliminary design process, CWDG worked with the City to create a community outreach campaign in 
4 different languages (Spanish, Punjabi, Hmong and English), to best serve their community. We feel Costa Mesa 
would be a great community to implement this type of inclusive and equitable approach to design. 

We employ what we call the "FUNnel" approach to take the multitude of "wants" and narrow them down to 
a final concept that reflects the best interests of the City and its constituents- and we do so in a FUN way! We 
typically start by gathering general information by means of online and mail-out surveys ahead of the public 
design meetings, with ongoing input from the City, so that we can begin to prepare informed design decisions to 
facilitate a conceptual design that reflects the community's interest and not OUR interests. 
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Meetings and Presentations: 
Our team has experience presenting to a variety of City Staff, Boards and Commissions. Scott Rice and Analicia 
Escobar-Gomez both have experience presenting to special commissions, City Councils and other committees. 
We also find commissions and committees are a great place for garnering project feedback and support. It is often 
a good place to start soliciting feedback by going where people are already meeting. 

Utility Search and Coordination: 
Our team has extensive experience with utility coordination. In addition, our subconultants, Design West 
Engineering and TKE will assist these coordination efforts. 

Contract Documents: 
Our team focuses on constructibility by creating Construction Drawings will include site plans and details for all 
aspects of demolition, construction, civil, grading, planting, irrigation and specialty plans. Our construction details 
are crafted from a constructibility standpoint, supplemented with item-specific notes that reduce contractor 
"artistic license" and reduce likelihood of RFl's. Plans will identify recommended suppliers and products, with 
emphasis given to local sources, sustainable concepts, recycled/ recyclable materials, and durability of products. 
Each member of the CWDG team integrates their strengths, expertise and experience to ensure the best designs 
and most complete, constructible, contract documents are completed on time and within budget for each project 
we take on. 

Cost Estimating: 
We regularly prepare detailed construction plans, details, specifications and estimates for park projects, and 
strive to make our construction drawing packages the most biddable and buildable across the industry. Since we 
perform Landscape Plan Check for various agencies, our finger remains on the pulse of the industry, and are able 
to glean tips and tricks to making plans more readable, maintaining a good balance of notes and clarifications 
without overwhelming the drawings with redundant information. We are regularly receiving bids for various 
public work projects. Upon receiving the bid we also request from the two apparent low bidders their unit prices. 
We incorporate these updated unit prices into our own in-house cost estimates. This allows our firm to provide 
up-to date cost estimates for our clients. 

Permits: 
Our team has first hand plan check experience which comes in handy when it comes time to assist the City in 
obtaining approvals and/or permits from applicable agencies as needed. 

Quality Control: 
Our team prides itself on Quality Control/ Quality Assurance for every project we complete. As part of our project 
initiation we utilize Basecamp as a means to document decision making, capture City standards and review design 
checklists throughout the life of a project. Our team offers a hands-on approach and utilizes various expertise and 
experience to inspect and review throughout the design and construction process. 
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The Community Works Design Group team is confident that we can provide the City of Costa Mesa with the high 
level of detail and attention in Professional Design Services that we have provided to our numerous municipal 
clients throughout our 38 years of experience in park and public landscape planning and landscape architecture. 

Our Principal and two of our dedicated Directors/Senior Project Managers hold current Landscape Architect 
licensure in the State of California: 

Scott Rice LLA #5111 Licensed continuously since October 2005 {17+ years) 

Dan Burkhart LLA #6092 Licensed continuously since August 2015 {7+ years) 

Allison Rush LLA #6378 Licensed continuously since August 2018 (4 years) 

Additionally, our team holds a variety of Certifications that boost our abilities in the Landscape Architectural 
realm, including the following: 

• Certified Access Specialist (CASp) • SITES Accredited Professional {SITES AP) 
• Certified Landscape Irrigation Auditor {CUA) • LEED Accredited Professional (LEED AP) 
• Certified Irrigation Designer {CID) • /SA Certified Arborist {{SA) 
• Certified Playground Safety Inspector {CPS/) 

CWDG CURRENT TEAM YEARS OF COMBINED EXPERIENCE 
35 

Licensed Landscape Architects (4) 

30 
LW Public Sector/Embedded Service Roles (, u 
z 25 
LW 

Plan Check (2) 22 
LW 20 
0.. 
X Certified Irrigation Designer (1) 
LW 15 Li.. 

- ISAArborlst(1) 0 
~ 10 

~ Certified Access Specialist (2) 

> 5 
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PRINCIPAL: 

SENIOR LEVEL STAFF: 

Scott Rice ASLA, LEED AP, CASp 
President- Principal Landscape Architect 
Scott applies his 20+ years of landscape architecture knowledge to oversee all work 
completed by the CWDG as our firm's President and Principal Landscape Architect. In 
addition, Scott is one of the only three licensed landscape architects in the State of 
California to also be a Certified Access Specialist. 

Dan Burkhart ASLA, ISA, sUAS 
Senior Landscape Architect- Director Of Implementation+ Value 
Dan is our firm's subject matter expert on all things revolving around constructability. 
From cost estimating to inspections, Dan does it all. He is also a Certified Arborist and 
FAA Drone Pilot. As a former Senior Landscape Inspector, Dan is our go-to buildability 
questions. 

Allison Rush ASLA, CASp 
Senior Landscape Architect- Director Of Design+ Creativity 
Allison is our team's point person for creating beautiful project plans and a cohesive 
vision for our firm and clients. She excels at understanding how best to configure 
and optimize outdoor spaces for the health and enjoyment of users of all ages and 
abilities, recently joining Scott as a Certified Access Specialist. Allison also has a strong 
grasp of designing with various digital media techniques, including CAD, 3-D modeling 
and photo simulation. 

Analicia Escobar-Gomez MPA 
Senior Project Manager- Director Of Community Engagement 
Analicia has experience as a designer, contractor, and public sector planner lending 
our firm a unique perspective when problem solving for our municipal clients. She is 
passionate about equity and inclusion and loves working on community based design 
work. 
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The Community Works Design Group {CWDG) team will be led by Scott Rice, Principal Landscape Architect. Scott 

will be our primary contact person for City of Costa Mesa. Scott has developed a long-lasting reputation for 
providing responsive and efficient "extension of City staff" services to our municipal clients. Scott will be directly 

assisted by Analicia Escobar-Gomez, Senior Project Manager and Director of Community Engagement, and Dan 
Burkhart, Director of Implementation+ Value. We confirm the City of Costa Mesa will be notified of and approve 

any changes of project personnel. 

AlUSON RUSH 
ASLA, CASp 

Director of Design + 
Creativity 

SCOTT RICE 
ASLA, LEED AP, CASp 

President 

AI\JAUC!A ESCOBAl'U:iOMEZ 
MPA 

Director of Community Engagement 

SUPPORT STAff 

DAN BURl<HAIU 
ASLA, /SA, sUAS 
Director of Implementation 
+ Value 

Luke Morris, Landscape Designer 
Brian Espinoza, Landscape Designer 
Joshua Mainez, Design Assistant 

Cindy Ingram, Office Manager 

SuscoNsULTANTS 
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While the Community Works Design Group team will perform the majority of potential project scope for the City 
of Costa Mesa, our team also includes the following subconsultants to lend their expertise: 

DESIGN WEST 
ENGINEERING 

GEOTEK 

TKE will provide all Surveying, and Civil Engineering services for the 
Eva Dell Park Renovation project. We {CWDG} have teamed with 
TKE on many successful projects across Southern California. They 
continue to proudly serve Southern California as a comprehensive 
multi-disciplined firm offering municipal/ city consulting, general 
civil engineering, land surveying, hydrological studies and drainage 
design solutions, storm water management treatment, retention, 
infiltration, design, permitting and reporting assistance, water 
quality management standards development, and implementation 
assistance, and public works inspections. 

TKE will be represented by Terry Renner, P.E., Q.S.D., Senior Vice 
President. 

Design West Engineering {DWE} will provide all Electrical Engineering 
and Dry Utility design/ coordination services for this project. We 
{CWDG) have teamed with DWE on many successful park projects 
across Southern California. 

DWE will be represented by Roy Morales, Electrical Engineering 
Department Head. With over 25 years of experience, Roy contributes 
a high level of expertise in electrical applications, including p<;,trks and 
community facilities. 

GeoTek will provide all geotechnical investigation for the project. We 
{CWDG} have teamed with GeoTek on many successful park projects 
across Southern California. 

GeoTek will be represented by Kyle McHargue. Kyle has performed 
many geotechnical investigations throughout Orange County 
and neighboring cities, and is very familiar with the local permit 
requirements. 
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The CWDG Team is primed and ready to serve a client like the City of Costa Mesa on this project. We have had tremendous 

success of performing multi-site improvement plans and renovations for cities such as the City of Perris, County of Riverside, 

City of Cypress, and currently, the City of Ontario. From skate parks to dog parks, our firm has designed it all. Our team 

includes two of the only three Certified Access Specialists (CASp) who are also licensed Landscape Architects in the State 

of California, accessibility is our top priority for each project and client. We also aim to design each project with a unique 

identity and meaningful sense of place for each of the communities they serve. 

In the last 5 years. CWDG has designed and/or overseen the construction 

of over 25 Park Renovation Proiects and 10 New Parks Featuring: 

Splash pads 

Multi .. use Skateparks 
Courts 

Multi-Use 
Trails 

1 

4~--
•·callfornia Park & Recreation Society 
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B.E .. S.T. Awards 

*American Public Works Association 
Southern California Chapter 

·:••···.>:'::.: .... ; - -_. 

RELEVANTEXPERIENCE 
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The CWDG team served as the prime consultant for several park projects for the 

City of Rialto. Frisbie Park Expansion, was led by Scott Rice, who was directly 

assisted by Allison Rush and Kay Kite. The Frisbie Park expansion was designed 

with direct input from City Maintenance staff, including materials selection and 

amenity arrangement to allow proper clearances for service equipment. CWDG 

conducted a complete analysis and renovation of all access/bi/ ity (ADA} aspects 

of existing park, led by CWDG's in-house Certified Access Specialist {CASp}. Our 

team seamlessly integrated new ballfields and amenities into the existing park 

while, protecting several existing heritage trees. 
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CWDG served as the City of Ria Ito's Prime Consultant for the Bud Bender Park 

Renovation. The team was led by Scott Rice, who was directly assisted by 

Allison Rush and Kay Kite. CWDG worked diligently to provide modern park 

amenities while preserving large mature shade trees, a group picnic shelter, 

and an Adobe building. In addition to preserving large mature oak trees 

throughout the site, the team was also able to correct the existing ballfield 

orientation by shifting the outfield. The site serves the City's Pony League 

and was the first designated Dodger's Dreamfield in San Bernardino County, 
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CWDG served as prime consultant for the design of Lexington Park which 

included soccer fields, a shaded plaza, pickleba/1 courts and more. Our team 

was led by Scott Rice, who was directly assisted by Allison Rush, Kay Kite and 

Dan Burkhart. The CWDG team also assisted the City of Cypress with their Oak 

Knoll Park renovation project which included a new restroom and concession 

stand building, as well as addressing path of travel accessibility to the new 
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OAK KNOLL PARK 
CYl'RESS. CALIFORNIA 
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CWDG served as prime consultant for the design and construction of Enchanted Hills 
Park for the City of Perris. As prime consultant, our team oversaw, Geotechnical, Civil 
Engineering, MEP Engineering, Skate Park Consultants, and more. Our team was led by 
Scott Rice, who was directed assisted by Allison Rush, Kay Kite, Dan Burkhart and Luke 
Morris. CWDG assisted the City with their Community Engagement efforts and grant 
application, leading to a Proposition 68 award of $8.5 million. 

The City of Perris opted to complete Enchanted Hills Park as a SITES Candidate with 
GBC/, which will make it the first Project awarded a SITES Certification in the Inland 
Empire. The overall site stands at 22 acres but was designed with the existing 
topography and environmental conversation in mind, resulting in less than 10 acres 
of site development. In addition, to offering the community a plethora of amenities in 
the formally blighted lot, we are proud of the numerous awards the park has already 
received. 
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OUR APPROACH: 
Our approach to design and quality control is unique to the industry. Every design project is assigned one Licensed 
Landscape Architect as Project Principal, one Licensed Landscape Architect as Project Manager, and one Assistant 
Project Manager. CWDG realizes that our success is based on our ability to deliver projects on time and within 
budget. This team approach will guarantee that the project comes in on budget and stays on budget with minimal 
change orders. 

STAFF AVAILABILITY: 
All staff members listed in this proposal are available to begin work immediately upon City request. We guarantee 
that we will adjust our master schedule to dedicate sufficient resources to this project. 

ORGANIZATION AND SCHEDULING: 
We will provide the City with a critical path schedule, prepared in Microsoft Project, and will adhere to the 
schedule we present. Our office holds weekly Staff Meetings where we review ALL of our current projects, and 
the Principals have total accountability with the Project Managers to adhere to all set deadlines. We will keep key 
staff consistent, so that everyone remains on the same page. • 

TASK 1 - CONCEPTUAL DESIGN PHASE 

Review Data and Utility Gathering 
Our team will work diligently with the City to identify a comprehensive understanding of the existing conditions of 
the site and the expectations of the project. We have found the best way to keep projects on time and on budget, 
is to involve staff and especially maintenance staff in on project planning early on to identify potential project 
pitfalls or areas where overall project scope improvements can be made. We will integrate these efforts into the 
kick-off and five additional (5) progress meetings with City Staff including a field/site visit, concept design meeting, 
and schematic design meeting during this phase. 

Within 1 week of receiving a Notice to Proceed, our team with submit an updated project schedule which will 
include two (2) City Plan Reviews and a Final review with an allowance of three weeks. The project team members 
will visit the project site(s) and conduct a thorough review of the existing site conditions to confirm the information 
shown on the record drawing is located as indicated. 

Our team will coordinate with the City to obtain any record drawings for the project area, including, but not limited 
to: Street Improvements, Signing and Striping, Street Lights, Storm Drainage, Water, Sewer, and other Utilities. Our 
team will utilize this data in the design of the project, and will incorporate it into the project drawings for records 
purposes. TKE will conduct a Design Survey of the existing park and expansion area .. We will develop a Schematic 
Plan to identify any potential siting constraints to work out with the City prior to beginning Construction Plans. 

Once the Schematic Plan is approved by the City, our team will proceed with developing Construction Documents 
and Plans for the Project. This will include cost estimates for each phase of construction design. Our team will 
create construction plans at the following levels of completion 70%, 90%, and 100%, including specifications and 
cost estimates. The City will have additional opportunity to provide comments at the 70%, 90%, and 100% Final 
design stages. 

PROPOSAL FOR ENGINEERING DESIGN SERVICES FOR EXPANSION OF SHALIMAR PARK 
PROJECT NO. 23-080 • CITY OF COSTA MESA 
OCTOBER 16, 2023 



TASK 2 - CONSTRUCTION DESIGN PHASE 

DEMOLITION PLANS: We will prepare demolition plans to clearly indicate action for all items to be demolished 
as well as focusing on items intended to be protected in place. For park renovation projects, the intricacy and 
clarity of which items need to be protected in place is an essential portion of the construction documents, and can 
eliminate the ambiguity that often triggers contractor change orders during construction. 

CONSTRUCTION & ARCHITECTURAL DRAWINGS: Construction and Architectural Drawings will include site plans 
and details with sufficient detail to accommodate construction and renovations. Plans will identify recommended 
suppliers and products, with emphasis given to local sources, sustainable concepts, recycled/ recyclable materials, 
and durability of products. Structural calculations and Shelter engineering are not included and will be provided 

IRRIGATION PLANS: We will prepare complete irrigation plans to comply with local water requirements and specific 
City requirements indicated in the RFP for impacted planter areas within the scope. All elements of the system 
will be designed to carry optimal amounts of water to irrigate the affected sites. Full detailing of all equipment 
will be included. Vandal resistance, durability, serviceability, reliability, water conservation, efficiency and, most 
importantly, consistency with City standards will be our primary concerns. 

PLANTING PLANS: Complete Planting Plans with all necessary details will be provided for all areas impacted by the 
scope of improvements. Durable, easily maintainable species will be of primary importance in the plant selection 
process. 

SPECIFICATIONS: Specifications detailing materials and workmanship for all of the above items will be provided as 
required, including Greenbook cross references and City of Costa Mesa Standard Drawings. 

COST ESTIMATES: Final estimates of probable construction and maintenance costs will be prepared with CWDG 
providing regular value engineering recommendations. 

DOCUMENT PROCESSING: We will submit the documents for City and various Utility approvals. We will review 
documents and make all necessary corrections. 

MEETINGS: We will attend all meetings with City staff and project stakeholders and lead all presentations as 

required during this phase of the project. 

CIVIL ENGINEERING PLANS: Our subconsultant civil engineer, TKE, will prepare grading plans for surrounding 
walkways and provide survey of the area. The contract documents will include drawings for park improvements, 
offsite street improvements, and estimates. For the drawings, we will prepare construction notes sheets, precise 
grading construction sheets, drainage sheets, striping sheets, and detail sheets. 

WATER QUALITY MANAGEMENT PLAN: TKE will develop a Water Quality Management Plan (WQMP) for the 
proposed sites. Site size and proposed improvement layouts will determine the type of treatment facility to be 
used for the WQMP. TKE will perform hydrologic analysis of the site both in existing and proposed conditions 
to assess the required treatment facility size. We will prepare a WQMP report in accordance with the current 
versions of the City and County storm water regulations for review and approval. 
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TASK 3 - BID AND CONSTRUCTION SUPPORT 

When the project goes out for competitive bidding, we will assist the City in the bid process, distributing bid 
packages, noting direction given to contractors, respond to Requests for Information and other questions asked. 
We will provide follow-up clarifications or addendum items for all electronic bids. 

What sets CWDG during the Construction Support/Administration phase is our first hand experience as a licensed 
contractor, allowing us to closely monitor and track scheduling, budgets, and upcoming inspections. We work 
hard to drive the construction schedule and keep contractors accountable. We will attend the pre-construction 
meeting and provide written minutes and follow up information. When requested, we will assist the City with 
construction administration assistance for specialty areas where specific technical expertise is required in 
determining conformance to design concepts and approved plans and specifications. We will participate in weekly 
construction meetings, in support of the City. Based on our observations at the site and on the contractor's 
application for payment, we will assist in determining the amount owed to the contractor. 

We will review job drawings, as- builts, RFl's, samples and other submissions of the contractor for conformance 
with the design of the project and for compliance with the information given in the conformance contract 
documents, for the project. Our in-house FAA Certified UAS (Drone) pilot will provide monthly progress drone 
photography for use in updating stakeholders and constituents of construction progress. We will review change 
orders and submittals for approval and issuance by the City. We will respond to requests for information from 
the contractor, issue field bulletins and requests for quotations. We will maintain updated RFI, Change Order and 
Submittal logs, which will be shared online via Basecamp app. 

TENTATIVE PROJECT SCHEDULE 

November 2023- Notice to Proceed 

November- December 2023- Site Survey and Utility Coordination 

December-January 2023- Schematic Design for City approval 

January-May 2023- 70%- 100% Construction Documents for City Approval 

May 2023- Project Bid Advertisement 

June 2024- Construction awarded and start. 
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SCOTT RICE ASLA, LEED AP, CASp 
PRINCIPAL LANDSCAPE ARCHITECT 

Education: 
Bachelor of Science in 
Landscape Architecture, 
California State Polytechnic 
University, Pomona {2002) 

Licensed Landscape 
Architect: 
California 115111 
{2005-current) 

New York #2645 
{2016-current) 

Certified Access Specialist: 
California CASp-709 
(2016-current) 

Years of Experience: 25 
Years with Firm: 20+ 

Affiliations: 
American Society of 
Landscape Architects (ASLA) -
Full Member 

U.S. Green Building Council 
LEED Accredited Professional 

Certified Access Specialist 
Institute - Full Member 

Building Industry Association 
- Riverside County Chapter 
Member; Board of Directors 
Leaders of Tomorrow (LOT) 
Committee - 2017 Chairman 

Notable Project Experience: 
On-Call CAStJ Services 
City of Los Angeles 

Enchanted I/ills Park 
City of Perris- ,1W Million 

Horseshoe Lake Park -
JARPO - $3 Million 

Mr. Scott Rice is President and Managing Principal of Community Works 
Design Group (CWDG). He has managed over $150 million of park 
projects during his tenure at CWDG. Scott oversees the development 
of construction documents, plan checking, cost estimating, conceptual 
rendering, and construction observation and management. 

Scott graduated with honors from Cal Poly Pomona, earning a Bachelor 
of Science Degree in Landscape Architecture. He is a full member of 
the American Society of Landscape Architects (ASLA). Additionally, 
Scott is a LEED Accredited Professional (LEED AP), as designated by the 
United States Green Building Council (USGBC), and a Certified Access 
Specialist (CASp) as issued by the State of California, Division of the State 
Architect. Scott is one of only three Landscape Architects in California 
that currently hold CASp Certification. 

Scott also serves as the City Landscape Architect for the City of Highland, 
California, and has acted in that capacity since 2005. Scott also has 
served as a Contract Park Planner for Jurupa Community Services 
District (JCSD) since 2003 and Consultant Park Planner/ Plan Checker 
for Jurupa Area Recreation and Park District (JARPD) since 2015. 

Mr. Rice draws on previous work experience in graphic design and golf 
course maintenance to integrate high aesthetic quality in balance with 
functional, cost-effective design. His focus is in Public Works projects 
for various municipalities throughout the State, including Park Planning 
of various scales, including Community, Neighborhood, Sports, and 
Pocket Parks, as well as median and parkway landscape, and LMD/ 
CFD planning. Specialized areas of involvement include Skate Parks, 
Dog Parks, and Accessible Play. In addition to Park Planning, Scott is 
seasoned in the landscape architectural development of Multi-family 
Housing, Planned Residential Communities, Highway Aesthetic Design, 
Custom Residential Planning, and various private/commercial ventures. 

In addition to Scott's 20+ year tenure with CWDG, Scott took a year-long 
hiatus in 2010 to co-manage the design division of an internationally­
recognized design/build firm, specializing in skate parks and action 
sports facilities throughout the world. When not in the office, Scott 
enjoys the fruits of his labor - parks and trails - with his wife and five 

children. 
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ANALICIA ESCOBAR-GOMEZ, MPA 
SENIOR PROJECT MANAGER - DIRECTOR OF COMMUNITY ENGAGEMENT 

Education: 
Bachelor of Science in 
Landscape Architecture, 
California State Polytechnic 
University, Pomona {2007) 

Masters of Public 
Administration, California 
State University, San 
Bernardino {2012) 

Doctorate of Public 
Administrat'ion, California 
Baptist University (Pending 
Dissertation) 

Years of Experience: 15 
Years wit"h Firm:1 

Affiliations: 
California Park & Recreal1on 
Society - Full Member 

National Recreation and Park 
Association - Full Member 

Notable Project Experience: 
Dolores Huerta Park -
City of Fresno- $8.5 Million 

Marina Beach Park -
City of Needles - $2 Million 

Duke Watkins Park -
City of Needles - .$3 Million 

Ms. Analicia Escobar-Gomez is Community Works Design Group's 
(CWDG) Director of Community Engagement and Senior Project Manager 
recently joining our firm from the public sector where she held a variety 
of positions for Riverside County including Senior Park Planner for the 
Riverside County Regional Park & Open-Space District. Analicia serves 
CWDG as a Senior Project Manager for projects ensuring the intent and 
vision of each project is brought to life through careful and thoughtful 
design. In addition, Analicia offers our clients effective Community 
Engagement campaigns with the unique perspective of having been a 
public sector employee for over 11 years. Analicia designs to develop 
and enhance a sense of place for each city and agency we work with, 
utilizing her background in branding and identity building. 

Analicia graduated from Cal Poly Pomona, earning a Bachelor of Science 
degree in Landscape Architecture in 2007 and began her career as a 
project manager at Hogle-Ireland, Inc. (Now MIG) working on design 
guidelines, specific plans, General plan updates and developing City 
branding as well as creating due diligence reports for land development 
and working on LEED certifications for projects. Working closely with 
several cities and municipalities inspired Analicia to complete her 
Masters in Public Administration and begin a career with the County of 
Riverside where she fulfilled multiple roles for various departments and 
ultimately spending over 4 years as Riverside County Regional Park and 
Open-Space District's Senior Park Planner, completing and progressing 
over $15 million in Capital Improvement and trail projects and assisting in 
grant and legislative applications leading to millions of dollars in awards 
and working towards her Doctorate in Public Administration during her 
tenure. 

Recognizing the growing need for talented park planners in Southern 
California, Analicia joined our team in the hopes of lending her 
experience and expertise to cities and municipalities throughout 
California to complete their projects for their communities. Analicia also 
has managed a design/build residential landscape company for over 
the last 15 years allowing her to keep an eye on costs, trends and plant 
availability. Her wide range of education and experience provides her 
a unique and artistic perspective, paired with a passion for equity and 
inclusion and a fundamental understanding of the role of the public 
sector, she lends a level of care, concern, empathy and humanity to each 
of her projects. 
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DANIEL BURKHART ASLA, ISA 
SENIOR LANDSCAPE ARCHITECT - DIRECTOR OF IMPLEMENTATION+ VALUE 

Education: 
Bachelor of Science in 
Landscape Architecture, 
California State Polytechnic 
University, Pomona {2001} 

Licenses/ Certificates: 
Licensed Landscape 
Architect: 
California t/6092 
(2015-current} 

/SA Certified Arborist 
WE-.11637A 
{20.16·-currenl) 

C-27 Contractor License 
t/840206 
(2004 •· currently inactive} 

FAA UAS Remote Pilot 
(2017-current) 

Cal(fornia Dept. of Pesticide 
Regulation • OAL 
122282 BF 
(2010-current} 

Years of Experience: 25 
Years with Firm: 3 

Affiliations: 
American Society of 
Landscape Architects (ASLA} -
Full Member 

International Society of 
Arboriculture {!SA} - Full 
Member 

Notable Project Experience: 
Enchanted /-Ii/ls Park 
City of Perris- $10 Million 

Mr. Dan Burkhart is a Senior Landscape Architect at Community Works 
Design Group (CWDG) joining the firm in early 2020. Dan is charged 
with maintaining CWDG construction development and documentation 
process as well as mentoring and guidance of junior staff. Dan 
handles plan checking, in house reviews, and CD support in addition 
to specification, estimating, and construction oversite. Dan is often 
referred to as Coach in the office and works diligently to elevate and 
improve CWDG's production and efficiency. 

Dan graduated from Cal Poly Pomona, earning a Bachelor of Science 
degree in Landscape Architecture. He started his journey in the field 
with the City of Anaheim, working within the Parks Department at 
Dad Miller Golf Course. He continued on exploring the Nursery side 
with Armstrong Garden Centers before moving into Design Practice 
after graduation. After working up to the project manager level, Dan 
ventured to the Design build practice with Valley Crest Companies. 
Shifting into the realm of sustainability Dan laced his boots and worked 
up to the position of general superintendent with a Landscape Habitat 
and Mitigation General Contractor, designing, creating, restoring, and 
maintaining naturalized habitats. 

Moving to the public side of the practice Dan was the Senior Landscape 
Inspector for the City of Yorba Linda LMAD group. Supervising staff, 
managing contracts, and design and inspection duties for the City. Dan 
worked with management and the public to improve the city's 22,000 
trees and over 500 acres of City maintained landscape. 

Dan brings a wealth of design, installation, and maintenance experience 
to CWDG earned over his 24-year journey. Dan's varied and wide 
experience on both sides of the table includes the Private and Public 
sectors at all levels and gives him an understanding of different points 
of view and the forces involved. Dan has started with a shovel and a 
pencil and has demonstrated an ability to listen, learn, and advance in 
the profession. Licensed as a Contractor, Certified Arborist, QAL, FAA 
Remote Pilot, and being a continual student of all aspects related to the 
field and process, Dan continues to learn and build while adding items 
to his tool box and base. 

Dan spends his free time with his family, camping, coaching youth 
baseball, and the restoration and building of classic cars. 
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ALLISON RUSH, ASLA, CASp 
SENIOR LANDSCAPE ARCHITECT - DIRECTOR OF CREATIVITY+ DESIGN 

Education: 
Bachelor of Arts in 
Human Geography, 
The Pennsylvania State 
University {2010} 

Master of Landscape 
Architecture, Temple 
University {20.13} 

Licenses/ Certificates: 
Licensed Landscape Architect: 
California #6378 
(20.18-current) 

Certified Access Specialist: 
California CASp-1080 
{2023-current) • 

Years of Experience: 10 
Years with Firm: 10 

Afftliat:ions: 
American Society of 
Landscape Architects (ASLA) -
Full Member 

Certified Access Specialist 
Institute - Full Member 

Ms. Allison Rush is a Senior Landscape Architect with Community 
Works Design Group, with East Coast roots. Her undergraduate work at 
Penn State focused primarily on the means and methods of interaction 
between people and public spaces and how they've come to shape 
the landscape we live in today. She discovered the field of Landscape 
Architecture while fulfilling requirements for her minor in Architectural 
History and in that moment determined she would go on to receive her 
Master of Landscape Architecture. 

Upon receiving her Master of Landscape Architecture in the spring of 
2013, Allison eagerly anticipated her move across the country where 
she would join her husband as he accepted his dream job opportunity. 
Within weeks of her relocation to the West Coast, Allison accepted the 
position of landscape designer at CWDG. 

Allison proved herself to be attentive, ambitious and reliable very early 
on, learning professional design and project management practices 
from her CWDG colleagues and mentors. Anxious for additional 
responsibility and the opportunity to work more closely with clients, 
she quickly moved into project management roles. In 2016, however, 
she decided to take a brief hiatus from park planning (as well as her 
commute from Irvine to Riverside each day) and accepted a new 
position with a firm specializing in high-end residential design based 
out of Orange County. 

During this time, Allison refused to completely cut ties with her CWDG 
family agreeing to provide consulting services on a part-time basis. She 
continued to cultivate her design and creativity skills while learning new 
3D modeling programs and graphic techniques to better communicate 
design intent with the many clients unable to envision the final product 
from a plan view. In early 2017, CWDG provided Allison with an offer to 
rejoin the team full time in a leadership role. She graciously accepted 
and hasn't looked back since! 

Allison excels at understanding how best to configure and optimize 
outdoor spaces for the health and enjoyment of users of all ages and 
abilities. Allison also has a strong grasp of designing with various digital 
media techniques, including CAD, 3D modeling and photo simulation. 
With her education and many years with our firm, Allison has been 
integral in our team's efforts of conveying and shaping ideas for many 
important projects throughout California. 
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EXHIBIT C 

CONSULTANT'S SCOPE AND FEE BREAKDOWN 



SHALIMAR PARK IMPROVEMENTS - SCOPE AND FEE BREAKDOWN 
CllY OF COSTA MESA • COMMUNllY WORKS DESIGN GROUP 
UPDATED NOVEMBER 30, 2023 

1.1.2 Part!c! ate In virtual team coordination meeting at each ma!or Ian milestone level 

1,2 Utility Coordination/ Records research 
1.3 Prepare TO~J.Q!~P.h'"lc"su,..rv,..e-,---------------; 

1.4 Pre are Solis Re orls 

1.6 Develop Projecl Schedule 

COMM. WORKS DESIGN GROUP TKE 

UINPSCAPEARCHITECTURE SURV~vlc1viL ENGINEERING •• • ELECTRICAL 
• • (PRIME) • • •• •• 

o~s10~ oevit6Pr.fi~f ,co~~WUffg~~!~:s~t'.'. .. : ........... • • 1,t;+'--------4-'-'--"-+"···"'"""···''···'"""'=-+"---'-------"-''"·'•--''"''"'··""+==;..;...:::.+ ..... """'"""'"·" 

_materla!s for City and Community Outreach for 6 meet1ngs 
CUMEN!S/.COST ESTIMATESLSPECIFICATIOJ!S., 10%, .. 

":~. .'. ' ··•••· : ... '.sF; ;,!:'.:";" .1,/'.'i'(t_'. •• 4, :c;..:•.,:..:c•c::c.4:,ces.,,c+ .... ,10c:&.,c:c: .. M,iiS... •• \,C ....... +...;...~~~"'""'"""'"""··'··"+=~'---1--'-'-''""'·'""''" 
3,1 Update conceptual p!an to renect survey/ geotechl 

.. 1,1.. Pre· are Tn]faJ conce .[~~l9!~!!!1.H!!~:.£~~~~.i!hi.oenerel desTgn rnlenr·--··--···-- -··················e'-s ___ -+ ____ __,.~,_s ____ +----t-----
3.3 Prepare 70% Construction Drawings Yes Yes 

3.3.1 Demolit!~ri'-'/P-"ro"'le"'cll"'on'-'P-"la"-n---------------l Provide In J!.UO c!vlt Yes 

3.3,2 Grading and Drainage Plans Yes 

3.3,3 Construction Plans and Details Yes Cross rers to LC-sheets only 

·raJ ...... lrrlaallon Plans, Delalls, Calcul~•ll~on~••~S~ch~ed~ul~es~---------< 
3.3.5 Planting Plans, Detalls, Calculalfons, Schedules 

Yes 
Yes 

3.4 Prepare 70% Cost Estimates 
-;·;· ···prQVid8"Wf"itten response to cl~/ Agency Comments relating to 10%"C(illSlr\iCtlOri"""" 

.J:!t. --~~%~~9~~~ Construction Draw·~i,-9,------------1 

Yes Yes 

Yes Yes 

Yes Yes 
3,7 Pre are 90% Estimates Yes Yes 

3.8 Pre are90%S ecificaUons Yes Yes 

3.9 Provide written res nse to Ci / A~ency Commen!s relal!ng to 90% CD's Yes Yes 

3,10 Pre are 100% Construction Drawln s Yes Yes 
Yes Yes 

3.13 

EXCLUSIONS: Materlals (concrete, etc,) nor compaction test!ng during construction; deputy Inspection; dally site management/ prevallfng wage/DIR documentation with the exception of Surveying 

The scope and fees indicated above reflect our team's understanding and experience of what Is necessary to bring this praject ta a successful camp/et/an. We are w/1/lng and open to negotiating exact scope and fees as necessary ta best align with the 
expectations and exact budget of the City of Costa Mesa 



EXHIBIT D 

CITY COUNCIL POLICY 100-5 



SUBJECT 

CITY OF COSTA MESA, CALIFORNIA 

COUNCIL POLICY 

POLICY 
NUMBER 

DRUG-FREE WORKPLACE 100-5 

EFFECTIVE PAGE 
DATE 
8-8-89 1 of 3 

BACKGROUND 

Under the Federal Drug-Free Workplace Act of 1988, passed as part of omnibus drug legislation 
enacted November 18, 1988, contractors and grantees of Federal funds must certify that they will 
provide drug-free workplaces. At the present time, the City of Costa Mesa, as a sub-grantee of 
Federal funds under a variety of programs, is required to abide by this Act. The City Council has 
expressed its support of the national effort to eradicate drug abuse through the creation of a 
Substance Abuse Committee, institution of a City-wide D.A.R.E. program in all local schools and 
other activities in support of a drug-free community. This policy is intended to extend that effort 
to contractors and grantees of the City of Costa Mesa in the elimination of dangerous drugs in the 
workplace. 

PURPOSE 

It is the purpose of this Policy to: 

1. Clearly state the City of Costa Mesa's commitment to a drug-free society. 

2. Set forth guidelines to ensure that public, private, and nonprofit organizations receiving 
funds from the City of Costa Mesa share the commitment to a drug-free workplace. 

POLICY 

The City Manager, under direction by the City Council, shall take the necessary steps to see that 
the following provisions are included in all contracts and agreements entered into by the City of 
Costa Mesa involving the disbursement of funds. 

1. Contractor or Sub-grantee hereby certifies that it will provide a drug-free workplace by: 

A. Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance is prohibited in 
Contractor's and/or sub-grantee's workplace, specifically the job site or location 
included in this contract, and specifying the actions that will be taken against the 
employees for violation of such prohibition; 

B. Establishing a Drug-Free Awareness Program to inform employees about: 
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1. The dangers of drug abuse in the workplace; 

2. Contractor's and/or sub-grantee's policy of maintaining a drug-free workplace; 

3. Any available drug counseling, rehabilitation and employee assistance programs; 
and 

4. The penalties that may be imposed upon employees for drug abuse violations 
occurring in the workplace; 

C. Making it a requirement that each employee to be engaged in the performance of the 
contract be given a copy of the statement required by subparagraph A; 

D. Notifying the employee in the statement required by subparagraph 1 A that, as a 
condition of employment under the contract, the employee will: 

1. Abide by the terms of the statement; and 

2. Notify the employer of any criminal drug statute conviction for a violation occurring 
in the workplace no later than five (5) days after such conviction; 

E. Notifying the City of Costa Mesa within ten (10) days after receiving notice under 
subparagraph 1 D 2 from an employee or otherwise receiving the actual notice of such 
conviction; 

F. Taking one of the following actions within thirty (30) days of receiving notice under 
subparagraph 1 D 2 with respect to an employee who is so convicted: 

1. Taking appropriate personnel action against such an employee, up to and 
including termination; or 

2. Requiring such employee to participate satisfactorily in a drug abuse assistance or 
rehabilitation program approved for such purposes by a Federal, State, or local 
health agency, law enforcement, or other appropriate agency; 
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G. Making a good faith effort to maintain a drug-free workplace through implementation 
of subparagraphs 1 A through 1 F, inclusive. 

2. Contractor and/or sub-grantee shall be deemed to be in violation of this Policy if the City 
of Costa Mesa determines that: 

a. Contractor and/or sub-grantee has made a false certification under paragraph 1 
above; 

b. Contractor and/or sub-grantee has violated the certification by failing to carry out 
the requirements of subparagraphs 1 A through 1 G above; 

c. Such number of employees of Contractor and/or sub-grantee have been convicted 
of violations of criminal drug statutes for violations occurring in the wor~place as 
to indicate that the contractor and/or sub-grantee has failed to make a good faith 
effort to provide a drug-free workplace. 

3. Should any contractor and/or sub-grantee be deemed to be in violation of this Policy 
pursuant to the provisions of 2 A, B, and C, a suspension, termination or debarment 
proceeding subject to applicable Federal, State, and local laws shall be conducted. Upon 
issuance of any final decision under this section requiring debarment of a contractor and/or 
sub-grantee, the contractor and/or sub-grantee shall be ineligible for award of any 
contract, agreement or grant from the City of Costa Mesa for a period specified in the 
decision, not to exceed five (5) years. Upon issuance of any final decision recommending 
against debarment of the contractor and/or sub-grantee, the contractor and/or sub-grantee 
shall be eligible for compensation as provided by law. 




