




























































































































































































































































































































Professional Construction Management and Special Inspection Support Services for Fire Station No. 4 Training Tower Facility 

GROUP DELTA 
PROJECT EXPERIENCE 

A ~~~~!:DELTA 

CITY OF ANAHEIM, FIRE STATION 
NO. 12 - GEOTECHNICAL 
INVESTIGATION 
Anaheim, CA 
Client: 
Reference: 
Telephone: 
Year Complete: 
Group Delta Fee: 
Construction Cost: 

City of Anaheim 
Tim Cho 
(714) 765-4937 
2021 
$10,000 
N/A 

Group Delta provided the geotechnical investigation for 
Fire Station No. 12 for the City of Anaheim. 

Anaheim FS No. 5 

FIRE DEPARTMENT TRAINING 
FACILITY 
Ontario, CA 
Client: 
Reference: 
Telephone: 
Year Complete: 
Group Delta Fee: 
Construction Cost 

City of Ontario 
Charity Hernandez 
(909) 395-2000 
2020 
$262,500 
N/A 

Ontario Training Facility 

The work performed under this contract by Group 
Delta consists of constructing several multi-story 
CMU-block buildings, which will comprise the Ontario 
Fire Department - Training Facility and Tower in Ontario, 
CA. The improvements included site work, remodeling of 
existing facilities, and new construction. Site work included 
demolition, grading, stormwater runoff improvements, 
utility extensions, repaving, and landscaping. Remodel work 
included the renovation of an existing classroom building. 
Renovations included demolishing interior areas, new 
walls and ceilings, new HVAC equipment and electrical 
upgrades. New construction included several multi-story 
masonry buildings with concrete floors, steel pan stairs, 
and burn areas. 

EL CAJON FIRE STATION, BRADLEY 
AVENUE 

- El Cajon, CA 
Client: 
Reference: 
Telephone: 
Year Complete: 
Group Delta Fee: 
Construction Cost: 

San Miguel Fire Protection District 
George Tockstein 
(619) 972-2765 
2018 
$780 
N/A 

Group Delta provided special inspection services for the 
proposed temporary fire station in El Cajon, CA. The tem­
porary site improvements will be constructed interim until 
a new fire station can be designed and built later. A new 
concrete slab on grade has been constructed to support a 
steel-framed sprung structure for equipment storage. The 
County of San Diego requires special inspection of the soil 
ground anchors that support the structure. 
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APPENDIX/KEY STAFF 
RESUMES 



FIRM 
STV 

EDUCATION 
Bachelor of Architecture: 
California Polytechnic State 
University 

Bachelor of Science, 
Construction Engineering; 
California Polytechnic State 
University 

PROFESSIONAL 
REGISTRATIONS 
Licensed Architect: California 

Licensed Contractor: 
California, General 
Engineering - A; General 
Building-B 

Registered Architect: Nevada 

TRAINING 
OSHA 30-hour Construction 
Health and Safety 

MEMBERSHIPS 
American Institute of 
Architects (AIA) 

Construction Management 
Association of America 
(CMAA) 

Construction Specifications 
Institute (CSI) 

International Code Council 
(ICC) 

SCARAB National Honorary 
Architectura l Fraternity 

Professional Construction Management and Special Inspection Support Services 
for Fire Station No. 4 Training Tower Facility 

JAMES H. ADAMS, AIA, CCM 
Project Manager 
Jim is a licensed California architect and Certified Construction Manager with more than 
25 years of experience who has led projects for public buildings, airports, public schools, 
universities, libraries, and commercial and industrial facilities. He applies sound leadership 
qualities with specific experience in program management master planning, design 
management and on-site construction management (CM) services. A results-oriented 
individual. Jim is capable of working with staff at all organizational levels, from consulting 
architects and engineers to government agencies and owners, to effectively manage 
complex and challenging projects. His accumulated experience includes successfully 
completing a wide and varied range of construction and contract types, including design­
bid-build and guaranteed maximum price. 

Project Experience 

City of Costa Mesa Donald Dungan Library & Costa Mesa 
Neighborhood Community Center/ Senior Project Manager/ 
Owner's Representative 
Coordinated CM services for a $36.5 million design-bid-build project at Lions Park in 
Costa Mesa, CA The project involved five sub-projects completed in two successive 
construction phases. Jim oversaw each phase, which involved the demolition of the 
existing 20,000-sf Neighborhood Community Center (NCC); construction of a new two­
story, 23,355-sf library, including site utilities; redevelopment of the Lions Park property, 
including new landscaping, irrigation, streetfront improvements, and construction of a new 
surface parking lot; construction of a snack and beverage service kiosk; and renovations 
to the existing 9,300-sf Donald Dungan Library facility for use as the new NCC, including 
landscape and parking lot improvements. Along with managing day-to-day construction 
activities and overseeing the budget schedule, quality, and overall safety of the project 
site, services Jim was responsible for included constructability, bidability, and peer 
reviews; value engineering; construction cost estimating; project scheduling; long-lead 
item procurement evaluation; bid support, including extensive contractor prequalification; 
permitting; and technical supervision and coordination of construction, testing and 
inspections through closeout. He also oversaw the LEED® certification and commission­
ing processes for the library and NCC. Under Jim's management of site safety and safety 

orientations. 

Metro Emergency Security Operations Center Design-Build/ LA 
County Metro Licensed Resident Engineer 
Supporting CM services for a new Los Angeles Metropolitan Transportation Authority 
(Metro) facility in the City of Los Angeles Arts District that will serve as a central location 
for security operations, dispatch, and emergency coordination. The building will incorpo­
rate sustainable design features to minimize non-renewable energy consumption, reduce 
waste, and conserve water. 

City of Anaheim Convention Center Expansion/ Senior Project 
Manager 
Oversaw owner's representation, project management and construction management 
services to the City of Anaheim, CA, for the $190 million design-build expansion of the 
Anaheim Convention Center. The expansion encompasses 400,000 sf of space for 
exhibit halls; ballrooms; flexible meeting space; office and meeting rooms; and an interior 
bridge/skyway, of which approximately 200,000 sf will be devoted to leasable, eliminate 
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Professional Construction Management and Special Inspection Support Services 
for Fire Station No. 4 Training Tower Facility 

controlled, flexible multipurpose space. The scope of work included all necessary front­
of-house, back-of-house, and circulation; outdoor areas to maximize special event activity 
and existing views; replacement of the existing parking inventory on the project site with 
1,400 spaces; loading docks to accommodate needs of the new space; climate controlled 
connection to existing space; finish quality equal to or above that of most recently con­
structed existing space at the center; and sustainable building features intended to earn 
LEED® Silver certification. Working closely with the city, Jim was responsible for managing 
all aspects of the project, including preconstruction, project controls, community outreach 
planning, construction phasing planning, inspections, and QA/QC. He also provided claims 
mitigation measures representing the city's interest. 

City of Anaheim DPW Anaheim Regional Transportation 
lntermodal Center {ARTIC} / Deputy Program Manager 
Responsible for oversight of the development of the Program Management Plan and 
Program Procedures Manual in accordance with FTA guidelines for the Anaheim Regional 
Transportation lntermodal Center (ARTIC) project in Anaheim, CA. The 68,000-sf center 
functions as a regional intermodal gateway and mixed-use destination, offering convenient 
travel via train, car, intercity bus, taxi, and local transit to facilitate transportation throughout 
Orange County and the Southern California region. It also provides easy connections 
to the nearby Angel Stadium, Honda Center, and Disneyland, and space is reserved to 
accommodate the state's future high-speed rail service. Jim worked as an extension 
of staff to the program director during the program launch phase. He also oversaw the 
development of a unique procurement strategy for the early fabrication and erection of the 
facility's state-of-the-art structural arched frame and ethylene-tetrafluoroethylene (ETFE) 
pneumatic membrane building envelope system. The Anaheim Department of Public 
Works (DPW) project earned LEED® Platinum certification. 

BGPM Bob Hope Airport RITC PM/CM/ Senior Project Manager/ 
Design-Build Coordinator 
Oversaw design of the $87 .5 million Consolidated Rental Car (ConRAC) Facility and 
the Regional lntermodal Transportation Center (RITC) in Burbank, CA, on behalf of the 
Burbank-Glendale-Pasadena Airport Authority (BGPAA). The design provides a state-of­
the-art, three-level, 505,000-sf transit hub with a ConRAC; a bus transit area; a 1, 100-foot­
long elevated pedestrian walkway connecting the ConRAC to the airport's main terminal; 
a compressed natural gas station; and a five-level, 1,043-space valet parking structure. 
The project is intended to achieve LEED® Silver certification. The scope of work included 
providing program management (PM) and CM services, for which Jim directed all technical 
reviews of the drawings and specifications, and managed coordination of all owner and 
technical reviewer comments with the Architect of Record and design-builder. He also led 
constructibility/bidability review efforts on behalf of the BGPAA. 
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FIRM 
STV 

EDUCATION 
Bachelor of Science, 
Construction Science; Texas 
A&M University 

PROFESSIONAL 
TRAINING 
OSHA 30-hour Construction 
Safety and Health 

Professional Construction Management and Special Inspection Support Services 
for Fire Station No. 4 Training Tower Facility 

GABE MCCREARY 
Project Engineer 
Gabe is a construction management (CM) professional with experience providing office 
engineering services on projects in the Los Angeles and Dallas metropolitan areas, 
including airport. educational, and commercial facilities. His site supervision and project 
management skill sets include managing the submittal, RFI, and materials delivery 
processes; site logistics planning; and performing quality inspections to confirm that 
contractors meet design and schedule obligations. A skilled communicator, Gabe excels 
in coordinating across teams, managing subcontractors, and training junior staff in project 
controls procedures. 

Project Experience 

Metro Emergency Security Operations Center Design-Build PM/CM 
/ Assistant Project Manager 
Supporting the team providing program management and construction management (PM/ 
CM) services for a new Los Angeles County Metropolitan Transportation Authority (Metro) 
security facility in the City of Los Angeles Arts District. The single-story, 26,000-sffacility 
will house Metro's Emergency Security Operations Center (ESOC) and serve as a central 
location to support daily security operations and as an emergency coordination facility 
to mitigate and prevent disruptions to Metro services. Gabe is responsible for managing 
submittals and RFls requiring review by the ownership team. In addition, Gabe supports the 
project team by tracking and reviewing change orders, performing document control, and 
managing the closeout process. 

Delta Airlines Sky Way at LAX Terminals 2 & 3 Reconstruction/ 
Office Engineer 
Provided project management support as part of the CM team for the $2.3 billion renova­
tion of Terminals 2 and 3 at Los Angeles International Airport (LAX) as part of the carrier's 
move from Terminals 5 and 6. The Delta Sky Way project upgraded and connected 
Terminals 2 and 3 while also providing a direct, secure connection to the Tom Bradley 
International Terminal. The new headhouse facility includes a centralized check-in lobby 
with 32 self-serve kiosks and 46 check-in positions, as well as expanded security check­
point and baggage claim areas. The effort was designed to earn LEED® Silver certification. 
Gabe furnished contract administration for construction subcontracts valued at up to $60 
million; coordinated with project stakeholders to resolve issues; facilitated field operations 
by maintaining a material delivery schedule and performing QC inspections; and trained 
junior office engineers. 

Texas A&M Dentistry Clinical Education Facility CM/ Assistant 
Superintendent 
Assisted the lead superintendent during construction of the Texas A&M University 
Dentistry Clinical Education Facility on the school's Dallas campus. The 9-level building 
provides 292,000 sf of cl inics with facilities that range from general practice to prost­
hodontics and implant surgery. The building, attached to a new three-story, 250-space 
parking garage, contains laboratories, classrooms, student spaces, offices, and a 
rooftop central utility plant. Gabe coordinated the activities of multiple trades to facilitate 
construction consistent with scheduling, QA. safety, and other project goals; assisted in 
the development and execution of the site logistics plan; supervised field operations; and 
performed QC inspections to verify that contractors fulfilled obligations. 
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Dallas Cowboys World Headquarters P3 CM/ Project Engineer 
Intern 
Supported CM activities for the construction of the new $1.5 billion Dallas Cowboys 
World Headquarters in Frisco, TX- an 8-story, 396,000-sf Class-A commercial office 
building with a 600,000-sf below-grade parking garage. Constructed as a public-private 
partnership (P3) involving the Dallas Cowboys, the City of Frisco, and Frisco Independent 
School District, the facility includes 105,000 sf of retail and conference center space on 
its first three levels and employed 22,000 cy of cast-in-place concrete, 4 million pounds 
of reinforcing steel, and 142,000 sf of exterior curtain wall glass. Gabe reviewed subcon­
tractor submittals and shop drawings for adherence to plans and specification; managed 
document controls, including updating and distributing new contract documents; crafted 
RFls to resolve discrepancies in the plans and recommend solutions; and assisted the 
MEP project engineer in plumbing and mechanical coordination. 

FISD Frisco Independent School District Multi-Use Special Events 
Center P3 CM/ Project Engineer Intern 
Provided CM support for the construction of the new Multi-Use Events Center (MUEC) in 
Frisco, TX. Constructed as a public-private partnership (P3) involving the Frisco Indepen­
dent School District (FISD), the Dallas Cowboys, and the City of Frisco, the facility is now 
known as The Ford Center at the Star. Serving as the Dallas Cowboys' world headquarters, 
the facility is a 12,000-seat indoor events center, as well as a sports training facility 
currently being used by both the Cowboys and FISD students. Gabe reviewed subcon­
tractor submittals and shop drawings for adherence to plans and specification; managed 
document controls, including updating and distributing new contract documents; crafted 
RFls to resolve discrepancies in the plans and recommend solutions; and assisted the 
MEP project engineer in plumbing and mechanical coordination. 
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FIRM 
Group Delta 

EDUCATION 
Bachelor of Science, 
Business Administration; 
California State University 

CERTIFICATIONS 
ICC California Commercial 
Building Special Inspector 

ICC Reinforced Concrete 
Special Inspector 

ACI Field Technician Grade 1 

Professional Construction Management and Special Inspection Support Services 
for Fire Station No. 4 Training Tower Facility 

JESSE INIGUEZ 
Lead Inspector 
Jesse is experienced in performing inspections on steel reinforcement and concrete 
quality control, epoxy embedments in slabs, wall footings, pool. and shear wall wood 
framing to approved plans and code with commercial, residential, and public works 
projects. He routinely works with inspectors, superintendents, engineers, and trade 
foremen to resolve issues. His communication efforts includes daily official written reports, 
meetings, emails, text communication, telephone communication, and on-site verbal 
corrective directions to verify proper construction practices. Jesse demonstrates expert 
knowledge in applying approved plan details, code interpretation, and testing. He has the 
proven ability to work independently, effectively communicate, and maintain a high level of 
inspection proficiency. 

Project Experience 

City of Costa Mesa Donald Dungan Library & Costa Mesa 
Neighborhood Community Center/ Field Inspector 
Provided special inspection services for the proposed two-story library, renovation, and 
conversion of the existing Donald Dungan Library building to include a new neighborhood 
community meeting center, park expansion, and new parking lots. 

Metro Emergency Security Operations Center Design-Build PM/CM 
/ Field Inspector 
Provided special inspection services for the construction of this new $83.6-million facility 
in Los Angeles's Arts District that will serve as a central location for Metro's emergency 
preparedness and security operations. 

Metro 20 Portal Widening/ Field Inspector 
Provided special inspection services for the proposed division 20 portal widening 
improvement project, which aims to accommodate increased service levels on the Metro 
Red and Purple lines. 

Symphony Halcyon House Building A and B / Field Inspector 
Provided material testing and special inspection services during the construction of this 
mixed-use apartment/retail community in Costa Mesa, CA. The project includes one level of 
subterranean parking, a large on-grade public courtyard between the buildings, a pedestrian 
bridge connecting the two buildings at the podium level, and retail at the ground level. 
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FIRM 
STV 

EDUCATION 
Bachelor of Arts, Psychology; 
University of California, San 
Diego 

CERTIFICATIONS 
Earned Value Professional 
(EVP); Association for 
the Advancement of 
Cost Engineering (AACE) 
lnternationa I 

Planning and Scheduling 
Professional (PSP); AACE 
International 

TRAINING 
Primavera for Engineering and 
Construction (P3 e/c) Training 
Program; ETrac Solutions 

Professional Construction Management and Special Inspection Support Services 
for Fire Station No. 4 Training Tower Facility 

ROBERT QUICKEL, PSP, EVP 
Scheduler 
Robert has 25 years of experience developing, implementing, and maintaining complex 
schedules and project controls for significant transportation, facility, and infrastructure 
projects. He is adept at creating and maintaining cost- and resource-loaded design and 
construction schedules, reviewing contractors' baseline schedules and schedule updates, 
and coordinating closely with design and construction management (CM) groups to create 
and maintain schedule analysis reports. Robert has updated schedules based on firsthand 
knowledge of the construction progress gained from on-site visits. He has experience 
controlling project costs through earned value management and is proficient in the use of 
Primavera and Microsoft Project software to develop and maintain schedules. 

Project Experience 

City of Costa Mesa Donald Dungan Library & Costa Mesa 
Neighborhood Community Center Reconstruction / Scheduler 
Reviewed contractor's monthly schedule updates in support of CM services for a new two­
story, 23,355-sf library and renovation of the existing 8,700-sf Donald Dungan Library facility 
for use as a Neighborhood Community Center at the Lions Park property in Costa Mesa, CA. 
Robert also performed delay analyses for the multi-phased $27.5 million project. 

City of Anaheim Convention Center Expansion / Scheduler 
Reviewed the contractor's construction schedule for the $190 million design-build 
expansion of the Anaheim Convention Center for the City of Anaheim, CA. The project 
included approximately 400,000 sf of space to be used for exhibit halls; ballrooms; 
flexible meeting space; office and meeting rooms; and an interior bridge/skyway, of which 
approximately 200,000 sf will be devoted to leasable flexible multipurpose space. Robert 
closely reviewed and tracked the contractor's progress; participated in bi-weekly progress 
meetings to review detailed schedules and track key interim milestones so that the firm 
could closely monitor how much work the contractor was accomplishing; and suggested 
strategies for making up lost time. This intense schedule review and tracking over the final 
several months of the project helped the contractor to ultimately complete the expansion 
in time for the client to use the space for previously scheduled large events. 

Anaheim Regional Transportation lntermodal Center {ART/CJ/ 
Scheduler 
Created and maintained updates to the baseline master project schedule for the 68,000-sf 
Anaheim Regional Transportation lntermodal Center (ARTIC) in Anaheim, CA. The $185 
million facility offers convenient access to various travel options, including train, intercity 
bus, automobile, and taxi. and will accommodate planned high-speed train service. 

NYCDDC Firehouse Engine Co. 258/Ladder Co. 775 Renovation / 
Scheduler 
Created and maintained construction schedules for the $4 million renovation of the 
historic four-story Firehouse Engine Co. 258/Ladder Co. 11 5 building in Long Island City, 
which encompassed the renovation of an apparatus floor, dormitories, a kitchen, lounges, 
and weight rooms. This was part of a CM/build requirements task order contract with the 
New York City Department of Design and Construction. 
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NYCDDC Engine Co. 73/Ladder Co. 42 Renovation / Scheduler 
Created and updated schedules for the $4 million renovation of this Bronx firehouse as 
part of a CM/build requirements task order contract with the New York City Department 
of Design and Construction (NYCDDC). The project included complete construction 
services including holding four Wicks Law subcontracts. The scope of work consisted of 
the renovation of an apparatus floor, dormitories, a kitchen, lounges, and weight rooms. 
The project also included new roof and windows, masonry restoration, apparatus floor 
replacement, and rehabilitation of all interior spaces, as well as new heating and central 
air conditioning systems, a wet pipe sprinkler system throughout the building, electrical 
power/lighting systems, and a communication system. 

NYCDDC New York City Police Training Academy CM / Scheduler 
Created a baseline construction schedule for a $760 million police academy in Queens, 
NY. for the New York City Department of Design and Construction (NYCDDC). The 
720,000-sf Phase I facility comprises a new academic building, a physical training facility, 
and a central utility plant. The project earned LEED Gold certification. Robert performed 
his work as part of the firm's comprehensive CM services. 

Metro Active Transportation Rail to River Corridor/ Scheduler 
Developed the design schedule for the preliminary design phase of Los Angeles County 
Metropolitan Transportation Authority (Metro)'s two-phase plan to convert approximately 
10 miles of railroad ROW between Inglewood, CA, and the Los Angeles River into a multi­
use bicycle and pedestrian corridor. Robert also provided schedule updates in support of 
the preparation of design alternatives. 

Metro Airport Metro Connector AA/Draft EIR/EA / Scheduler 
Developed and maintained the design schedule for planning, environmental services, and 
conceptual design to prepare an AA/Draft EIR/environmental assessment (EA) for the Los 
Angeles County Metropolitan Transportation Authority (Metro) Airport Metro Connector 
project. The project will link a planned Metro station at Century Boulevard and Aviation 
Boulevard, about 1.5 miles from Los Angeles International Airport (LAX). with the Central 
Terminal Area of LAX by an extension of the Green Line light rail transit line, a bus rapid 
transit connection, an automated people mover, or a transportation systems management 
alternative. 

BGPAA Bob Hope Airport RITC PM/CM/ Scheduler 
Prepared the master schedule and provided schedule updates for the program manage­
ment (PM) and CM of the $87 .5 million Regional lntermodal Transportation Center (RITC) in 
Burbank, CA, on behalf of the Burbank-Glendale-Pasadena Airport Authority (BG PAA). The 
project included a three-level, 505,000-sf consolidated rental car facility and five-level, 
1,043-space valet parking structure. 
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EXHIBIT C 

FEE SCHEDULE 



April 19, 2024 

Mr. Hector Soriano, Associate Engineer 
City of Costa Mesa 
Via E-mail 

Reference: Costa Mesa Fire Station #4 Training Tower (City Project No.23~04) 
Proposed Construction Management Scope Reduction 

Dear Mr. Soriano, 

STV has evaluated the City's request of a reduction to STV's Construction Management services for 
the Fire Station #4 Training Tower without reducing the Deputy Inspection and testing services. 
Utilizing STV's Gnatt Chart Schedule that was submitted with our original proposal we prepared a new 
schedule deleting the removed scope of work items from the Schedule's Work Breakdown Structure 
(WBS) as follows: 

Remove Task 36 - Demo Existing Portion of Dirty Classroom - 50 days. 
Remove Task 37 - Remodel Dirty Classroom - 30 days. 
Remove Task 38 - Construct Dirty Classroom Showers - 30 days. 
Remove Task 39 - Regard Site - 16 days. 
Remove Task 40 - Construct Solar Panel Support Structure-15 days. 

The proposed scope reduction items did not reduce the overall schedule duration because all the 
deleted items are concurrent with the Critical Path construction activities of the new Metal Training 
Tower and its associated mechanical, electrical and plumbing installations. The building addition and 
restroom remodel scope reductions, however, will reduce contractor's and architect's CA efforts but not 
the overall project duration. 

All of the site preparation and utility construction activities remain the same for STV's oversite efforts 
along with Group Delta's testing and inspections. STV provides independent onsite observation, 
documentation and inspections of the daily construction activities. Any reduction in STV's onsite 
presence will leave the project exposed to daily unobserved and undocumented contractor activities. 
Our goal is to make the Fire Station #4 Training Tower a successful project, to ensure the City receives 
the anticipated Grant Funds within this years' time frame and is constructed per the plans and 
specifications that the City has paid for. 

As good faith partners, we are willing to offer a reduction of $14, 178 or 4.4 % of the core project team's 
contract monthly values for a total of $308,063.00, as we have removed Dave Watson's time and 
reallocated some additional hours from Jim Adams to Gabe McCreary to help with your endeavor 
without harming the outcome of the project. 



We are available at any time and at your convenience to discuss these proposed scope reductions to 
aid the City in finalizing the Contracts. We look forward to serving you on this assignment. 

Sincerely, 
STV Construction, Inc. 

James H. Adams, AIA/CCM 
Sr. Project Manager 



EXHIBIT D 

CITY COUNCIL POLICY 100-5 



SUBJECT 

CITY OF COSTA MESA, CALIFORNIA 

COUNCIL POLICY 

POLICY 
NUMBER 

DRUG-FREE WORKPLACE 100-5 

EFFECTIVE PAGE 
DATE 
8-8-89 1 of 3 

BACKGROUND 

Under the Federal Drug-Free Workplace Act of 1988, passed as part of omnibus drug legislation 
enacted November 18, 1988, contractors and grantees of Federal funds must certify that they will 
provide drug-free workplaces. At the present time, the City of Costa Mesa, as a sub-grantee of 
Federal funds under a variety of programs, is required to abide by this Act. The City Council has 
expressed its support of the national effort to eradicate drug abuse through the creation of a 
Substance Abuse Committee, institution of a City-wide D.A.R.E. program in all local schools and 
other activities in support of a drug-free community. This policy is intended to extend that effort 
to contractors and grantees of the City of Costa Mesa in the elimination of dangerous drugs in the 
workplace. 

PURPOSE 

It is the purpose of this Policy to: 

1. Clearly state the City of Costa Mesa's commitment to a drug-free society. 

2. Set forth guidelines to ensure that public, private, and nonprofit organizations receiving 
funds from the City of Costa Mesa share the commitment to a drug-free workplace. 

POLICY 

The City Manager, under direction by the City Council, shall take the necessary steps to see that 
the following provisions are included in all contracts and agreements entered into by the City of 
Costa Mesa involving the disbursement of funds. 

1. Contractor or Sub-grantee hereby certifies that it will provide a drug-free workplace by: 

A. Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance is prohibited in 
Contractor's and/or sub-grantee's workplace, specifically the job site or location 
included in this contract, and specifying the actions that will be taken against the 
employees for violation of such prohibition; 

B. Establishing a Drug-Free Awareness Program to inform employees about: 
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1. The dangers of drug abuse in the workplace; 

2. Contractor's and/or sub-grantee's policy of maintaining a drug-free workplace; 

3. Any available drug counseling, rehabilitation and employee assistance programs; 
and 

4. The penalties that may be imposed upon employees for drug abuse violations 
occurring in the workplace; 

C. Making it a requirement that each employee to be engaged in the performance of the 
contract be given a copy of the statement required by subparagraph A; 

D. Notifying the employee in the statement required by subparagraph 1 A that, as a 
condition of employment under the contract, the employee will: 

1. Abide by the terms of the statement; and 

2. Notify the employer of any criminal drug statute conviction for a violation occurring 
in the workplace no later than five (5) days after such conviction; 

E. Notifying the City of Costa Mesa within ten (10) days after receiving notice under 
subparagraph 1 D 2 from an employee or otherwise receiving the actual notice of such 
conviction; 

F. Taking one of the following actions within thirty (30) days of receiving notice under 
subparagraph 1 D 2 with respect to an employee who is so convicted: 

1. Taking appropriate personnel action against such an employee, up to and 
including termination; or 

2. Requiring such employee to participate satisfactorily in a drug abuse assistance or 
rehabilitation program approved for such purposes by a Federal, State, or local 
health agency, law enforcement, or other appropriate agency; 
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G. Making a good faith effort to maintain a drug-free workplace through implementation 
of subparagraphs 1 A through 1 F, inclusive. 

2. Contractor and/or sub-grantee shall be deemed to be in violation of this Policy if the City 
of Costa Mesa determines that: 

a. Contractor and/or sub-grantee has made a false certification under paragraph 1 
above; 

b. Contractor and/or sub-grantee has violated the certification by failing to carry out 
the requirements of subparagraphs 1 A through 1 G above; 

c. Such number of employees of Contractor and/or sub-grantee have been convicted 
of violations of criminal drug statutes for violations occurring in the workplace as 
to indicate that the contractor and/or sub-grantee has failed to make a good faith 
effort to provide a drug-free workplace. 

3. Should any contractor and/or sub-grantee be deemed to be in violation of this Policy 
pursuant to the provisions of 2 A, B, and C, a suspension, termination or debarment 
proceeding subject to applicable Federal, State, and local laws shall be conducted. Upon 
issuance of any final decision under this section requiring debarment of a contractor and/or 
sub-grantee, the contractor and/or sub-grantee shall be ineligible for award of any 
contract, agreement or grant from the City of Costa Mesa for a period specified in the 
decisi·on, not to exceed five (5) years. Upon issuance of any final decision recommending 
against debarment of the contractor and/or sub-grantee, the contractor and/or sub-grantee 
shall be eligible for compensation as provided by law. 




