CITY OF COSTA MESA
DEPARTMENT OF PUBLIC SERVICES

BRISTOL/NEWPORT SIGNAL IMPROVEMENT PROJECT

PROJECT NO. 04-08

BID OPENING DATE: May 3, 2004

NO.	BID QUANTITY		DESCRIPTION	CITY ESTIMATE UNIT PRICE	CITY ESTIMATE TOTAL	1. DYNALECTRIC *Los Alamitos* UNIT PRICE	1. DYNALECTRIC TOTAL	2. BAXTER-GRIFFIN *Stanton* UNIT PRICE	2. BAXTER-GRIFFIN TOTAL	3. POUK & STEINLE, INC. *Riverside* UNIT PRICE	3. POUK & STEINLE, INC. TOTAL
1	1	LS	Traffic Signal Modification at Bristol/NB Newport	$79,600.00	$79,600.00	$75,169.00	$75,169.00	$78,987.00	$78,987.00	$73,800.00	$73,800.00
2	1	LS	Traffic Signal Modification at Bristol/SB Newport	$58,600.00	$58,600.00	$69,001.00	$69,001.00	$66,085.00	$66,085.00	$63,500.00	$63,500.00
3	1	LS	Traffic Signal Modification at Wilson/NB	$52,034.00	$52,034.00	$49,622.00	$49,622.00	$60,205.00	$60,205.00	$68,100.00	$68,100.00
4	1	LS	Traffic Signal Modification at Wilson/SB	$11,200.00	$11,200.00	$10,438.00	$10,438.00	$9,306.00	$9,306.00	$10,100.00	$10,100.00
5	1	FA	Project Management	$8,000.00	$8,000.00	$8,000.00	$8,000.00	$8,000.00	$8,000.00	$8,000.00	$8,000.00
			TOTAL:		$209,434.00		$212,230.00		$222,583.00		$223,500.00

NO.	BID QUANTITY		DESCRIPTION	4. STEINY & CO. *Baldwin Park* UNIT PRICE	4. STEINY & CO. TOTAL	AVERAGE OF BIDS UNIT PRICE	AVERAGE OF BIDS TOTAL
1	1	LS	Traffic Signal Modification at Bristol/NB Newport	$86,997.00	$86,997.00	$78,738.25	$78,738.25
2	1	LS	Traffic Signal Modification at Bristol/SB Newport	$72,117.00	$72,117.00	$67,675.75	$67,675.75
3	1	LS	Traffic Signal Modification at Wilson/NB Newport	$57,400.00	$57,400.00	$58,831.75	$58,831.75
4	1	LS	Traffic Signal Modification at Wilson/SB Newport	$8,797.00	$8,797.00	$9,660.25	$9,660.25
5	1	FA	Project Management	$8,000.00	$8,000.00	$8,000.00	$8,000.00
			TOTAL:		$233,311.00		$222,906.00

ATTACHMENT 1