ATTACHMENT 2

CITY OF COSTA MESA
DEPARTMENT OF PUBLIC SERVICES

CONSTRUCTION OF PARKWAY CONCRETE REPAIR AND NEW SIDEWALK PROJECT

CITY PROJECT NO. 07-27

BID OPENING DATE: SEPTEMBER 24, 2007

				CITY ESTIMATE		1. S. PARKER ENGINEERING, INC. COSTA MESA		2. PORTSMOUTH CONSTRUCTION, INC. CHINO		3. C.J. CONCRETE CONSTRUCTION, INC. SANTA FE SPRINGS		4. ACCORD ENGINEERING, INC. SANTA ANA		5. C.S. LEGACY CONSTRUCTION, INC. CHINO	
NO.	BID QUANTITY		DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	4,750	LF	REMOVE AND RECONSTRUCT CURB AND GUTTER (C-6)	$48.00	$228,000.00	$41.00	$194,750.00	$30.00	$142,500.00	$40.00	$190,000.00	$42.00	$199,500.00	$40.00	$190,000.00
2	770	LF	REMOVE AND RECONSTRUCT CURB AND GUTTER (C-8)	$50.00	$38,500.00	$44.00	$33,880.00	$38.00	$29,260.00	$45.00	$34,650.00	$45.00	$34,650.00	$42.00	$32,340.00
3	8,850	SF	CONCRETE SIDEWALK	$8.00	$62,650.00	$7.30	$52,705.00	$7.00	$49,950.00	$7.00	$49,950.00	$8.00	$62,650.00	$9.00	$62,550.00
4	5,750	SF	CONCRETE DRIVEWAY DRIVEWAY APPROACH	$12.00	$69,000.00	$8.70	$50,025.00	$8.00	$46,000.00	$8.00	$46,000.00	$15.00	$86,250.00	$10.00	$57,500.00
5	225	TON	MISCELLANEOUS AC PAVEMENT	$120.00	$27,000.00	$120.00	$27,000.00	$185.00	$41,625.00	$105.00	$23,625.00	$125.00	$28,125.00	$252.00	$56,700.00
6	45	LF	HORIZONTAL CURB CUT	$30.00	$1,350.00	$20.00	$900.00	$50.00	$2,250.00	$40.00	$1,800.00	$25.00	$1,125.00	$19.00	$855.00
7	25	LF	PAINT CURB RED	$10.00	$250.00	$2.00	$50.00	$60.00	$1,500.00	$30.00	$750.00	$10.00	$250.00	$15.00	$375.00
8	255	SF	REMOVE AND RECONSTRUCT CONCRETE CROSS GUTTER, SPANDREL LOCAL DEPRESSION AND CONCRETE PAD	$20.00	$5,100.00	$18.00	$4,590.00	$28.00	$7,140.00	$16.00	$4,080.00	$25.00	$6,375.00	$28.00	$7,140.00
9	2	EA	REMOVE TREES, GRIND, STUMPS AND CHASE ROOTS	$600.00	$1,200.00	$400.00	$800.00	$3,500.00	$7,000.00	$2,100.00	$4,200.00	$1,000.00	$2,000.00	$1,507.00	$2,814.00
10	2	EA	PLANT TREES WITH DEEP ROOT CONTROL BARRIERS (DRCB)	$600.00	$1,200.00	$150.00	$300.00	$1,800.00	$3,600.00	$800.00	$1,600.00	$1,200.00	$2,400.00	$460.00	$920.00
11	1,100	LF	PRUNE TREE ROOTS, INSTALL ROOT BARRIER AND BIOBARRIER	$20.00	$22,000.00	$18.00	$19,800.00	$58.00	$63,800.00	$38.00	$41,800.00	$5.00	$5,500.00	$19.00	$20,900.00
			BID TOTAL:		**$446,250.00**		**$374,800.00**		**$385,625.00**		**$389,455.00**		**$418,825.00**		**$421,994.00**

CITY OF COSTA MESA
DEPARTMENT OF PUBLIC SERVICES

CONSTRUCTION OF PARKWAY CONCRETE REPAIR AND NEW SIDEWALK PROJECT

CITY PROJECT NO. 07-27

BID OPENING DATE: SEPTEMBER 24, 2007

				CITY ESTIMATE		6. ELITE BOBCATE SERVICE, INC CORONA		7. MC KENNA GENERAL ENGINEERING, INC. CORONA		8. MARTINEZ CONCRETE, INC. AZUSA		9. SOL CONSTRUCTION, INC. RIVERSIDE		10. DAMON CONSTRUCTION CO. CYPRESS	
NO.	BID QUANTITY		DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	4,750	LF	REMOVE AND RECONSTRUCT CURB AND GUTTER (C-6)	$48.00	$228,000.00	$33.00	$156,750.00	$50.00	$237,500.00	$54.85	$260,537.50	$52.00	$247,000.00	$56.40	$267,900.00
2	770	LF	REMOVE AND RECONSTRUCT CURB AND GUTTER (C-8)	$50.00	$38,500.00	$35.50	$27,335.00	$60.00	$46,200.00	$56.00	$43,120.00	$55.00	$42,350.00	$59.65	$45,894.50
3	5,650	SF	CONCRETE SIDEWALK	$9.00	$52,650.00	$11.50	$67,275.00	$13.00	$76,050.00	$8.65	$50,602.50	$14.00	$81,900.00	$12.95	$75,767.50
4	5,750	SF	CONCRETE DRIVEWAY/ DRIVEWAY APPROACH	$12.00	$69,000.00	$14.25	$81,937.50	$17.00	$97,750.00	$14.25	$81,937.50	$17.00	$97,750.00	$12.40	$71,300.00
5	225	TON	MISCELLANEOUS AC PAVEMENT	$120.00	$27,000.00	$325.00	$73,125.00	$200.00	$45,000.00	$158.00	$35,550.00	$200.00	$45,000.00	$293.25	$67,106.25
6	45	LF	HORIZONTAL CURB CUT	$30.00	$1,350.00	$17.00	$765.00	$18.00	$810.00	$29.00	$1,305.00	$25.00	$1,125.00	$14.35	$645.75
7	25	LF	PAINT CURB RED	$10.00	$250.00	$10.00	$250.00	$25.00	$625.00	$10.00	$250.00	$5.00	$125.00	$15.00	$375.00
8	256	SF	REMOVE AND RECONSTRUCT CONCRETE CROSS GUTTER, SPANDREL LOCAL DEPRESSION AND CONCRETE PAD	$20.00	$5,100.00	$42.00	$10,710.00	$60.00	$15,300.00	$24.00	$6,120.00	$20.00	$5,100.00	$25.60	$6,528.00
9	2	EA	REMOVE TREES, GRIND, STUMPS AND CHASE ROOTS	$600.00	$1,200.00	$525.00	$1,050.00	$1,800.00	$3,600.00	$720.00	$1,440.00	$1,000.00	$2,000.00	$568.20	$1,136.40
10	2	EA	PLANT TREES WITH DEEP ROOT CONTROL BARRIERS (DRCB)	$600.00	$1,200.00	$2,300.00	$4,600.00	$1,200.00	$2,400.00	$850.00	$1,700.00	$1,000.00	$2,000.00	$681.80	$1,363.60
11	1,100	LF	PRUNE TREE ROOTS, INSTALL ROOT BARRIER AND BIOBARRIER	$20.00	$22,000.00	$27.00	$29,700.00	$5.00	$5,500.00	$43.80	$48,180.00	$14.00	$15,400.00	$34.10	$37,510.00
			BID TOTAL:		$446,250.00		$453,497.50		$530,735.00		$530,742.50		$539,750.00		$576,207.00

CITY OF COSTA MESA
DEPARTMENT OF PUBLIC SERVICES

CONSTRUCTION OF PARKWAY CONCRETE REPAIR AND NEW SIDEWALK PROJECT

CITY PROJECT NO. 07-27

BID OPENING DATE: SEPTEMBER 24, 2007

				CITY ESTIMATE		11. BONSALL CONSTRUCTION SERVICES, INC VISTA		12. KALBAN, INC. SUN VALLEY		13. NOBEST, INC. GARDEN GROVE		AVERAGE OF BIDS	
NO.	BID QUANTITY		DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	4,750	LF	REMOVE AND RECONSTRUCT CURB AND GUTTER (C-6)	$48.00	$228,000.00	$51.75	$245,812.50	$65.00	$308,750.00	$60.00	$285,000.00	$47.36	$225,076.92
2	770	LF	REMOVE AND RECONSTRUCT CURB AND GUTTER (C-8)	$50.00	$38,500.00	$51.75	$39,847.50	$65.00	$50,050.00	$65.00	$50,050.00	$50.93	$39,216.69
3	5,850	SF	CONCRETE SIDEWALK	$9.00	$52,650.00	$16.10	$94,185.00	$12.00	$70,200.00	$18.00	$105,300.00	$11.19	$65,475.00
4	5,750	SF	CONCRETE DRIVEWAY/ DRIVEWAY APPROACH	$12.00	$69,000.00	$18.40	$105,800.00	$17.00	$97,750.00	$17.00	$97,750.00	$13.52	$78,288.46
5	225	TON	MISCELLANEOUS AC PAVEMENT	$120.00	$27,000.00	$333.50	$75,037.50	$340.00	$76,500.00	$400.00	$90,000.00	$253.96	$57,145.67
6	45	LF	HORIZONTAL CURB CUT	$30.00	$1,350.00	$115.00	$5,175.00	$15.00	$675.00	$30.00	$1,350.00	$32.10	$1,444.67
7	25	LF	PAINT CURB RED	$10.00	$250.00	$11.50	$287.50	$5.00	$125.00	$30.00	$750.00	$19.12	$477.88
8	255	SF	REMOVE AND RECONSTRUCT CONCRETE CROSS GUTTER, SPANDREL LOCAL DEPRESSION AND CONCRETE PAD	$20.00	$5,100.00	$18.40	$4,692.00	$19.00	$4,845.00	$26.00	$6,630.00	$23.92	$5,865.38
9	2	EA	REMOVE TREES, GRIND, STUMPS AND CHASE ROOTS	$600.00	$1,200.00	$2,300.00	$4,600.00	$1,000.00	$2,000.00	$2,000.00	$4,000.00	$1,401.56	$2,803.11
10	2	EA	PLANT TREES WITH DEEP ROOT CONTROL BARRIERS (DRCB)	$600.00	$1,200.00	$1,380.00	$2,760.00	$700.00	$1,400.00	$1,585.00	$3,170.00	$1,085.14	$2,170.28
11	1,100	LF	PRUNE TREE ROOTS, INSTALL ROOT BARRIER AND BICBARRIER	$20.00	$22,000.00	$5.75	$6,325.00	$25.00	$27,500.00	$20.00	$22,000.00	$24.05	$26,455.00
			BID TOTAL:		$446,250.00		$584,522.00		$639,795.00		$666,000.00		$500,919.08