

**CITY OF COSTA MESA
DEPARTMENT OF PUBLIC SERVICES
REHABILITATION OF ORANGE AVENUE FROM 17TH STREET TO 18TH STREET
PROJECT NO. 09-09
BID OPENING DATE: APRIL 13, 2009**

1. R.J. NOBLE COMPANY

2. SEQUEL CONTRACTORS, INC.

3. INTERNATIONAL PAVEMENT SOLUTIONS, INC.

4. ICE ENGINEERING, INC.

BASE BID - ORANGE AVENUE

CITY ESTIMATE

NO.	BID QUANTITY	DESCRIPTION	UNIT PRICE	TOTAL
1	1	LS Mobilization	\$20,000.00	\$20,000.00
2 (F)	1,035	CY Unclassified Excavation (Roadway only)	\$30.00	\$31,050.00
3	700	TON Asphalt Rubber Hot Mix (ARHM)	\$100.00	\$70,000.00
4	1,735	TON Asphalt Concrete Base Course (DGAC)	\$75.00	\$130,125.00
5	2	EA Adjust Sewer Manhole frame and cover to grade	\$550.00	\$1,100.00
6	2	EA Adjust Storm Drain Manhole frame and cover to grade	\$550.00	\$1,100.00
7	7	EA Adjust Water Valve can and cover to grade	\$450.00	\$3,150.00
8	3	EA Adjust Well frame and cover to grade	\$450.00	\$1,350.00
9	4,860	SF Remove Existing Improvements and Construct 8"P.C.C. Bus Pad	\$14.00	\$68,040.00
10	2,600	SF Remove and Reconstruct 6"PCC Driveway over 6" CMB (Including excavation)	\$13.00	\$33,800.00
11	330	LF Remove and Reconstruct Type "C-6" Curb and Gutter (including CMB and excavation)	\$45.00	\$14,850.00
12	800	SF Remove and Reconstruct 4"P.C.C. Sidewalk (including 4" P.C.C. CMB & excavation)	\$8.00	\$6,400.00
13	1	EA Set/Reset Existing Survey Monuments and Ties	\$1,000.00	\$1,000.00
14	24	LF Trim Tree, Prune Tree Roots and Install Root Barrier	\$35.00	\$840.00
15	4	EA Remove Tree	\$1,000.00	\$4,000.00
16	2	EA Reflective Blue RPM's	\$10.00	\$20.00
17	1	LS Traffic Control	\$20,000.00	\$20,000.00
18	1	LS Traffic Striping, Pavement markings and Signs	\$10,000.00	\$10,000.00
19	8	EA Install Traffic Signal Loops	\$650.00	\$5,200.00
20	2,600	SY Subgrade stabilization fabric (Mirafi 600x) - only as needed and directed by Engineer	\$1.00	\$2,600.00
21	2,600	SY Pavement Fabric -Petromat only as needed	\$1.00	\$2,600.00
22	200	CY Unclassified Excavation/Overexcavation at direction of Engineer	\$35.00	\$7,000.00
23	400	TON CMB /Overexcavation at direction of Engineer	\$30.00	\$12,000.00
24	1	FA Grind Uplifted Sidewalk	\$15,000.00	\$15,000.00
25	1	FA Project Management	\$15,000.00	\$15,000.00

BASE BID TOTAL: \$476,225.00

ORANGE

UNIT PRICE	TOTAL
\$15,000.00	\$15,000.00
\$30.00	\$31,050.00
\$88.00	\$61,600.00
\$60.00	\$104,100.00
\$385.00	\$770.00
\$385.00	\$770.00
\$465.00	\$3,255.00
\$465.00	\$1,395.00
\$14.00	\$68,040.00
\$8.00	\$20,800.00
\$28.75	\$9,487.50
\$5.50	\$4,400.00
\$415.00	\$415.00
\$105.00	\$2,520.00
\$720.00	\$2,880.00
\$5.00	\$10.00
\$1,550.00	\$1,550.00
\$3,500.00	\$3,500.00
\$295.00	\$2,360.00
\$1.75	\$4,550.00
\$0.01	\$26.00
\$10.00	\$2,000.00
\$3.00	\$1,200.00
\$15,000.00	\$15,000.00
\$15,000.00	\$15,000.00

\$371,678.50

SANTA FE SPRINGS

UNIT PRICE	TOTAL
\$20,000.00	\$20,000.00
\$50.00	\$51,750.00
\$75.00	\$52,500.00
\$55.00	\$95,425.00
\$800.00	\$1,600.00
\$800.00	\$1,600.00
\$400.00	\$2,800.00
\$400.00	\$1,200.00
\$11.50	\$55,890.00
\$8.00	\$20,800.00
\$28.00	\$9,240.00
\$8.00	\$6,400.00
\$400.00	\$400.00
\$50.00	\$1,200.00
\$1,200.00	\$4,800.00
\$15.00	\$30.00
\$8,500.00	\$8,500.00
\$5,000.00	\$5,000.00
\$300.00	\$2,400.00
\$1.25	\$3,250.00
\$0.50	\$1,300.00
\$24.00	\$4,800.00
\$20.00	\$8,000.00
\$15,000.00	\$15,000.00
\$15,000.00	\$15,000.00

\$388,885.00

MENTONE

UNIT PRICE	TOTAL
\$12,000.00	\$12,000.00
\$27.60	\$28,566.00
\$95.00	\$66,500.00
\$70.00	\$121,450.00
\$650.00	\$1,300.00
\$650.00	\$1,300.00
\$300.00	\$2,100.00
\$300.00	\$900.00
\$10.40	\$50,544.00
\$11.50	\$29,900.00
\$27.00	\$8,910.00
\$9.00	\$7,200.00
\$1,200.00	\$1,200.00
\$60.00	\$1,440.00
\$965.00	\$3,860.00
\$10.00	\$20.00
\$7,500.00	\$7,500.00
\$3,800.00	\$3,800.00
\$350.00	\$2,800.00
\$5.00	\$13,000.00
\$1.60	\$4,160.00
\$32.00	\$6,400.00
\$18.50	\$7,400.00
\$15,000.00	\$15,000.00
\$15,000.00	\$15,000.00

\$412,250.00

ROWLAND HEIGHTS

UNIT PRICE	TOTAL
\$39,000.00	\$39,000.00
\$35.00	\$36,225.00
\$70.00	\$49,000.00
\$55.00	\$95,425.00
\$400.00	\$800.00
\$400.00	\$800.00
\$500.00	\$3,500.00
\$500.00	\$1,500.00
\$15.00	\$72,900.00
\$8.00	\$20,800.00
\$32.00	\$10,560.00
\$6.00	\$4,800.00
\$600.00	\$600.00
\$20.00	\$480.00
\$500.00	\$2,000.00
\$10.00	\$20.00
\$25,000.00	\$25,000.00
\$4,000.00	\$4,000.00
\$200.00	\$1,600.00
\$0.75	\$1,950.00
\$1.50	\$3,900.00
\$25.00	\$5,000.00
\$8.00	\$3,200.00
\$15,000.00	\$15,000.00
\$15,000.00	\$15,000.00

\$413,060.00

**CITY OF COSTA MESA
DEPARTMENT OF PUBLIC SERVICES
REHABILITATION OF ORANGE AVENUE FROM 17TH STREET TO 18TH STREET
PROJECT NO. 09-09
BID OPENING DATE: APRIL 13, 2009**

5. ALL AMERICAN ASPHALT

**6. SULLY-MILLER CONTRACTING
COMPANY
ANAHEIM**

7. HARDY & HARPER, INC.

8. IMPERIAL PAVING CO., INC.

BASE BID - ORANGE AVENUE

CITY ESTIMATE

NO.	BID QUANTITY	DESCRIPTION	UNIT PRICE	TOTAL
1	1	LS Mobilization	\$20,000.00	\$20,000.00
2	1,035	CY Unclassified Excavation (Roadway only)	\$30.00	\$31,050.00
3	700	TON Asphalt Rubber Hot Mix (ARHM)	\$100.00	\$70,000.00
4	1,735	TON Asphalt Concrete Base Course (DGAC)	\$75.00	\$130,125.00
5	2	EA Adjust Sewer Manhole frame and cover to grade	\$550.00	\$1,100.00
6	2	EA Adjust Storm Drain Manhole frame and cover to grade	\$550.00	\$1,100.00
7	7	EA Adjust Water Valve can and cover to grade	\$450.00	\$3,150.00
8	3	EA Adjust Well frame and cover to grade	\$450.00	\$1,350.00
9	4,860	SF Remove Existing Improvements and Construct 8"P.C.C. Bus Pad	\$14.00	\$68,040.00
10	2,600	SF Remove and Reconstruct 6"PCC Driveway over 6" CMB (Including excavation)	\$13.00	\$33,800.00
11	330	LF Remove and Reconstruct Type "C-6" Curb and Gutter (including CMB and excavation)	\$45.00	\$14,850.00
12	800	SF Remove and Reconstruct 4"P.C.C. Sidewalk (including 4" P.C.C. CMB & excavation)	\$8.00	\$6,400.00
13	1	EA Set/Reset Existing Survey Monuments and Ties	\$1,000.00	\$1,000.00
14	24	LF Trim Tree, Prune Tree Roots and Install Root Barrier	\$35.00	\$840.00
15	4	EA Remove Tree	\$1,000.00	\$4,000.00
16	2	EA Reflective Blue RPM's	\$10.00	\$20.00
17	1	LS Traffic Control	\$20,000.00	\$20,000.00
18	1	LS Traffic Striping, Pavement markings and Signs	\$10,000.00	\$10,000.00
19	8	EA Install Traffic Signal Loops	\$650.00	\$5,200.00
20	2,600	SY Subgrade stabilization fabric (Mirafi 600x) - only as needed and directed by Engineer	\$1.00	\$2,600.00
21	2,600	SY Pavement Fabric -Petromat only as needed	\$1.00	\$2,600.00
22	200	CY Unclassified Excavation/Overexcavation at direction of Engineer	\$35.00	\$7,000.00
23	400	TON CMB /Overexcavation at direction of Engineer	\$30.00	\$12,000.00
24	1	FA Grind Uplifted Sidewalk	\$15,000.00	\$15,000.00
25	1	FA Project Management	\$15,000.00	\$15,000.00

BASE BID TOTAL: \$476,225.00

CORONA

UNIT PRICE	TOTAL
\$15,564.00	\$15,564.00
\$38.00	\$39,330.00
\$82.00	\$57,400.00
\$70.00	\$121,450.00
\$850.00	\$1,700.00
\$850.00	\$1,700.00
\$430.00	\$3,010.00
\$430.00	\$1,290.00
\$11.25	\$54,675.00
\$9.65	\$25,090.00
\$28.70	\$9,471.00
\$7.15	\$5,720.00
\$300.00	\$300.00
\$400.00	\$9,600.00
\$700.00	\$2,800.00
\$10.00	\$20.00
\$15,000.00	\$15,000.00
\$3,000.00	\$3,000.00
\$300.00	\$2,400.00
\$1.35	\$3,510.00
\$1.45	\$3,770.00
\$38.00	\$7,600.00
\$14.00	\$5,600.00
\$15,000.00	\$15,000.00
\$15,000.00	\$15,000.00

\$420,000.00

UNIT PRICE	TOTAL
\$10,000.00	\$10,000.00
\$36.50	\$37,777.50
\$86.00	\$60,200.00
\$69.00	\$119,715.00
\$815.00	\$1,630.00
\$815.00	\$1,630.00
\$500.00	\$3,500.00
\$500.00	\$1,500.00
\$12.80	\$62,208.00
\$9.39	\$24,414.00
\$41.80	\$13,794.00
\$10.32	\$8,256.00
\$850.00	\$850.00
\$60.00	\$1,440.00
\$1,000.00	\$4,000.00
\$5.50	\$11.00
\$12,000.00	\$12,000.00
\$3,700.00	\$3,700.00
\$325.00	\$2,600.00
\$1.18	\$3,068.00
\$1.32	\$3,432.00
\$33.00	\$6,600.00
\$23.00	\$9,200.00
\$15,000.00	\$15,000.00
\$15,000.00	\$15,000.00

\$421,525.50

UNIT PRICE	TOTAL
\$13,000.00	\$13,000.00
\$27.00	\$27,945.00
\$88.00	\$61,600.00
\$63.50	\$110,172.50
\$1,000.00	\$2,000.00
\$1,000.00	\$2,000.00
\$750.00	\$5,250.00
\$1,000.00	\$3,000.00
\$14.00	\$68,040.00
\$11.00	\$28,600.00
\$33.00	\$10,890.00
\$8.50	\$6,800.00
\$500.00	\$500.00
\$60.00	\$1,440.00
\$700.00	\$2,800.00
\$10.00	\$20.00
\$13,000.00	\$13,000.00
\$18,142.50	\$18,142.50
\$300.00	\$2,400.00
\$2.00	\$5,200.00
\$2.00	\$5,200.00
\$30.00	\$6,000.00
\$25.00	\$10,000.00
\$15,000.00	\$15,000.00
\$15,000.00	\$15,000.00

\$434,000.00

UNIT PRICE	TOTAL
\$10,000.00	\$10,000.00
\$44.00	\$45,540.00
\$95.00	\$66,500.00
\$65.00	\$112,775.00
\$800.00	\$1,600.00
\$800.00	\$1,600.00
\$1,000.00	\$7,000.00
\$1,000.00	\$3,000.00
\$18.00	\$87,480.00
\$11.00	\$28,600.00
\$41.00	\$13,530.00
\$8.50	\$6,800.00
\$5,000.00	\$5,000.00
\$25.00	\$600.00
\$500.00	\$2,000.00
\$100.00	\$200.00
\$12,000.00	\$12,000.00
\$5,000.00	\$5,000.00
\$300.00	\$2,400.00
\$1.50	\$3,900.00
\$2.00	\$5,200.00
\$45.00	\$9,000.00
\$30.00	\$12,000.00
\$15,000.00	\$15,000.00
\$15,000.00	\$15,000.00

\$471,725.00

**CITY OF COSTA MESA
DEPARTMENT OF PUBLIC SERVICES
REHABILITATION OF ORANGE AVENUE FROM 17TH STREET TO 18TH STREET
PROJECT NO. 09-09
BID OPENING DATE: APRIL 13, 2009**

9. HILLCREST CONTRACTING, INC.

10. ELITE BOBCAT SERVICES, INC.

**11. PALP, INC. DBA EXCEL PAVING
COMPANY**

AVERAGE OF BIDS

BASE BID - ORANGE AVENUE

CITY ESTIMATE

NO.	BID QUANTITY	DESCRIPTION	UNIT PRICE	TOTAL
1	1	LS Mobilization	\$20,000.00	\$20,000.00
2	1,035	CY Unclassified Excavation (Roadway only)	\$30.00	\$31,050.00
3	700	TON Asphalt Rubber Hot Mix (ARHM)	\$100.00	\$70,000.00
4	1,735	TON Asphalt Concrete Base Course (DGAC)	\$75.00	\$130,125.00
5	2	EA Adjust Sewer Manhole frame and cover to grade	\$550.00	\$1,100.00
6	2	EA Adjust Storm Drain Manhole frame and cover to grade	\$550.00	\$1,100.00
7	7	EA Adjust Water Valve can and cover to grade	\$450.00	\$3,150.00
8	3	EA Adjust Well frame and cover to grade	\$450.00	\$1,350.00
9	4,860	SF Remove Existing Improvements and Construct 8"P.C.C. Bus Pad	\$14.00	\$68,040.00
10	2,600	SF Remove and Reconstruct 6"PCC Driveway over 6" CMB (Including excavation)	\$13.00	\$33,800.00
11	330	LF Remove and Reconstruct Type "C-6" Curb and Gutter (including CMB and excavation)	\$45.00	\$14,850.00
12	800	SF Remove and Reconstruct 4"P.C.C. Sidewalk (including 4" P.C.C. CMB & excavation)	\$8.00	\$6,400.00
13	1	EA Set/Reset Existing Survey Monuments and Ties	\$1,000.00	\$1,000.00
14	24	LF Trim Tree, Prune Tree Roots and Install Root Barrier	\$35.00	\$840.00
15	4	EA Remove Tree	\$1,000.00	\$4,000.00
16	2	EA Reflective Blue RPM's	\$10.00	\$20.00
17	1	LS Traffic Control	\$20,000.00	\$20,000.00
18	1	LS Traffic Striping, Pavement markings and Signs	\$10,000.00	\$10,000.00
19	8	EA Install Traffic Signal Loops	\$650.00	\$5,200.00
20	2,600	SY Subgrade stabilization fabric (Mirafi 600x) - only as needed and directed by Engineer	\$1.00	\$2,600.00
21	2,600	SY Pavement Fabric -Petromat only as needed	\$1.00	\$2,600.00
22	200	CY Unclassified Excavation/Overexcavation at direction of Engineer	\$35.00	\$7,000.00
23	400	TON CMB /Overexcavation at direction of Engineer	\$30.00	\$12,000.00
24	1	FA Grind Uplifted Sidewalk	\$15,000.00	\$15,000.00
25	1	FA Project Management	\$15,000.00	\$15,000.00

BASE BID TOTAL: \$476,225.00

ORANGE

UNIT PRICE	TOTAL
\$15,000.00	\$15,000.00
\$45.00	\$46,575.00
\$95.00	\$66,500.00
\$69.00	\$119,715.00
\$567.00	\$1,134.00
\$567.00	\$1,134.00
\$513.00	\$3,591.00
\$513.00	\$1,539.00
\$12.90	\$62,694.00
\$8.40	\$21,840.00
\$51.50	\$16,995.00
\$10.00	\$8,000.00
\$432.00	\$432.00
\$100.00	\$2,400.00
\$925.00	\$3,700.00
\$6.00	\$12.00
\$6,000.00	\$6,000.00
\$3,700.00	\$3,700.00
\$325.00	\$2,600.00
\$1.30	\$3,380.00
\$2.00	\$5,200.00
\$36.00	\$7,200.00
\$41.00	\$16,400.00
\$15,000.00	\$15,000.00
\$15,000.00	\$15,000.00

\$445,741.00

CORONA

UNIT PRICE	TOTAL
\$33,060.00	\$33,060.00
\$40.00	\$41,400.00
\$81.00	\$56,700.00
\$60.00	\$104,100.00
\$1,050.00	\$2,100.00
\$1,050.00	\$2,100.00
\$850.00	\$5,950.00
\$850.00	\$2,550.00
\$16.75	\$81,405.00
\$9.00	\$23,400.00
\$29.00	\$9,570.00
\$6.25	\$5,000.00
\$425.00	\$425.00
\$55.00	\$1,320.00
\$900.00	\$3,600.00
\$10.00	\$20.00
\$14,000.00	\$14,000.00
\$3,550.00	\$3,550.00
\$300.00	\$2,400.00
\$4.00	\$10,400.00
\$1.25	\$3,250.00
\$26.00	\$5,200.00
\$20.00	\$8,000.00
\$15,000.00	\$15,000.00
\$15,000.00	\$15,000.00

\$449,500.00

SANTA FE SPRINGS

UNIT PRICE	TOTAL
\$53,000.00	\$53,000.00
\$50.00	\$51,750.00
\$102.00	\$71,400.00
\$86.00	\$149,210.00
\$585.00	\$1,170.00
\$585.00	\$1,170.00
\$530.00	\$3,710.00
\$530.00	\$1,590.00
\$19.00	\$92,340.00
\$10.50	\$27,300.00
\$35.00	\$11,550.00
\$5.30	\$4,240.00
\$446.00	\$446.00
\$59.00	\$1,416.00
\$980.00	\$3,920.00
\$5.60	\$11.20
\$13,000.00	\$13,000.00
\$4,000.00	\$4,000.00
\$320.00	\$2,560.00
\$2.00	\$5,200.00
\$2.00	\$5,200.00
\$33.00	\$6,600.00
\$31.00	\$12,400.00
\$15,000.00	\$15,000.00
\$15,000.00	\$15,000.00

\$553,183.20

UNIT PRICE	TOTAL
\$21,420.36	\$21,420.36
\$38.46	\$39,809.86
\$87.00	\$60,900.00
\$65.68	\$113,957.95
\$718.36	\$1,436.73
\$718.36	\$1,436.73
\$567.09	\$3,969.64
\$589.82	\$1,769.45
\$14.15	\$68,746.91
\$9.49	\$24,685.82
\$34.16	\$11,272.50
\$7.68	\$6,146.91
\$960.73	\$960.73
\$90.36	\$2,168.73
\$826.36	\$3,305.45
\$17.01	\$34.02
\$11,595.45	\$11,595.45
\$5,217.50	\$5,217.50
\$301.36	\$2,410.91
\$2.01	\$5,218.91
\$1.42	\$3,694.36
\$30.18	\$6,036.36
\$21.23	\$8,490.91
\$15,000.00	\$15,000.00
\$15,000.00	\$15,000.00

\$434,686.20