

ATTACHMENT 2

CITY OF COSTA MESA
DEPARTMENT OF PUBLIC SERVICES

ALLEY NO. 10, ALLEY NO. 44, AND ALLEY NO. 104 IMPROVEMENTS

CITY PROJECT NO. 13-03

BID OPENING RESULTS 05/01/2013

<i>Bidder</i>	<i>City</i>	<i>Total Base Bid</i>
1. GRIGOLLA & SON CONSTRUCTION CO., INC.	AZUSA	\$490,045.00
2. NOBEST INCORPORATED	GARDEN GROVE	\$518,001.00
3. Y & M CONSTRUCTION, INC.	GARDENA	\$641,820.00
4. DOTY BROS. EQUIPMENT COMPANY	NARWALK	\$659,957.50
5. TED INTERPRISES, INC.	SAN CLEMENTE	\$694,340.00

Average **\$600,832.70**

Engineer's Estimate: \$ **664,090.00**

**ALLEY NO. 10, ALLEY NO. 44, AND ALLEY NO. 104 IMPROVEMENTS
CITY PROJECT NO. 13-03**

BID OPENING DATE: MAY 1, 2013

1. GRIGOLLA & SON
CONSTRUCTION CO., INC.

2. NOBEST
INCORPORATED

3. Y & M CONSTRUCTION,
INC.

BASE BID - ALLEY NO. 10, NO. 44, AND NO. 104

CITY ESTIMATE

AZUSA

GARDEN GROVE

GARDENA

NO.	BID QUANTITY		DESCRIPTION	CITY ESTIMATE		AZUSA		GARDEN GROVE		GARDENA	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	1	LS	MOBILIZATION	\$50,000.00	\$50,000.00	\$6,000.00	\$6,000.00	\$30,000.00	\$30,000.00	\$25,000.00	\$25,000.00
2	28000	SF	SAWCUT & REMOVE EXISTING AND CONSTRUCT 6-INCH THICK PCC PAVEMENT FOR ALLEY NOS. 010 & 104	\$7.50	\$210,000.00	\$6.00	\$168,000.00	\$5.50	\$154,000.00	\$8.00	\$224,000.00
3	30000	SF	SAWCUT & REMOVE EXISTING AND CONSTRUCT 7-INCH THICK PCC PAVEMENT FOR ALLEY NO. 044	\$8.50	\$255,000.00	\$6.50	\$195,000.00	\$6.50	\$195,000.00	\$8.00	\$240,000.00
4	120	TN	SAWCUT AND REMOVE EXISTING AND CONSTRUCT AC SLOT PAVE	\$150.00	\$18,000.00	\$425.00	\$51,000.00	\$350.00	\$42,000.00	\$150.00	\$18,000.00
5	670	SF	SAWCUT AND REMOVE EXISTING AND CONSTRUCT 6" PCC ALLEY APPROACH	\$12.00	\$8,040.00	\$10.00	\$6,700.00	\$20.00	\$13,400.00	\$9.00	\$6,030.00
6	70	LF	SAWCUT AND REMOVE EXISTING AND COSNTRUCT 8" CURB AND	\$45.00	\$3,150.00	\$36.00	\$2,520.00	\$85.00	\$5,950.00	\$50.00	\$3,500.00
7	10	LF	SAWCUT AND REMOVE EXISTING AND CONSTRUCT 18-INCH CURB	\$25.00	\$250.00	\$20.00	\$200.00	\$50.00	\$500.00	\$40.00	\$400.00
8	1400	LF	CONSTRUCT 3" PCC FOUNDATION CURB	\$25.00	\$35,000.00	\$9.00	\$12,600.00	\$16.00	\$22,400.00	\$30.00	\$42,000.00
9	825	SF	SAWCUT AND REMOVE EXISTING AND CONSTRUCT 4" THICK PCC	\$8.00	\$6,600.00	\$7.00	\$5,775.00	\$13.00	\$10,725.00	\$8.00	\$6,600.00
10	410	SF	CONSTRUCT 6" PCC DRIEWWAY APPROACH	\$10.00	\$4,100.00	\$10.00	\$4,100.00	\$20.00	\$8,200.00	\$9.00	\$3,690.00
11	1	EA	ADJUST MANHOLE TO FINISHED GRADE.	\$500.00	\$500.00	\$150.00	\$150.00	\$325.00	\$325.00	\$1,000.00	\$1,000.00
12	3	EA	ADJUST WATER VALVE LID AND CAN TO FINISHED GRADE.	\$400.00	\$1,200.00	\$100.00	\$300.00	\$200.00	\$600.00	\$800.00	\$2,400.00
13	7	EA	ADJUST PULL BOX OR UTILITY VAULT LID TO FINISHED GRADE.	\$750.00	\$5,250.00	\$100.00	\$700.00	\$100.00	\$700.00	\$600.00	\$4,200.00
14	4	EA	RE-ESTABLISH EXISTING SURVEY MONUMENT	\$1,000.00	\$4,000.00	\$1,500.00	\$6,000.00	\$300.00	\$1,200.00	\$1,000.00	\$4,000.00
15	1	LS	SIGNING AND STRIPING	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$1.00	\$1.00	\$6,000.00	\$6,000.00
16	1	LS	TRAFFIC CONTROL	\$33,000.00	\$33,000.00	\$3,000.00	\$3,000.00	\$8,000.00	\$8,000.00	\$30,000.00	\$30,000.00
17	1	FA	PROJECT MANAGEMENT	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00

BASE BID TOTAL: \$664,090.00

\$490,045.00

\$518,001.00

\$641,820.00

**ALLEY NO. 10, ALLEY NO. 44, AND ALLEY NO. 104 IMPROVEMENTS
CITY PROJECT NO. 13-03**

BID OPENING DATE: MAY 1, 2013

4. DOTY BROS.
EQUIPMENT COMPANY

5. TED INTERPRISES,
INC.

AVERAGE

BASE BID - ALLEY NO. 10, NO. 44, AND NO. 104

CITY ESTIMATE

NARWALK

SAN CLEMENTE

NO.	BID QUANTITY		DESCRIPTION	CITY ESTIMATE		NARWALK		SAN CLEMENTE		AVERAGE	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	1	LS	MOBILIZATION	\$50,000.00	\$50,000.00	\$34,250.00	\$34,250.00	\$40,000.00	\$40,000.00	\$27,050.00	\$27,050.00
2	28000	SF	SAWCUT & REMOVE EXISTING AND CONSTRUCT 6-INCH THICK PCC PAVEMENT FOR ALLEY NOS. 010 & 104	\$7.50	\$210,000.00	\$8.69	\$243,320.00	\$8.50	\$238,000.00	\$7.34	\$205,464.00
3	30000	SF	SAWCUT & REMOVE EXISTING AND CONSTRUCT 7-INCH THICK PCC PAVEMENT FOR ALLEY NO. 044	\$8.50	\$255,000.00	\$9.75	\$292,500.00	\$9.50	\$285,000.00	\$8.05	\$241,500.00
4	120	TN	SAWCUT AND REMOVE EXISTING AND CONSTRUCT AC SLOT PAVE	\$150.00	\$18,000.00	\$120.00	\$14,400.00	\$250.00	\$30,000.00	\$259.00	\$31,080.00
5	670	SF	SAWCUT AND REMOVE EXISTING AND CONSTRUCT 6" PCC ALLEY APPROACH	\$12.00	\$8,040.00	\$5.75	\$3,852.50	\$9.00	\$6,030.00	\$10.75	\$7,202.50
6	70	LF	SAWCUT AND REMOVE EXISTING AND CONSTRUCT 8" CURB AND	\$45.00	\$3,150.00	\$39.00	\$2,730.00	\$9.00	\$630.00	\$43.80	\$3,066.00
7	10	LF	SAWCUT AND REMOVE EXISTING AND CONSTRUCT 18-INCH CURB	\$25.00	\$250.00	\$139.00	\$1,390.00	\$40.00	\$400.00	\$57.80	\$578.00
8	1400	LF	CONSTRUCT 3" PCC FOUNDATION CURB	\$25.00	\$35,000.00	\$7.00	\$9,800.00	\$17.00	\$23,800.00	\$15.80	\$22,120.00
9	825	SF	SAWCUT AND REMOVE EXISTING AND CONSTRUCT 4" THICK PCC	\$8.00	\$6,600.00	\$7.00	\$5,775.00	\$7.00	\$5,775.00	\$8.40	\$6,930.00
10	410	SF	CONSTRUCT 6" PCC DRIVEWAY APPROACH	\$10.00	\$4,100.00	\$9.00	\$3,690.00	\$7.00	\$2,870.00	\$11.00	\$4,510.00
11	1	EA	ADJUST MANHOLE TO FINISHED GRADE.	\$500.00	\$500.00	\$500.00	\$500.00	\$1,380.00	\$1,380.00	\$671.00	\$671.00
12	3	EA	ADJUST WATER VALVE LID AND CAN TO FINISHED GRADE.	\$400.00	\$1,200.00	\$350.00	\$1,050.00	\$230.00	\$690.00	\$336.00	\$1,008.00
13	7	EA	ADJUST PULL BOX OR UTILITY VAULT LID TO FINISHED GRADE.	\$750.00	\$5,250.00	\$500.00	\$3,500.00	\$345.00	\$2,415.00	\$329.00	\$2,303.00
14	4	EA	RE-ESTABLISH EXISTING SURVEY MONUMENT	\$1,000.00	\$4,000.00	\$3,000.00	\$12,000.00	\$900.00	\$3,600.00	\$1,340.00	\$5,360.00
15	1	LS	SIGNING AND STRIPING	\$5,000.00	\$5,000.00	\$1,200.00	\$1,200.00	\$5,750.00	\$5,750.00	\$3,190.20	\$3,190.20
16	1	LS	TRAFFIC CONTROL	\$33,000.00	\$33,000.00	\$5,000.00	\$5,000.00	\$23,000.00	\$23,000.00	\$13,800.00	\$13,800.00
17	1	FA	PROJECT MANAGEMENT	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00

BASE BID TOTAL: \$664,090.00

\$659,957.50

\$694,340.00

\$600,832.70