CITY OF COSTA MESA DEPARTMENT OF PUBLIC SERVICES

ALLEY NO. 28, ALLEY NO. 29, AND ALLEY NO. 30 IMPROVEMENTS

CITY PROJECT NO. 12-03

BID OPENING RESULTS 04-11-2012

Bidder	City	Total Base Bid	Total Alternate Bid		
1. BLACK ROCK CONSTRUCTION COMPANY	BREA	\$428,000.25	\$942,579.00		
2. NOBEST, INC.	GARDEN GROVE	\$498,001.00	\$702,638.50		
3. ENCORRE SERVICES, INC.	GLENDALE	\$527,246.00	\$575,864.75		
4. GOLDEN STATE CONSTRUCTORS	HUNTINGTON BEACH	\$533,291.00	\$1,129,203.50		
5. MARTINEZ CONCRETE	AZUSA	\$587,554.60	\$760,968.85		
6. HILLCREST CONTRACTING, INC.	HUNTINGTON BEACH	\$625,635.60	\$549,585.60		
7. RUIZ CONCRETE & PAVING, INC. DBA RUIZ ENGINEERING CO.	LONG BEACH	\$750,640.43	\$814,778.18		

Average \$564,338.41 \$782,231.20

Engineer's Estimate: \$ 515,303.00 \$665,078.00

CITY OF COSTA MESA DEPARTMENT OF PUBLIC SERVICES

ALLEY NO. 28. ALLEY NO. 29. AND ALLEY NO. 30 IMPROVEMENTS CITY PROJECT NO. 12-03

BID OPENING DATE: APRIL 11, 2011

1. BLACK ROCK CONSTRUCTION **COMPANY**

2. NOBEST, INC.

3. ENCORRE SERVICES, INC.

4. GOLDEN STATE CONSTRUCTORS

CITY ESTIMATE GARDEN GROVE GLENDALE HUNTINGTON BEACH BREA BASE BID - ALLEY NO. 28, NO. 29, AND NO. 30 UNIT UNIT UNIT UNIT UNIT BID NO. **QUANTITY** DESCRIPTION **PRICE** TOTAL PRICE TOTAL PRICE TOTAL PRICE TOTAL **PRICE** TOTAL \$15,000.0 \$14,542.00 \$19,000.00 \$15,000.00 \$15,000.00 \$14,542.00 \$19,000.0 \$15,000.00 \$15,500.00 \$15,500.00 LS Mobilization \$5,000,00 \$5,000.0 \$3,000.00 \$3,000.00 \$100.00 \$100.00 \$5,000.00 \$5,000.00 \$500.00 \$500.0 2 LS Clearing and Grubbing \$290,550.00 3 44,700 SF Sawcut & Remove Existing Alley & Roadway Section \$7.00 \$312,900.00 \$5.75 \$257.025.00 \$6.50 \$7.00 \$312,900.00 \$7.00 \$312,900.00 and Construct 8" P.C.C. over 6" CMB \$8.00 \$125,400.00 \$5.55 \$86,996.25 \$6.50 \$101,887.50 \$7.00 \$109,725.00 \$7.50 \$117,562.50 15,675 SF Sawcut & Remove Existing Alley & Roadway Section and Construct 7" P.C.C. over 6" CMB Sawcut & Remove Existing and Construct 6" P.C.C. \$10.020.00 \$10.00 \$10.020.00 5 1.002 SF \$10.00 \$10.50 \$10.521.00 \$7.00 \$7.014.00 \$7.50 \$7.515.00 Alley Intersection over 8" CMB 22 LF Sawcut & Remove Existing and Construct New PCC \$35.00 \$770.00 \$35.00 \$770.00 \$40.00 \$880.00 \$50.00 \$1,100.00 \$40.00 \$880.00 6 Curb & Gutter Type "C-8" over 6" CMB, W=2'(Modified per Plan) Sawcut & Remove Existing & Construct New P.C.C. \$10.00 \$1,210.00 \$10.00 \$1,210,00 \$9.00 \$1.089.00 \$18.00 \$2,178.00 \$7.00 \$847.00 7 121 Curb Ramp with Retaining Curb over 4" CMB with Detectable Warning Surface (Truncated Domes) 317 Sawcut & Remove Existing & Construct 4" P.C.C. \$7.00 \$2,219.00 \$7.00 \$2,219,00 \$6.50 \$2.060.50 \$7.00 \$2,219.00 \$7.50 \$2,377,50 8 Sidewalk over 4" min. CMB Sawcut & Remove Existing & Construct 3' wide Slot \$4.00 \$1,200.00 \$8.00 \$2,400.00 \$9.50 \$2,850.00 \$10.00 \$3,000.00 \$7.50 \$2,250.00 9 300 Paving (6" AC over 6" CMB) Sawcut & Remove Existing & Construct 1' Wide AC \$2.00 \$7.500.00 \$4.00 \$15,000,00 \$7.50 \$28,125.00 \$5.00 \$18,750.00 \$6.40 \$24,000.00 10 3.750 Slot Paving (6"Deep) Remove Existing Sign - Post and Install New Sign & \$300.00 \$300.00 \$250.00 \$250.00 \$150.00 \$150.00 \$400.00 \$400.00 \$60.00 \$60.00 11 Post Install Redwood Header (2"x6") \$5.00 \$2,300.00 \$8.00 12 460 LF \$3,680.00 \$5.00 \$2,300.00 \$12.00 \$5,520.00 \$5.00 \$2,300.00 \$12.00 13 74 SF Sawcut & Remove Existing & Construct Local \$16.00 \$1,184.00 \$888.00 \$7.00 \$518.00 \$10.00 \$740.00 \$13.50 \$999.00 Depression Construct 36" RCP Storm Drain line (D2000) \$1,000.00 \$1,200.00 \$250.00 \$300.00 \$1,200.00 \$190.00 \$760.00 \$300.00 \$700.00 \$2,800.00 14 4 LF \$190.00 4 Construct 27" RCP Storm Drain Line (D2000) \$200.00 \$800.0 \$250.00 \$1,000.00 \$760.00 \$300.00 \$1,200.00 \$700.00 \$2,800.00 15 LF 16 EΑ Remove Existing and Construct Catch Basin (W=10) \$6,000,00 \$6,000.00 \$6.500.00 \$6,500.00 \$10,000,00 \$10,000.00 \$7,000,00 \$7,000.00 \$12,000,00 \$12,000.00 V=5.5') 17 Remove Existing and Construct Catch Basin\ (W=7', \$5,000.00 \$5,000.00 \$5,500.00 \$5,500.00 \$9,500.00 \$9,500.00 \$6,000.00 \$6,000.00 \$10,500.00 \$10,500.00 V=4.7'Remove Existing and Construct PCC Concrete Collar \$1,000,00 \$2,000.00 \$1,000.00 \$2,000.00 \$800.00 \$1,600,00 \$1.500.00 \$3,000.00 \$2,000.00 18 2 EΑ \$1,000.00 19 LS Traffic Control \$1,000.00 \$1,000.0 \$1,000.00 \$1,000.00 \$3,000.00 \$3,000.00 \$10,000.00 \$10,000.00 \$1,500.00 \$1,500.00 EA Set New Survey Monument and Centerline Ties 20 2 \$1,000,00 \$2,000.00 \$600.00 \$1,200,00 \$350.00 \$700.00 \$1,400.00 \$2.800.00 \$1,000.00 \$2,000.00 (Record of Survey) 21 Adjust Survey Monument to Grade \$1,000.00 \$1,000.00 \$600.00 \$600.00 \$350.00 \$350.00 \$1,000.00 \$1,000.00 \$500.00 \$500.00 1 \$10,000.0 \$10,000.00 \$10,000,00 \$10,000.00 \$10,000.00 22 FA Project Management \$10,000,00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000,00 23 LS \$1,500.00 \$1.500.00 \$1,000.00 \$1,000.00 \$1,300,00 \$1,300.00 \$1.500.00 \$1,500.00 \$1.500.00 \$1,500.00 Potholing \$533,291.00

BASE BID TOTAL: \$515,303.00 \$428,000.25 \$498,001.00 \$527,246.00

ALTERNATE BID

	BID			UNIT PRICE	
NO.	QUANTITY		IANTITY DESCRIPTION		TOTAL
3A	44,700	SF	Sawcut & Remove Existing Alley & Roadway Section	\$10.00	\$447,000.00
			and Construct 6" AC over 16" CMB with New 36"		
			Wide, 8" PCC over 8" CMB Alley V-Gutter		
4A	15,675	SF	Sawcut & Remove Existing Alley & Roadway Section	\$9.00	\$141,075.00
			and Construct 6" AC over 8" CMB with New 36"		
			Wide, 8" PCC over 8" CMB Alley V-Gutter		

UNIT PRICE	TOTAL	UNIT PRICE	тс
\$15.00	\$670,500.00	\$9.50	\$42
\$12.00	\$188,100.00	\$11.00	\$17

NIT RICE	TOTAL
\$9.50	\$424,650.00
\$11.00	\$172,425.00

UNIT PRICE	TOTAL
\$8.00	\$357,600.00
\$7.25	\$113,643.75

UNIT	
PRICE	TOTAL
\$17.00	\$759,900.0
\$17.00	\$266,475.0

TOTAL ALTERNATE BID AMOUNT:

Including Alternate Bid Items #3A and #4A and excluding Bid Items #3 and #4

\$665,078.00

CITY ESTIMATE

\$942,579.00

\$702,638.50

\$575,864.75

\$1,129,203.50

CITY OF COSTA MESA DEPARTMENT OF PUBLIC SERVICES

ALLEY NO. 28, ALLEY NO. 29, AND ALLEY NO. 30 IMPROVEMENTS CITY PROJECT NO. 12-03

BID OPENING DATE: APRIL 11, 2011

5. MARTINEZ CONCRETE

CONTRACTING, INC. PAVING. INC. DBA RUIZ ENGINEERING CO. CITY ESTIMATE CORONA BASE BID - ALLEY NO. 28, NO. 29, AND NO. 30 AZUSA LONG BEACH UNIT UNIT UNIT UNIT UNIT DESCRIPTION **PRICE** TOTAL TOTAL PRICE TOTAL PRICE TOTAL PRICE TOTAL **PRICE** QUANTITY Mobilization \$15,000.00 \$15,000.0 \$57,000.00 \$57,000.00 \$25,000.00 \$25,000.00 \$9,646.00 \$9,646.00 \$22,241.14 \$22,241.14 1 LS 2 \$5,000.00 \$5,000.0 \$36,000.00 \$36,000.0 \$10,000.00 \$10,000.00 \$7,876.00 \$8,925.14 \$8,925.14 \$7,876.00 1 LS Clearing and Grubbing 3 44,700 SF Sawcut & Remove Existing Alley & Roadway Section \$7.00 \$312,900.0 \$6.30 \$281,610.00 \$8.00 \$357,600.00 \$10.70 \$478,290.00 \$7.32 \$327,267.86 and Construct 8" P.C.C. over 6" CMB 15,675 SF \$8.00 \$125,400.00 \$6.60 \$103,455.00 \$7.50 \$117,562.50 \$10.05 \$157,533.75 \$7.24 \$113,531.79 4 Sawcut & Remove Existing Alley & Roadway Section and Construct 7" P.C.C. over 6" CMB SF Sawcut & Remove Existing and Construct 6" P.C.C. \$10.00 \$10,020.00 \$9.30 \$9,318.60 \$13.00 \$13,026.00 \$20.2 \$20,250.42 \$11.07 \$11,095.00 1,002 5 Alley Intersection over 8" CMB Sawcut & Remove Existing and Construct New PCC 6 22 LF \$35.00 \$770.00 \$45.00 \$990.00 \$32.00 \$704.00 \$60.00 \$1,320,00 \$43.14 \$949.14 Curb & Gutter Type "C-8" over 6" CMB. W=2'(Modified per Plan) Sawcut & Remove Existing & Construct New P.C.C. 121 \$10.00 \$1,210.0 \$20.00 \$2,420.00 \$10.00 \$1,210.00 \$14.00 \$1,694.00 \$12.57 \$1,521.14 Curb Ramp with Retaining Curb over 4" CMB with Detectable Warning Surface (Truncated Domes) Sawcut & Remove Existing & Construct 4" P.C.C. 8 317 SF \$7.00 \$2,219.00 \$9.00 \$2,853.00 \$7.30 \$2,314.10 \$10.18 \$3,227.06 \$7.78 \$2,467.17 Sidewalk over 4" min. CMB Sawcut & Remove Existing & Construct 3' wide Slot \$4.500.00 9 300 SF \$4.00 \$1,200,00 \$15.00 \$21.00 \$6,300.00 \$8.00 \$2,400.00 \$11.29 \$3.385.71 Paving (6" AC over 6" CMB) Sawcut & Remove Existing & Construct 1' Wide AC 10 3,750 SF \$2.00 \$7,500.00 \$5.60 \$21,000.00 \$9.30 \$34,875.00 \$3.58 \$13,425.00 \$5.91 \$22,167.86 Slot Paving (6"Deep) EΑ Remove Existing Sign - Post and Install New Sign & \$300.00 \$300.00 \$750.00 \$750.00 \$560.00 \$560.00 \$250.00 \$250.00 \$345.71 \$345.71 11 Post 12 460 LF Install Redwood Header (2"x6") \$5.00 \$2,300.00 \$5.00 \$2,300.00 \$7.20 \$3.312.00 \$4.00 \$1.840.00 \$6.60 \$3.036.00 13 74 SF Sawcut & Remove Existing & Construct Local \$16.00 \$1.184.00 \$45.00 \$3,330,00 \$2,442.00 \$9.30 \$688.20 \$18.54 \$1,372,17 Depression LF Construct 36" RCP Storm Drain line (D2000) \$250.00 \$1,000.00 \$530.00 \$2,120.00 \$610.00 \$2,440.00 \$900.00 \$3,600.00 \$504.29 \$2,017.14 14 4 Construct 27" RCP Storm Drain Line (D2000) 15 4 LF \$200.00 \$800.0 \$477.00 \$1,908.00 \$610.00 \$2,440.00 \$850.00 \$3,400.00 \$482.43 \$1,929.7 16 EΑ Remove Existing and Construct Catch Basin (W=10' \$6,000.00 \$6,000.0 \$12,000.00 \$12,000.0 \$9,000.00 \$9,000.00 \$9,000.00 \$9,000.00 \$9,357.14 \$9,357.14 \$5,000.00 \$5,000.0 \$8,000.00 \$7,500.00 17 Remove Existing and Construct Catch Basin\ (W=7'. \$10,000.00 \$10,000.00 \$8,000.00 \$7,500.00 \$8,142.86 \$8,142.86 V=4.7') 18 EΑ Remove Existing and Construct PCC Concrete Collar \$1,000.00 \$2,000.0 \$2,300.00 \$4,600.00 \$900.00 \$1,800.00 \$1,500.00 \$3,000.00 \$1,285.71 \$2,571.43 2 19 LS Traffic Control \$1,000,00 \$1,000.0 \$8,600.00 \$8,600.00 \$10.300.00 \$10.300.00 \$6,000,00 \$6,000.00 \$5,771,43 \$5,771.43 Set New Survey Monument and Centerline Ties 20 2 EΑ \$1,000.00 \$2,000.0 \$600.00 \$1,200.00 \$450.00 \$900.00 \$3.500.00 \$7,000.00 \$1,128,57 \$2,257,14 (Record of Survey) \$1,000,00 \$1,000.00 \$600.00 \$600.00 \$450.00 \$450.00 \$450.00 \$450.00 \$564.29 \$564.29 21 EΑ Adjust Survey Monument to Grade

BASE BID TOTAL: \$515.303.00 \$587.554.60 \$625.635.60 \$750.640.43 \$564.338.41

\$10,000.00

\$5,400.00

\$10,000,00

\$2,250,00

\$10,000.00

\$2,250.00

\$10,000.00

\$3,421,43

AVEDAGE

\$10,000.00

\$3,421.43

\$10,000,00

\$5,400,00

6. HILLCREST

7. RUIZ CONCRETE &

AVERAGE

KNAIEBID					_				KAGE		
BID		UNIT UNIT UNIT UNIT			UNIT		UNIT				
QUANTITY	DESCRIPTION	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL
44,700 SF	Sawcut & Remove Existing Alley & Roadway Section	\$10.00	\$447,000.00	\$9.65	\$431,355.00	\$7.00	\$312,900.00	\$11.43	\$510,921.00	\$11.08	\$495,403.71
	and Construct 6" AC over 16" CMB with New 36"										
	Wide, 8" PCC over 8" CMB Alley V-Gutter										
15,675 SF	Sawcut & Remove Existing Alley & Roadway Section	\$9.00	\$141,075.00	\$8.11	\$127,124.25	\$5.50	\$86,212.50	\$12.06	\$189,040.50	\$10.42	\$163,288.71
	and Construct 6" AC over 8" CMB with New 36"										
	Wide, 8" PCC over 8" CMB Alley V-Gutter										
	### BID QUANTITY 44,700 SF 15,675 SF	BID QUANTITY DESCRIPTION 44,700 SF Sawcut & Remove Existing Alley & Roadway Section and Construct 6" AC over 16" CMB with New 36" Wide, 8" PCC over 8" CMB Alley V-Gutter	BID DESCRIPTION UNIT PRICE	BID DESCRIPTION UNIT PRICE TOTAL	BID DESCRIPTION UNIT PRICE TOTAL PRICE	BID DESCRIPTION UNIT PRICE TOTAL TOTAL 44,700 SF Sawcut & Remove Existing Alley & Roadway Section and Construct 6" AC over 16" CMB with New 36" Wide, 8" PCC over 8" CMB Alley V-Gutter 15,675 SF Sawcut & Remove Existing Alley & Roadway Section and Construct 6" AC over 8" CMB with New 36" \$9.00 \$141,075.00 \$8.11 \$127,124.25	BID DESCRIPTION UNIT PRICE TOTAL UNIT PRICE UNIT UNIT PRICE UNIT UNIT UNIT PRICE UNIT UNI	BID DESCRIPTION UNIT PRICE TOTAL UNIT UNIT PRICE TOTAL UNIT UNIT	BID DESCRIPTION UNIT PRICE TOTAL UNIT PRICE UNIT UNIT PRICE UNIT UNIT PRICE UNIT UNIT UNIT PRICE UNIT UNIT	BID DESCRIPTION UNIT PRICE TOTAL UNIT PRICE UNIT UNIT PRICE UNIT UNIT PRICE UNIT UNIT PRICE UNIT UNIT UNIT PRICE UNIT UN	BID DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL TO

\$10,000.00

\$11,000.00

\$10,000.00

\$11,000.00

\$10,000,00

\$1,500.00

CITY ESTIMATE

\$10,000.00

\$1.500.00

TOTAL ALTERNATE BID AMOUNT:

FA

LS

Project Management

Potholing

22

23

ALTERNATE DID

Including Alternate Bid Items #3A and #4A and excluding Bid Items #3 and #4 \$665,078.00 \$760,968.85 \$549,585.60 \$814,778.18 \$782,231.20